
 

 

 
 
 
 

Addendum No. 1 
2010/2011 Tank Improvements 

TMWA Project #05-001 
Bid # 1011-200 

February 11, 2011 
 
The following information, clarifications, changes and modifications are by reference incorporated into the 
bid documents for the above referenced project.  Any work item or contract provision not changed or 
modified will remain in full force and effect.  The bid date and time remain the same. 
 
Bid Document: 
 
The Scope of Work has been revised to include placement, grading, and rolling of 4” of Type 2 Class B 
aggregate base over the abandoned Mogul #1 Tank site, the Mogul #2 tank perimeter road, and the tank 
access road as shown on Figure 01.  Figure 01 is attached to this Addendum by reference.  Approximate 
material required is 160 cubic yards based on an area of 12,900 square feet.  This change includes a 
corresponding deletion of the road base component from Bid Item 2.   
 
The Engineer’s estimate has been updated to $271,500 - $331,800 to reflect this additional work.   This 
change will be reflected in the conformed bid document on the invitation to bid. 
 
Two additional days have been added to the contract time making the revised completion date April 18, 
2011. This change will be reflected in the conformed bid document on the invitation to bid and the sample 
contract. 
 
Remove page BS-2 from the Bid Schedule and replace with the revised page BS-2 following this page of 
the Addendum and labeled Addendum No. 1 in the footer. 
 
Attachments: Figure 01 Posted to the website as a separate attachment below this Addendum. 
 
 
End of Addendum No. 1 
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