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Addendum No. 2 
 
 

Production Well Rehabilitation Project 
For 2015-2016 

 
 

PWP Bid No. WA-2016-026 
 
 

October 19, 2015 
 
 

The following information, clarifications, changes and modifications are by reference incorporated into 
the bid documents for the above referenced project.  Any work item or contract provision not changed or 
modified will remain in full force and effect.  The bid date and time and construction schedule remain 
the same. 

 
QUESTION AND RESPONSE 

 
Question No. 1:  In the technical specifications, there are several line items that state “If directed by the 
hydrogeologist assigned to the project, provide a temporary surface tank and spot inject batches of acid 
mix. For bidding purposes, estimate spot injecting 10 batches of the acid mix totaling x,xxx gallons. A 
cost estimate for the acid mix chemicals is already included in the Allowances line item of the bid 
schedule.” 

 
 

How should contractors estimate these line items?  Do we include our estimated acid cost in this line 
item?  If not, when does the contractor provide the estimated chemistry costs?  Do the acid costs get 
added in the “Allowances” costs following the bid? 

 
 

Response to Question No. 1: 
 

Base the bid estimate for this line item on the time to spot inject the well-specific batches of acid mix 
described in the technical specifications.  The estimated chemistry cost is not part of this line item.  The 
chemistry cost will be agreed upon between TMWA and the contractor, if acid treatment is to be 
completed at a well, with the cost coming out of the Allowances. 

 

End of Addendum #2 
 
 
 

Truckee Meadows Water Authority is a not-for-profit, community-owned water utility, 
overseen by elected officials and citizen appointees from Reno, Sparks and Washoe County. 


