

Bid Tabulation Report - D'ANDREA #3 PUMP STATION

			Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4		Bidder No. 5		Bidder No. 6		Bidder No. 7	
			K.G. Walters Construction Co, Inc.		Gerhardt & Berry Construction Inc		Farr Construction Corporation		Peek Brothers Construction		Walker River Construction		Spanish Springs Construction		TNT Industrial Contractors, Inc.	
Bonding Provided			Yes		Yes		Yes		Yes		Yes		Yes		Yes	
Bidder Acknowledges Receipt of Addendums			Yes		Yes		Yes		Yes		Yes		Yes		Yes	
Affadivit of Preferential Bidders Status / Bidder's Preference Certificate			Yes		Yes		Yes		No		Yes		Yes		No	
Description	Schedul ed		Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
	Value	Unit	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price
G-1 MOBILIZATION/DEMobilIZATION INCLUDING, BUT NOT LIMITED TO, INSURANCE, BONDS, PERMITS, SUBMITTALS, EXISTING SITE DOCUMENTATION, SITE CLEAN-UP ETC..	1	LS	\$38,000.00	\$38,000.00	\$19,885.00	\$19,885.00	\$24,900.00	\$24,900.00	\$27,000.00	\$27,000.00	\$14,981.34	\$14,981.34	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00
PS-1 SITE WORK INCLUDING, BUT NOT LIMITED TO, EXCAVATION, STRUCTURAL FILL SCARCIFY AND/OR PLACEMENT TO FINAL GRADES, DRAINAGE AND AGGREGATE BASE.	1	LS	\$7,100.00	\$7,100.00	\$33,900.00	\$33,900.00	\$27,000.00	\$27,000.00	\$17,000.00	\$17,000.00	\$34,005.00	\$34,005.00	\$25,000.00	\$25,000.00	\$22,446.00	\$22,446.00
PS-2 PUMP STATION AND STRUCTURE INCLUDING, BUT NOT LIMITED TO REINFORCED CONCRETE FOOTINGS AND SLABS, MASONRY, CEILING /ROOF, CARPENTRY, DOORS, PUMP BASES, STUCCO, PAINTING, MONORAIL, ETC...	1	LS	\$250,000.00	\$250,000.00	\$128,400.00	\$128,400.00	\$165,900.00	\$165,900.00	\$165,000.00	\$165,000.00	\$178,357.24	\$178,357.24	\$263,624.00	\$263,624.00	\$212,436.00	\$212,436.00
PS-3 PUMP STATION EQUIPMENT AND PIPING INCLUDING, BUT NOT LIMITED TO, PIPING/PLUMBING, VALVES, HVAC, MECHANICAL CONTROLS, PUMP/MOTORS, AND INSTRUMENTATION ETC.	1	LS	\$145,000.00	\$145,000.00	\$257,000.00	\$257,000.00	\$223,800.00	\$223,800.00	\$265,000.00	\$265,000.00	\$189,690.16	\$189,690.16	\$250,000.00	\$250,000.00	\$199,880.00	\$199,880.00
PS-4 PUMP STATION SUCTION MAIN INCLUDING, BUT NOT LIMITED TO, REMOVAL OF (E) FVA, 12/6-INCH RESTRAINED DIP WITH BONDED JOINTS, ANODES, POLY-WRAP, FITTINGS, VALVES, TRENCHING, EXCAVATION, BACKFILL, CATHODIC PROTECTION TEST STATIONS, ETC.	1	LS	\$24,000.00	\$24,000.00	\$16,830.00	\$16,830.00	\$57,800.00	\$57,800.00	\$42,600.00	\$42,600.00	\$85,348.16	\$85,348.16	\$30,000.00	\$30,000.00	\$25,659.00	\$25,659.00
PS-5 FLOW METER VAULT INCLUDING, BUT NOT LIMITED TO, MAG-METER, CONCRETE VAULT, ACCESS HATCH, TRENCHING, EXCAVATION AND BACKFILL, ETC..	1	LS	\$32,000.00	\$32,000.00	\$39,470.00	\$39,470.00	\$25,500.00	\$25,500.00	\$19,650.00	\$19,650.00	\$22,732.21	\$22,732.21	\$31,200.00	\$31,200.00	\$33,434.00	\$33,434.00
PS-6 PUMP STATION DISCHARGE MAINS (TO TANK AND REGULATED ZONE 3) AND CONNECTIONS TO EXISTING MAIN INCLUDING BUT NOT LIMITED TO, REMOVE (E) FVA'S, 8-INCH/12-INCH RESTRAINED DIP WITH BONDED JOINTS, ANODES, FITTINGS, VALVES, TRENCHING, CATHODIC PROTECTION TEST STATIONS, ETC..	1	LS	\$45,000.00	\$45,000.00	\$21,140.00	\$21,140.00	\$28,500.00	\$28,500.00	\$35,000.00	\$35,000.00	\$43,069.11	\$43,069.11	\$25,000.00	\$25,000.00	\$64,173.00	\$64,173.00
PS-7 12-INCH SDR 35 STORM DRAIN, INCLUDING BUT NOT LIMITED TO, INSTALL TYPE IV CB, EXCAVATION, TRENCHING, BACKFILL, FITTINGS, ETC..	1	LS	\$5,500.00	\$5,500.00	\$8,950.00	\$8,950.00	\$8,000.00	\$8,000.00	\$7,235.00	\$7,235.00	\$9,428.38	\$9,428.38	\$5,000.00	\$5,000.00	\$12,316.00	\$12,316.00
PS-8 BUILDING AND SITE ELECTRICAL INCLUDING, BUT NOT LIMITED TO PRIMARY/SECONDARY ELECTRICAL CONDUIT TRENCHING/BACKFILL, ATT CONDUIT TRENCHING, INSTALL AND BACKFILL, INSTRUMENTATION AND CONTROLS, ELECTRICAL EQUIPMENT, INSTALLATION OF ALL TMWA PROVIDED EQUIPMENT, ETC..	1	LS	\$115,000.00	\$115,000.00	\$132,700.00	\$132,700.00	\$112,500.00	\$112,500.00	\$129,500.00	\$129,500.00	\$151,991.17	\$151,991.17	\$125,000.00	\$125,000.00	\$149,714.00	\$149,714.00
PS-9 APPROXIMATELY 230 LF VINYL COATED CHAIN LINK FENCE WITH BARBED WIRE, CANTILEVER SLIDING GATE, ETC..	1	LS	\$20,000.00	\$20,000.00	\$21,400.00	\$21,400.00	\$19,000.00	\$19,000.00	\$20,597.00	\$20,597.00	\$34,231.16	\$34,231.16	\$22,000.00	\$22,000.00	\$23,769.00	\$23,769.00
PS-10 PCC POST CURB	83	LF	\$30.00	\$2,490.00	\$31.80	\$2,639.40	\$35.00	\$2,905.00	\$27.00	\$2,241.00	\$27.49	\$2,281.67	\$30.00	\$2,490.00	\$85.00	\$7,055.00
PS-11 PCC CURB AND GUTTER	143	LF	\$34.00	\$4,862.00	\$36.35	\$5,198.05	\$54.00	\$7,722.00	\$40.00	\$5,720.00	\$31.15	\$4,454.45	\$35.00	\$5,005.00	\$95.00	\$13,585.00

