

Addendum No. 1
Chalk Bluff WTP Inverted Siphon Access Road Improvements
PWP Bid No.: WA-2018-245
TMWA Capital Project No.: 11-0023
Thursday, August 16th, 2018

The following information, clarifications, changes and modifications are by reference incorporated into the bid documents for the above referenced project. Any work item or contract provision not changed or modified will remain in full force and effect.

CLARIFICATIONS, QUESTIONS AND RESPONSES, DRAWINGS AND SPECIFICATIONS

CLARIFICATIONS

Clarification #1: TMWA will be providing access to the project site for all potential bidders on **Monday August 20th, 2018 from 11:00 AM to 12:00 PM**. Interested parties please meet just inside the main gate On the right past the guard station.

Clarification #2: The updated project schedule is as follows:

- Bids Due: August 23, 2:00pm
- Notice of Award Issued : On or around August 27, 2018
- Pre-Construction Meeting: On or around September 6, 2018
- Notice to Proceed: On or around September 20, 2018
- Start Construction: On or around September 20, 2018
- 100% Complete: Eight-Seven (87) calendar days after NTP; on or about December 16, 2018

Days have been added to allow background checks prior to the start of Work.

QUESTIONS AND RESPONSES

No Question issued with this Addendum.

DRAWINGS

No Modifications to the Drawings issued with this Addendum.

SPECIFICATIONS

No Modifications to the Specifications issued with this Addendum.

QUESTION CUT-OFF DATE: August 17th, 2018, 5 PM
END OF ADDENDUM NO. 1