

			Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4	
			Q&D Construction, Inc.		K.G. Walters Construction Co., Inc.		MKD Construction, Inc.		Walker River Construction, Inc.	
Bonding Provided			Yes		Yes		Yes		Yes	
Bidder Acknowledges Receipt of Addendums			Yes		Yes		Yes		Yes	
Affadavit of Preferential Bidders Status / Bidder's Preference Certificate			Yes		Yes		Yes		Yes	
Description	Scheduled		Unit	Total	Unit	Total	Unit	Total	Unit	Total
	Value	Unit	Price	Price	Price	Price	Price	Price	Price	Price
<b>1. Mobilization:</b> Includes mobilization, insurance, bonds, project startup costs, permits and submittals.	1	LS	45,000.00	45,000.00	28,000.00	28,000.00	57,000.00	57,000.00	7,539.74	7,539.74
<b>2. Demolition:</b> Provide all labor, materials, equipment, services and incidentals for complete removal and disposal of the substructure and superstructure making up the wood spill structure, concrete transition structure, concrete spill channel wall and fencing.	1	LS	61,000.00	61,000.00	60,000.00	60,000.00	87,400.00	87,400.00	142,968.26	142,968.26
<b>3. Earthwork:</b> Provide all labor, materials, equipment, services and incidentals for the construction/removal of a temporary pad, temporary shoring/protection, foundation excavation, backfill, fine grading, aggregate base and structural fill. Coordinate with NV-Energy the installation of line guards on the overhead power lines and requirements for supporting the power pole adjacent to the concrete wall channel section to be replaced. Provide all material and equipment necessary for temporary support of the power pole.	1	LS	87,000.00	87,000.00	175,000.00	175,000.00	108,000.00	108,000.00	85,584.27	85,584.27
<b>4. Grading and Sitework:</b> Provide all labor, materials, equipment, services and incidentals for cutting banks, finish grading and fencing.	1	LS	18,000.00	18,000.00	27,000.00	27,000.00	19,000.00	19,000.00	56,449.72	56,449.72
<b>5. Rock Anchors:</b> Provide all labor, materials, equipment, services and incidentals for the installation and testing of the footing rock anchors as shown on the plans.	9	LS	6,800.00	61,200.00	5,000.00	45,000.00	8,921.33	80,291.97	100,405.36	100,405.36
<b>6. Cast-in-Place Concrete:</b> Provide all labor, materials, equipment, services and incidentals necessary for the construction of retaining wall footings, pier footings retaining walls, slab-on-grade, epoxy dowels, anchor bolts and sealer for a complete installation as shown on drawings.	1	LS	81,000.00	81,000.00	105,000.00	105,000.00	116,000.00	116,000.00	115,956.64	115,956.64

			Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4	
			Q&D Construction, Inc.		K.G. Walters Construction Co., Inc.		MKD Construction, Inc.		Walker River Construction, Inc.	
<b>7. Structural Steel:</b> Provide all labor, materials, equipment, services and incidentals required for the construction and installation of the spillway steel substructure including beams and sills, columns, stringers, bracing, sill angles, stringer connections, bolting, welding, painting etc. for a complete installation as shown on the drawings.	1	LS	70,000.00	70,000.00	75,000.00	75,000.00	64,900.00	64,900.00	71,982.68	71,982.68
<b>8. Remove and Reinstall Catwalks:</b> Provide all labor, materials, equipment, services and incidentals required for the removal, any necessary attachment bracket reconfiguration and reinstallation of the concrete channel catwalks.	1	LS	9,000.00	9,000.00	10,000.00	10,000.00	7,656.00	7,656.00	5,736.76	5,736.76
<b>9. Flume/Wood Spillway:</b> Provide all labor, materials, equipment, services and incidentals required for the construction and installation of the wood spillway channel atop the steel substructure including sills, posts and knee braces, whalers, floor boards liner wall boards, marine grade plywood, caps, whaler rods and post rods for a complete installation as shown on the drawings.	1	LS	55,000.00	55,000.00	36,000.00	36,000.00	57,000.00	57,000.00	96,979.96	96,979.96
<b>10. Demobilization:</b> Includes demobilization and cleanup of the project site, return of all Drawings, Record Drawings and other incidentals to close out the project.	1	LS	10,000.00	10,000.00	2,000.00	2,000.00	2,222.00	2,222.00	11,098.61	11,098.61
Discrepancies Noted: MKD Construction, Inc. Line Item 5 Total \$80,292.00 TMWA Total \$80,291.97			None		None		See Discrepancy Note		None	
Total Bid Price			<b>\$497,200.00</b>		<b>\$563,000.00</b>		<b>\$599,469.97</b>		<b>\$694,702.00</b>	
Total Bid Price Written in Words? y/n			Yes		Yes		Yes		Yes	
Bidder Information Provided			Yes		Yes		Yes		Yes	
Licensing Information Provided			Yes		Yes		Yes		Yes	
Disclosure of Principals Provided			Yes		Yes		Yes		Yes	
Referenced Provided			Yes		Yes		Yes		Yes	
Debarment & Safety Information Provided			Yes		Yes		Yes		Yes	
Subcontractors Listed / Self Listed			Yes		Yes		Yes		Yes	
Proposal Summary Executed			Yes		Yes		Yes		Yes	