INVITATION TO BID
TRUCKEE MEADOWS WATER AUTHORITY
DONNER DAM REPAIRS

TMWA CAPITAL PROJECT NO.: 18-0001
TMWA BID NO.: 2016-006

RANGE FOR ENGINEER'S ESTIMATE: $115,000.00 - $140,000.00

PROJECT SCOPE: Truckee Meadows Water Authority (TMWA) is accepting sealed bids for the Donner Dam Repairs.
The Site of Work is located at Donner Lake in Nevada County, State of California. The work consists of all labor,
materials, equipment, and incidentals required for the repair of deteriorating concrete surfaces on the Donner Lake outlet
facility (known as Donner Dam). Work to include: surface preparation of deteriorated concrete and concrete
reinforcement, application of specified primers and bonding agents, application of specified top-coat materials, and
painting of various metal surfaces. The sensitive nature of the surrounding environment will require extensive best
management practices to capture all construction debris in order to prevent migration of the debris into the immediate
surroundings.

MANDATORY PRE-BID CONFERENCE: A mandatory pre-bid conference will be held October 5, 2015, at
2:00. p.m. at the TMWA Conference Room, 1355 Capital Blvd., Reno, NV 89502. Any prospective bidder arriving after
2:00 p.m. shall be considered late and shall not be permitted to attend the conference; and a bid proposal will not be
accepted from such bidder. TMWA will accept and entertain bids from only those Bidders in attendance. NO
EXCEPTIONS MADE.

BID DOCUMENTS: All bid documents may be downloaded from TMWA’s website at
http://www.tmwa.com/about_us/doingbusinesswithtmwa

BID SUBMITTAL.: Sealed bids must be submitted to TMWA by mail to P.O. Box 30013, Reno, Nevada 89520-3013 or
in person to 1355 Capital Boulevard, Reno, NV 89502, and must be RECEIVED BY TMWA NOT LATER THAN
3:00 P.M. on October 19, 2015. Bids received after the date and time set for receipt will be REJECTED.

BID OPENING: October 19, 2015, at 3:00 p.m. at the TMWA Conference Room, 1355 Capital Blvd., Reno, NV
89502. TMWA reserves the right to reject any or all bids, including without limitation the right to reject any or all
nonconforming, non-responsive, unbalanced, or conditional bids, and to reject the bid of any bidder if TMWA believes
that it would not be in the best interest of TMWA to make an award to that bidder. TMWA also reserves the right to
waive informalities. Bids will be evaluated as prescribed in Nevada Revised Statute 338.147.

ANTICIPATED START DATE: On or before November 2, 2015.

COMPLETION DEADLINE:  Fifty-Nine (59) Days following Notice to Proceed.

PLANS AND SPECIFICATIONS: Specification and Plans Included in Bid Documents found on TMWA’s website.

Bidders are to complete all Bid Submittal Forms, contained on pages 2-16 in the Bid Proposal Form Section of the
Bid Documents. The complete Contract Documents must be submitted to comprise a responsive and responsible
bid. Each bid shall be accompanied by a certified or cashier’s check or bid bond in the amount of not less than five
percent of the amount bid in the proposal. Addenda, if any, shall be posted on the TMWA web-site at
http://www.tmwa.com/about_us/doingbusinesswithtmwa/. It is each bidder’s sole responsibility to ensure that they have
received all addenda prior to submission of their bid.

QUESTIONS: Questions may be submitted in writing to the Contract Administrator up to three (3) business days
before Bid Opening.

Sue Whittet, Purchasing and Contract Technician
Truckee Meadows Water Authority

1355 Capital Boulevard

Reno, NV 89502

(775) 834-8208

Fax (775) 834-8153: e-mail: swhittet@tmwa.com
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INSTRUCTIONS TO BIDDERS

This project is located in the State of California. Unique bidding requirements may apply.

BIDDING PROCEDURES

A. Pre-bid Conference
A Pre-bid Conference will be held at the time and place indicated on the Invitation to Bid. The purpose
of this conference is to discuss the Project, prospective Bidder concerns, and key issues of the Project.

B. Designated Contacts

The designated contact for questions pertaining to the Contract Documents, Specifications and/or
Drawings is the designated Contract Administrator. All questions should be submitted in writing, and
will receive a written response from the Contract Administrator.

Sue Whittet

Truckee Meadows Water Authority
P.O. Box 30013

Reno, NV 89502

775-834-8208

FAX No. 775-834-8153

E-mail: swhittet@tmwa.com

C. Interpretations and Addenda

Bidders shall take no advantage of any apparent error or omission in the Bidding Documents. In the
event a Bidder discovers such an error or omission, it shall immediately notify the Contract
Administrator in writing. Truckee Meadows Water Authority will then make such corrections and
interpretations as may be deemed necessary for fulfilling the intent of the Bidding Documents. Any
Addendum or written clarification supplementing the Plans, Specifications, and Contract Documents
issued prior to the time set for the submittal of Bid Proposal shall be made part of the Contract.

If it becomes necessary to issue a written addendum, a copy will be provided on Truckee Meadows
Water Authority Web Site for free download at
http://www.tmh20.com/about_us/doingbusinesswithtmwa/. Truckee Meadows Water Authority is not
bound by any oral representations, clarifications, or changes made by employees, or representatives,
unless such clarification or change is provided to all Bidders in written form. No significant Addendum
shall be issued by Truckee Meadows Water Authority less than one (1) working day prior to the
advertised date and time for Bid submittal unless the bid date is extended.

Prior to submission of the Bid, each Bidder shall ascertain that it has received all Addenda issued. The
Bidder shall acknowledge receipt of all Addenda by completing the acknowledgment space provided on
the Bid Schedule.

D. Bid Preparation and Submission

1. Bid proposals are to be submitted on the Bid Schedule provided and must be manually
signed by pen by an officer or authorized agent (with attached power of attorney) of the
Bidder. All figures must be written in ink or typewritten. Figures written in pencil or
erasures are not acceptable. Any interlineation or alteration must be initialed in ink by a
person authorized to bind the Bidder to a Contract. If the person making said interlineation
or alteration is not the same person who signs the Bid Proposal, such person must write
his/her signature and print his/her name and title on each page of the Bid Proposal where
initials appear. Written delegation of signature authority to an agent acting on behalf of the
Bidder must accompany the sealed Bid and cannot contain any language which states the
Bidder retains final approval of acceptance of any of the terms conditions, specifications
and/or finalized Contract.
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2. Each Bid shall be submitted in a sealed envelope and the envelope must be prominently
marked on the lower left corner as follows:

TMWA BID NO.: 2016-006
OPENING: October 19, 2015
COMPANY NAME:

Truckee Meadows Water Authority will not consider a Bid that fails to comply with the
above stated requirements. Truckee Meadows Water Authority will not be responsible for
the premature opening of a Bid not properly addressed or identified. All Bids must be
received prior to the time and date specified in the Invitation to Bid at the following

address:
Truckee Meadows Water Authority
1355 Capital Boulevard, Reno, NV 89502
Attn: Maria Dufur
3. If forwarded by mail, the sealed envelope containing the Bid must be enclosed in another

envelope addressed as specified. Mailed Bids must be received by Truckee Meadows
Water Authority prior to the closing time for receipt of Bids to receive consideration.
Email or Facsimile Bids will not be accepted or considered.

E. Documents Necessary For Submittal

The Bid Bond, Bid Schedule Form, and Bid Preference Certificate of Eligibility (if applicable)
comprise the Bid Proposal and all shall be included in the sealed envelope. Truckee Meadows Water
Authority will not consider a Bid received if there is an omission of or failure to complete any portion
of the required documents prior to the time of Bid Opening. Do not submit the entire bid book. A
separate (loose) Bid bond and Bid Schedule Form are provided in the bid document for bid submission.

F. Bid Security

1. Each Bidder’s Proposal must be accompanied by a Cashier’s check, Certified Check, or
Bid Bond acceptable to Truckee Meadows Water Authority in an amount equal to at least
five percent (5%) of the Bidder’s “Base Bid” Proposal. Bid Security shall be payable
without condition to Truckee Meadows Water Authority as a guarantee that the Bidder, if
awarded the Contract, will promptly execute the Contract in accordance with the Bid
Proposal and in the manner and form required by the Contract Documents, and will
furnish the required Performance and Payment bonds. Should the Bidder refuse to enter
into such Contract or fail to furnish such bonds, the amount of the Bid security may be
forfeited to Truckee Meadows Water Authority as liquidated damages, not as penalty. All
checks must indicate the Payee as “Truckee Meadows Water Authority” and reflect the
Bid number. Failure to enclose Bid security with the sealed Bid will cause the Bid to be
rejected and not considered.

2. Surety companies issuing bid bonds must be licensed to issue surety by the State of
Nevada Insurance Division as well as applicable California regulatory authorities. Bonds
issued by an individual surety are not acceptable to Truckee Meadows Water Authority.

3. Truckee Meadows Water Authority will have the right to hold the Bid security of Bidders
to whom an award is being considered until either (a) the Contract has been executed and
bonds have been furnished, or (b) the specified time has elapsed so that Bids may be
withdrawn, or (c) all Bids have been rejected.
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G. Quantities
The quantities given in the Contract Documents or indicated by the unit Bid items are approximate
guantities and are intended to illustrate Scope of Work. The Contractor shall be responsible for
verifying the exact quantities involved each month through the measurement and payment provisions of
the Contract Documents.

H. Compensation

The Total Bid Price shall cover all Work required by the Contract Documents and necessary or
reasonably inferable to achieve completion of the Work. All costs in connection with the proper and
successful completion of the Work, including furnishing all materials, equipment, supplies, and
appurtenances; providing all construction equipment, tools and temporary utilities; and performing all
necessary labor and supervision to fully complete the Work, shall be included in the unit and lump sum
prices Bid. All Work not specifically identified as a pay item in the Bid Schedule shall be considered a
non-compensatory obligation of the Contractor, and all costs in connection therewith shall be deemed
included in the prices otherwise Bid.

Schedule of Values
The purpose of the Schedule of Values shall serve Truckee Meadows Water Authority in two (2)
distinct areas:

1. PRIOR TO AWARD OF BIDS - Truckee Meadows Water Authority may request a Schedule of
Values for any or all item(s) included in the Bid schedule for the purpose of determining an
unbalanced Bid. The analysis shall be conducted by Truckee Meadows Water Authority. All
prospective Bidders may be required to prepare a Schedule of Values, and it shall be the Bidder’s
responsibility to verify the quantities as shown on the Drawings before preparing his Bid. The
schedule as shown in the Bid Schedule does not constitute a complete outline of the Work to be
performed by the Contractor in accordance with the Contract Drawings and Specifications. This list is
intended to include all major items, and the Bid computed there from will be the maximum
compensation for all work and materials furnished by the Contractor in order to comply with the
Contract Drawings and Specifications, whether or not indicated in the approximate quantities or
pertaining to the items of Work listed therein

2. AFTER AWARD OF BID - Truckee Meadows Water Authority will request a Schedule of Values for
any or all item(s) included in the Bid schedule for the purpose of making partial payments to the
Contractor.

Under no circumstances may any Bid item reflected as LUMP SUM or otherwise be increased or
decreased as a result of the Lump Sum Bid breakdown analysis.

Validity of Bid

Truckee Meadows Water Authority reserves the right to withhold award of this Contract for a period of
thirty (30) days from the date of the Bid opening. The Bidder acknowledges in submitting his/her Bid
that all prices listed in the Bid Proposal are valid for a period of not less than thirty (30) days from the
date of the Bid Opening.
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K.

Bidders Preference (Not Applicable Less than $250,000)

Bidders submitting a proposal to a public body for a Public Work shall bear the responsibility to
ascertain the relevancy of the "preference for certain contractors™ referenced in NRS Chapter 338.
Bidders claiming preference shall submit with their Bid Proposal 1) the "Certificate of Eligibility"
issued by the State of Nevada Contractor's Board and 2) the Affidavit of Local Bidders Preference as
proof of Contractor's compliance with the provisions of NRS Section 338. Failure to submit the
Certificate of Eligibility and Affidavit with your Bid shall result in a waiver of any Bidder preference.

Note: The provisions in NRS 338 regarding the Bidder's Preference Certificate issued by the State
Contractors Board and the Local's Preference Affidavit (provided in this bid document) do not apply
to any Contract for a Public Work which is expected to cost less than $250,000.

Bidders Representation
Each Bidder by submitting its Bid represents and warrants that:

1. The Bidder, by submission of his Bid, confirms it has familiarized itself with the Invitation
to Bid, Notice To Contractors, Plans, Specifications, and Contract Documents and has found them fit
and sufficient for the purpose of preparing his Bid. Bidder agrees to all the terms and conditions of
the Contract and further agrees that no claim will be made against Truckee Meadows Water
Authority, the Project Representative, or the Design Consultant for any damage that he or his
subcontractors may have suffered due to the inadequacy of his Bid on account of any alleged errors,
omissions, or other deficiencies in the Notice To Contractors, Plans, Specifications, or Contract
Documents supplied to him by Truckee Meadows Water Authority.

2. The submission of a Bid shall constitute an acknowledgment upon which Truckee Meadows
Water Authority may rely that the Bidder has thoroughly examined and is familiar with the Contract
Documents. The Bidder shall in no way be relieved from any obligation with respect to its proposal or
to the Contract. No claim for additional compensation will be allowed which is based upon a lack of
knowledge of the Contract Documents.

3. The Bidder has inspected the site(s) of the Work and is fully satisfied, by personal
examination or by other means, of the locations of the proposed Work, of the actual conditions,
including subsurface conditions, of and at the site(s) of the Work. If, during the course of its
examinations, a Bidder finds facts or conditions which appear to be in conflict with the letter or spirit
of the Bidding documents before submitting his/her bid, the Bidder shall request Truckee Meadows
Water Authority, in writing, to provide additional information and explanation.

4. Submission of a Bid by a Bidder shall constitute conclusive evidence that the Bidder has
relied solely and exclusively on its own examination of (1) the site of the Work, (2) access to the site,
(3) all other data and matters requisite to the fulfillment of the Work and on its own knowledge of
existing facilities on and in the vicinity of the site of the Work to be constructed under the Contract,
(4) the conditions to be encountered, (5) the character, quality and scope of the proposed Work, (6)
the quality and quantity of the materials to be furnished, and (7) the requirements of the Bid, the
Drawings and Specifications. The Bidder is aware that soil classifications do not represent any
particular stability or drainability characteristics, and are aware that water table levels can vary. No
claim for additional compensation will be allowed which arises because of Bidder’s failure to
examine or become fully aware of the items in this paragraph.

5. The information provided by Truckee Meadows Water Authority is provided for
informational purposes only, without representation or warranty of any kind with respect to its
accuracy or completeness, and is not intended to and shall not be relied upon as a substitute for, or a
supplement to, the independent investigation by the Bidder of site conditions.

6. The Bidder, by signing the Bid Schedule, agrees that all material and workmanship on this
Project shall meet or exceed OSHA standards and NOSHA standards.
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7. The Bidder is qualified and possesses, at the time of the Bid submittal, a valid contractor’s
license for this particular Work (both as to type and available dollar limit) issued by the Nevada State
Contractor’s Board and the California Contractors State License Board. Both Nevada Contractor’s
License and California Contractors License type, number, expiration date and dollar limit must be
indicated on the Bid Schedule. The Bidder and their subcontractors shall comply with all provisions
of NRS Chapter 624, Nevada Administrative Code, Chapter 624, and California law applicable to the
respective scope of work. Truckee Meadows Water Authority will not consider any Bid that fails to
comply with these requirements.

8. The Bidder has a valid Business License and shall submit a copy with the bonds and
Contract after award of contract.

9. Bidders are not required to be prequalified with TMWA to submit a bid on this Project.

10. Any Subcontractor performing specialty work, including piping, control valve, electrical,
power, telemetry, and equipment control work must have appropriate work experience to be qualified
to construct the Work, including successfully constructed at least three similar projects of equal or
greater size, scope, type, cost, and complexity within the previous seven years. Subcontractor
experience shall be provided with submission of the final subcontractor list. TMWA considers it
critical to public health and safety and in the best interests of TMWA that this work only be
performed by contractors holding such prior experience.

a. Evidence of the Subcontractor’s required project experience shall be provided in the
reference section of the Proposal Summary section (additional sheets may be attached as necessary).

Project categories to be evaluated consist of: treatment facilities, booster pump stations, wells,
storage tanks, distribution pipelines, transmission pipelines, meter and regulator stations, trenchless
installation, and flume construction and demolition.

1. The storage tank category is further subdivided into steel, prestressed concrete, and reinforced
concrete tanks.
2. The pipeline category is further subdivided as follows:

i. Distribution pipelines: Pipes carrying potable water; generally smaller than 18 inches in
diameter; constructed of ductile iron pipe or PVC pipe using appurtenances typically stocked
at supply houses; design pressures are 150 psi or less. Storm drain, sewer, and gas pipelines
are not distribution pipelines.

ii. Transmission pipelines: Pipes carrying either potable water, partially treated water, or raw
water; typically 18 inches and larger in diameter; constructed of ductile iron pipe, concrete
cylinder pipe, or steel pipe; design pressures are often higher than 150 psi. May utilize
materials that are manufactured specifically for the project. Storm drain, sewer, and gas
pipelines are not transmission pipelines.

TMWA will determine in its sole and absolute discretion whether a Contractor is responsible,
properly licensed, and has the requisite work experience required above to be eligible to construct
this Project. Bids by Contractors that lack the proper license or requisite work experience set forth
above will be rejected as non-responsible, non-responsive, and/or not in the best interests of TMWA

M.  Subcontracting
All first tier subcontractors must be licensed both in the State of Nevada and the State of California to
the extent such person is required to be licensed for the type of work performed. Notwithstanding the
location of the Work, the Bidder shall be bound by and comply with NRS Section 338.141 to limit the
practice of shopping for Bids and shall provide Subcontractors Lists required by NRS 338.141 with
the submission of their Bid. The Bid must include a completed Five Percent List (in the form
attached) identifying the name each first tier subcontractor who will be paid an amount exceeding five
percent (5%) of the Bid amount, along with a description of the labor or portion of the work the
subcontractor will perform. Within two (2) hours after the opening of Bids, the bidders who submitted
the three lowest Bids must submit a completed Two Hour List (in the form attached) identifying the
names of each first tier subcontractor who will provide labor or a portion of the Work or improvement
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to the Contractor for which he will be paid (a) an amount exceeding $250,000; AND (b) an amount
exceeding one percent (1%) of the Bid amount or Fifty Thousand Dollars ($50,000), whichever is
greater, and for all subcontractors listed a description of the labor or portion of the work the
subcontractor will perform, the subcontractor’s license number and classification (in both Nevada and
California, to the extent applicable to the subcontractor’s scope of work), and anticipated amount of
the subcontract.

The Bidder must include the Bidder’s name in the Five Percent List and Two Hour List. If the Bidder
intends to self-perform any portion of the Work exceeding 1% of the Bid amount, the Bidder must
also include in the Five Percent List and Two Hour List required by NRS 338.141a description of the
labor or portion of the Work the Bidder will self-perform or a statement that the prime contractor will
perform all work other than that being performed by a subcontractor listed in the Five Percent List
and the Two Hour List required by NRS 338.141. If a Bidder fails to submit such lists within the
required time, the Bid shall be deemed non-responsive.

The Bidder shall verify prior to submitting their Bid that all subcontractors specified are properly
licensed in the State in which their Work will be performed. Substitutions of subcontractors specified
in the Bid shall comply with the requirements of NRS Section 338.141. Should no firms be indicated
on the Subcontractor Lists, the Bidder represents that all personnel performing services under any
phases, shall be carried on the Bidder’s payroll.

Bidder agrees that if awarded the Contract, he will assume responsibility and defend, protect, and
indemnify Truckee Meadows Water Authority as set forth in the General Conditions for acts or
omissions of subcontractors and of persons either directly or indirectly employed by them, as they are
responsible for the acts or omissions of persons directly employed by the Bidder. Nothing contained
in the Contract Documents shall create any contractual relationship between any subcontractor and
Truckee Meadows Water Authority.

Each Contractor engaged on a public works project shall report to the Labor Commissioner and
TMWA the name and address of each Subcontractor, regardless of tier, whom he engages for work on
the project within ten (10) days after the Subcontractor commences work on the contract.

As used herein, the term “subcontractor” means a person who:

(@) Is licensed pursuant to the provisions of chapter 624 of NRS and applicable provisions of
California Business and Professions Code or performs such work that the person is not required to be
licensed pursuant to chapter 624 of NRS or applicable provisions of California law; and

(b) Contracts with a contractor, another subcontractor or a supplier to provide labor, materials or
services for a construction project.”

1. OPENING OF BIDS
A. Opening of Bids.

All Bids received on time and that comply with these requirements will be opened and publicly read
aloud at the time and place set forth in the Invitation to Bid. Bidders, their representatives, and all
other interested persons may be present at the opening and reading of Bids. Any Bids received after
the time for receiving and opening Bids, as set forth in the Notice To Bidders and any Addendum,
will not be considered. Any such Bids will be returned unopened to the Bidder.

B. Mistake In Bid

A request for withdrawal of a Bid due to a purported error shall not be considered unless it is given in
writing to the Contract Administrator by the Bidder within forty-eight (48) hours after opening of the
bid. Any such request shall contain a full explanation of any purported error and shall be supported
by the original calculations on which the Bid was computed, together with a certification and
notarization thereon that such calculation is the original as prepared by the Bidder or his agent.
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In the case of a difference between written words and figures, the amount stated in written words
shall govern for a Lump Sum Bid.

In the case of a difference between Unit Price and the extended price, the Unit Price shall govern.

C. Withdrawal of Bid

Before Bid Opening - A Bidder may request withdrawal of his/her posted, sealed Bid prior
to the scheduled Bid opening time provided the request is submitted to the Contract Administrator’s
Office in writing or an authorized representative must present himself with proper identification to the
Contract Administrator’s office and verbally request that the Bid be withdrawn.

After Bid Opening - No Bids may be withdrawn for a period of thirty (30) calendar days
after the date of Bid opening, except as set forth in A above. All responsive and responsible Bids
received are considered firm offers for the time period specified above and may be considered for
award. The Bidder’s offer will expire at the time specified above or upon acceptance by Truckee
Meadows Water Authority, which occurs when the successful Bidder provides the bonds, insurance,
and submits the signed Contract to Truckee Meadows Water Authority for execution and Truckee
Meadows Water Authority executes the Contract.

1. AWARD OF CONTRACT/REJECTION OF BIDS/DISQUALIFICATION OF BIDDERS

A. Award of Contract
Truckee Meadows Water Authority will award the Contract pursuant to the provisions of State law
including but not limited to:

@) Chapter 332 (Purchasing: Local Governments)
(b) Chapter 338 (Public Works Projects)
(c) Chapter 339 (Contractor’s Bonds on Public Works)

(d) Chapter 624 (Contractors).

B. Rejection of Bids

Truckee Meadows Water Authority reserves the right to waive any informality or irregularity in any
Bid received, and to reject any or all Bids. In the case of rejection of all Bids, Truckee Meadows
Water Authority reserves the right to advertise for new Bids or to proceed to do the Work otherwise if
itis in the best interest of Truckee Meadows Water Authority.

C. Irregular Bid
A Bid shall be considered irregular for the following reasons, any one or more of which may be cause
for rejection:

1. If the Bid Schedule furnished by Truckee Meadows Water Authority is not used or
is altered.
2. If there are unauthorized additions, conditional or alternate Bids, or omissions or

irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning, or give the Bidder submitting the same an unfair
competitive advantage over other Bidders.

3. If the Bid submitted contains any erasure, interlineations, or other corrections unless
each such correction is prepared and authenticated in acceptance with the provisions
of Paragraph IB.1.E (1).

D. Unbalanced Bid
If the Unit Bid Item prices and/or schedule of values of a prospective Bidder’s Bid are obviously
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unbalanced, either in excess or below the reasonable cost analysis values, the Bid may be rejected.
All Bids with separately priced line items shall be analyzed to determine if the prices are unbalanced.
A bid may be rejected if Truckee Meadows Water Authority determines that the lack of balance poses
an unacceptable risk to Truckee Meadows Water Authority.

A Bid with unbalanced pricing may increase performance risk and could result in payment of
unreasonably high prices. Unbalanced pricing exists when, despite an acceptable total evaluated
price, the price of one or more bid items is significantly over or understated as indicated by the
application of cost or price analysis techniques. The greatest risks associated with unbalanced pricing

occur when:
1. Over pricing of startup work, mobilization, or early items of work (front end
loading) would cause a bidder to receive substantial up-front payment;
2. Base quantities and option quantities are separate line items;
3. The quantities as bid are incorrect and the contract cost will be increased when
quantities are corrected; or
4, On items where the quantities may vary, if the anticipated variation in quantity
would result in the lower Bidder not remaining as the low Bidder.
E. Disqualification of Bidders

Any one or more of the following may be considered as sufficient for the disqualification of a
prospective Bidder and the rejection of the Bid:

1. The Bidder is not responsive or responsible;

2. The quality of the services, materials, equipment or labor offered does not conform
to the approved Contract plans and specifications;

3. Evidence of collusion among prospective Bidders; (Participants in such collusion
will receive no recognition as Bidders)

4. Lack of contractor’s license classification required by Truckee Meadows Water
Authority for this Work;

5. More than one Bid for the same work from an individual, firm, or corporation under
the same or different name;

6. Lack of competency, understanding of the scope of the Work, adequate machinery,
plant and/or equipment as revealed by the requested experience or subcontractor
information;

7. Unsatisfactory performance record as shown by past work for Truckee Meadows

Water Authority, judged from the standpoint of workmanship, progress, and quality
of services/goods provided:;

8. Uncompleted work which, in the judgment of Truckee Meadows Water Authority,
might hinder or prevent the prompt completion of additional work, if awarded,

0. Failure to pay or satisfactorily settle all bills due for labor and material on any
contract(s);

10. Failure to comply with any requirements of Truckee Meadows Water Authority;

11. Failure to list, as required, all subcontractors who will be employed by the Bidder;

12. Negative actions against the Contractor’s license by the Nevada State Contractor’s
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Board or California Contractors State License Board; or

13. Any other reason determined, in good faith, to be in the best interest of Truckee
Meadows Water Authority.

V. BID PROTESTS

The Truckee Meadows Water Authority Contracts Division will post the recommendation for award
of this Contract on the website: http://www.tmh20.com/about_us/doingbusinesswithtmwa/ . Any
Bidder which submitted a bid to TMWA may protest the recommendation for award in accordance
with the procedures set forth in NRS 338.142. The protest must be submitted in writing to TMWA’s
Purchasing and Contracts Administrator. In addition to any other information required by law, the
protest shall include the following information:

1 The alleged violations(s) of: (a) Contract Documents referencing page number, item,
and paragraph; (b) Nevada Revised Statutes referencing the specific chapter, section,
and subsection; or (c) Local codes or ordinances referencing section number; and

2. Supporting documentation such as Nevada State Contractors Board and California
Contractors State License Board licensing information or other detailed proof to
substantiate the protest.

The Bidder filing the protest shall, at the time the protest is filed, post a bond with a good and solvent
surety authorized to do business in the state of Nevada, or submit a cashier’s check, money order, or
certified check, to TMWA who will hold the bond or other security until a determination is made on the
protest. The bond or other security submitted with the protest shall be in an amount equal to the lesser
of 25 percent of the total Base Bid submitted by the Bidder filing the protest, or $250,000.00.

If the protest is upheld, the bond or other security will be returned to the Bidder who submitted the
protest. If the protest is rejected, a claim may be made by TMWA against the bond or other security in
an amount equal to the expenses incurred by TMWA because of the unsuccessful protest. Any
money remaining after the claim has been satisfied will be returned to the Bidder who posted the
bond or submitted the security.

The protest filed in accordance with these provisions operates as a stay of action in relation to award
of the Contract until a determination is made by TMWA on the protest.

An unsuccessful Bidder may not seek any type of judicial intervention until TMWA has made a
determination on the protest and awarded the Contract.

TMWA will not be liable for any costs, expenses, attorney’s fees, loss of income, or other damages
sustained by a Bidder, whether or not the Bidder files the protest.

TMWA'’s Administrator of Purchasing and Contracts will promptly issue a decision in writing to the
protester and any other party intervening. If the protester or any other intervening party wishes to appeal
the decision rendered by TMWA’s Administrator of Purchasing and Contracts to the TMWA Board,
such appeal shall be made within 48 hours from receipt of the decision by submitting a notice of appeal
in writing to TMWA’s Administrator of Purchasing and Contracts.

An award recommendation will be made and presented to the Truckee Meadows Water Authority for a
final decision. TMWA will not consider protests unless the procedures specified in this Section are
followed.
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VI.

VII.

BID PREPARATION EXPENSES

By accepting the Bid Proposal of the Bidder, Truckee Meadows Water Authority assumes no
obligation to reimburse the Bidder for Bid preparation expenses. No Bidder shall have any right or
claim against Truckee Meadows Water Authority for reimbursement of Bid preparation expenses.

COLLUSION, DISCRIMINATION, AND/OR PRICE FIXING

The Bidder certifies that any and all prices which he may charge under the terms of the Contract do
not, and will not, violate any existing federal, state or municipal laws or regulations concerning
discrimination and/or price fixing. The Bidder agrees to indemnify, exonerate and hold Truckee
Meadows Water Authority harmless from liability for any such violation now and throughout the
term of the Contract.

CONTRACT AWARD

A. Method of Award. The Bid, if awarded, will be awarded to the lowest responsive and
responsible Bidder (contracts less than $100,000) or to the best bidder for contracts in excess of
$250,000 based on the Total Base Bid amount, plus or minus any or all Additive or Deductive
Alternates, that is most advantageous to Truckee Meadows Water Authority. Bidder must bid all
items to be responsive and considered for award.

B. Time of Award. The award, if made, will be within thirty (30) calendar days after the
opening of Bids. Truckee Meadows Water Authority reserves the right to accept or reject any or all
Bids received.

C. Bonds. The successful contractor will be required to provide the Bonds as indicated in
Article 5 of the General Conditions.

D. Insurance. Insurance as described in the General Conditions shall be required of the
Contractor not later than ten (10) calendar days after receipt of the Notice of Award. The Contractor
shall procure and maintain, at its own expense, all the insurance required as stated herein, and shall
submit coverage verification (certificates) for review and approval by Truckee Meadows Water
Authority. A Notice to Proceed may be issued prior to receipt of the required insurance, bonds, and
signed contracts starting the time for contract performance on the project, however, the Contractor
will not be permitted to work prior to Truckee Meadows Water Authority’s receipt and approval of
the insurance, bonds and signed contract. Said certificates shall be specific to the project and all
notices regarding insurances shall be delivered to:

Truckee Meadows Water Authority

Attn: Sue Whittet, Contract and Purchasing Technician
P. O. Box 30013

Reno, NV 89520

The Notice to Proceed shall not be issued and Contractor shall not commence work, until such
insurance has been approved by Truckee Meadows Water Authority. The Contractor shall not allow
any subcontractors to commence work on its subcontract until all similar insurance required of the
subcontractor has been obtained and verified by Contractor. Such insurance shall remain in full force
and effect at all times during the execution of the Work and until the final completion and
acceptance thereof and at all times thereafter as dictated in this Contract and the General Conditions.

If the Contractor fails to maintain any of the insurance coverages required herein, Truckee Meadows
Water Authority will have the option to declare the Contractor in breach, or may purchase
replacement insurance or pay the premiums that are due on existing policies in order that the
required coverages may be maintained. The Contractor is responsible for any expenses paid by
Truckee Meadows Water Authority to maintain such insurance and Truckee Meadows Water
Authority may collect the same from the Contractor or deduct the amount paid from any sums due
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the Contractor under the Contract.

The insurance requirements specified herein do not relieve the Contractor of responsibility or limit
the amount of liability to Truckee Meadows Water Authority or other persons, and the Contractor is
encouraged to purchase such additional insurance as he deems necessary.

E. Penalty for Collusion. If, at any time, it is found that the Contractor has, in presenting any
bid or bids, colluded with any other party or parties, then the Contract shall be null and void, and the
Contractor and its sureties shall be liable for loss or damage which Truckee Meadows Water
Authority may suffer thereby, and Truckee Meadows Water Authority may advertise for new bids
for said Work. The Contractor further certifies that any and all prices which he may charge under
the terms of the Contract do not, and will not, violate any existing Federal, State or Municipal laws
or regulations concerning discrimination and/or price fixing.

F. Copeland Anti-Kickback Law. The Contractor shall comply with the Copeland
Anti-Kickback Act (19 U.S.C. 874) as supplemented in the Department of Labor Regulations (29
CFR Part 3). This act provides that each Contractor or subcontractor shall be prohibited from
inducing by any means, any person employed in the construction, completion or repair of public
work, to give up any part of the compensation to which he is otherwise entitled.

G. Media Contact. The Contractor shall immediately contact the TMWA Project Manager
assigned to them, if they are approached by the media while working on any TNWA project.

END OF INSTRUCTIONS TO BIDDERS
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BID BOND
KNOW ALL MEN BY THESE PRESENTS, that I/We

as Principal, hereinafter called Contractor, and

a corporation duly organized or authorized to do business under the laws of the State of Nevada and the State of California, as
Surety, hereinafter called the Surety, are held and firmly bound unto Truckee Meadows Water Authority, a joint powers authority
created pursuant to NRS Chapter 277, for the sum of
$ Dollars

(state sum in words)

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents. This bond shall be governed by the laws of the State of Nevada.

WHEREAS, the Principal has submitted a bid, identified as TMWA Bid No. 2016-006 and titled “Donner Dam Repairs.”

NOW, THEREFORE if Truckee Meadows Water Authority shall accept the bid of the Principal and the Principal shall enter
into a contract with Truckee Meadows Water Authority in Accordance with the terms of such bid, and give such bond or bonds as may be
specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the
prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such
Contract and give such bond or bonds, if the Principal shall pay to Truckee Meadows Water Authority the difference not to exceed the
penalty hereof between the amount specified in said bid and such larger amount for which Truckee Meadows Water Authority may in
good faith contract with another party to perform work covered by said bid or an appropriate liquidated amount as specified in the
Invitation for Bids then this obligation shall be null and void, otherwise to remain in full force and effect.

Executed on this day of , 20

(Signature of Principal) Name:

Title:

(Seal) Firm:

Address:

City/ State / Zip Code:

Written Name of Principal:

(Signature of Notary) ATTEST NAME:

Subscribed and sworn before me this day of , 20

(printed name of notary) Notary Public for the State of

Claims Under This Bond May Be Addressed To:

Name of Surety

Address

City

State/Zip Code

Name

Title

Phone

Surety's Acknowledgment

NOTICE: No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in and have
an agent for service of process in the State of Nevada and State of California. Certified copy of Power of Attorney must be attached.
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BID SCHEDULES

(Cont)
BID SCHEDULES
TMWA PROJECT NO: 2016-006
BID TITLE: Donner Dam Repairs
NOTICE: No substitution or revision to this Bid Schedule form will be accepted. Truckee Meadows Water

Authority will reject any Bid that is received that has changes or alterations to this document.
Prevailing wages are not applicable nor have they been provided in this bid document due to the
anticipated bid amount being less than $250,000. Should the $250,000 threshold be reached, prevailing
wages would apply from the inception of the project, and the higher of the prevailing wages in Washoe
County, Nevada and Nevada County California shall apply

PRICES must be valid for 30 calendar days after the bid opening.

A COPY OF THE "CERTIFICATE" of eligibility to receive a preference in bidding on public works issued to
him/her by the State Contractors' Board and (if claiming Locals Preference) the Local’s Preference Affidavit (provided
above) must be submitted with his/her bid to the Contracts Division for the preference to be considered. These Statutes
do not apply to projects expected to cost less than $250,000.

COMPLETION of this project is expected PURSUANT TO CONTRACT DOCUMENTS.

BIDDER acknowledges receipt of Addendums.

Item pricing on this schedule is for use in preparing the schedule of values that will be used as a basis for partial
payment during construction and for internal TMWA use. Item descriptions are not intended to be all inclusive.
Bidders shall include costs for work not specifically mentioned in the most appropriate item.

Refer to Article 7 of the General Conditions for a list of items that may be included in the mobilization bid item.
TMWA reserves the right to perform extra work using time and expense or negotiated lump sum procedures.

The Contract Sum will be adjusted (increased or decreased) for actual quantities per unit price items. Lump sum items
will not be adjusted.

Compliance with all permit and environmental requirements is incidental to the Work. No separate bid item, or
additional payment provisions, shall be made for operational constraints or conditions placed on the Work by
permitting agency requirements.

(signature)

SUMMARY

Description Scheduled Unit Total
Value Unit Price Price

1. Mobilization/Demobilization LS

2. Debris Containment Systems LS
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BID SCHEDULES

(Cont)
Description Scheduled Unit Total
Value Unit Price Price
3. Removal of Fish Ladder LS
4. Repair of Spalls and Delaminations 120 SF
5. Repair of Rock Pockets 120 SF
6. Painting of Gate Stem Attachment Plates LS
7. Sealing of Misc. Holes in Walls LS
8. Re-attachment of Conduit Support LS

TOTAL BID PRICE

Total Bid Price Written in Words:

NOTES: None
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BID SCHEDULES
(Cont)

BIDDER INFORMATION:

Company Name:

Address:

City:

State / Zip Code:

Telephone Number including area code:

Fax Number including area code:

E-mail:

LICENSING INFORMATION:

Nevada State Contractor's License Number:

License Classification(s):

Limitation(s) of License:

Date Issued:

Date of Expiration:

Name of Licensee:

City, State, Zip Code of Licensee:

Telephone Number of Licensee:

California State Contractor's License Number:

California License Classification(s):

California Limitation(s) of License:

Date California License Issued:

Date of Expiration of California License:

Name of California Licensee:

City, State, Zip Code of Licensee:

Telephone Number of Licensee:

Master Form Invitation to Bid.CA.rev 4.28.14 Page 5



BID SCHEDULES
(Cont)

Nevada Business License Number:

Date Issued:

Date of Expiration:

Name of Licensee;

City, State, Zip Code of Licensee:

Telephone Number of Licensee:

California Business License Number:

Date California License Issued:

Date of California Expiration:

Name of California Licensee:

City, State, Zip Code of Licensee:

Telephone Number of Licensee:

Taxpayer Identification Number:
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BID SCHEDULES
(Cont)

DISCLOSURE OF PRINCIPALS:

1. Individual and/or Partnership:

Owner 1) Name:

Address:

City, State, Zip Code:

Telephone Number:

Owner 2) Name:

Address:

City, State, Zip Code:

Telephone Number:

Other 1) Title:

Name

Other 2) Title:
Name:
2. Corporation:

State in which Company is Incorporated:

Date Incorporated:

Name of Corporation:

Address

City, State, Zip Code:

Telephone Number:

President's Name:

Vice-President's Name:

Other 1) Name:

Title:

Other 2) Name:

Title
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BID SCHEDULES
(Cont)

MANAGEMENT AND SUPERVISORY PERSONNEL.:

Persons and Positions Years With Firm

Name

Title

Name

Title

Name

Title

(If additional space is needed, attach a separate page)

REFERENCES:

1. Instructions:
List at least three (3) contracts of a similar nature performed by your firm in the last three (3) years.
If NONE, use your Company’s letterhead (and submit with your bid proposal) a list what your
qualifications are for this contract. Truckee Meadows Water Authority reserves the right to contact
and verify, with any and all references listed, the quality of and the degree of satisfaction for such
performance. See the Supplemental Conditions for the TMWA Project Category required for this

project.
2. Clients: (if additional space is needed attach a separate page)
Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
—

Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
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BID SCHEDULES
(Cont)

Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
[

Project Name:

Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
[ —

Project Name:

Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
—
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BID SCHEDULES
(Cont)

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS PRIMARY COVERED TRANSACTIONS

1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:

a)

b)

c)

d)

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded by any Federal, State or Local department or agency.

Have not within a three-year period preceding this proposal been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen

property.

Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal,
State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this
certification; and

Have not within a three-year period preceding this application/proposal had one or more public
transactions (Federal, State or Local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

Signature of Authorized Certifying Official Title

Printed Name Date

I am unable to certify to the above statement. My explanation is attached.

Signature Date

BIDDER’S SAFETY INFORMATION

NEVADA & CALIFORNIA
State of Nevada  Bidder’s Safety Factors State of California Bidder’s Safety Factors
Year “E-Mod” OSHA Incident Year “E-Mod” OSHA Incident Rate?
Factor! Rate? Factor!
2013 2013
2014 2014

T E-Mod (Experience Modification) Factors are issued by
the National Council on Compensation Insurance (NCCI).

2 OSHA Incident Rate is the number of OSHA Recordable
Accidents multiplied by 200,000 and then dividing that
result by the total number of annual man-hours. Please
refer to the U.S. Department of Labor Occupational Safety
and Health Administration’s website for calculating
worksheets and current requirements.

1 E-Mod (Experience Modification) Factors are issued by
the Workers” Compensation Insurance Rating Bureau of
California (WCIRB)

2 OSHA Incident Rate is the number of OSHA Recordable
Accidents multiplied by 200,000 and then dividing that
result by the total number of annual man-hours. Please
refer to the U.S. Department of Labor Occupational Safety
and Health Administration’s website for calculating
worksheets and current requirements.
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BID SCHEDULES
(Cont)

NRS 338.141 LIST OF SUBCONTRACTORS AND CONTRACTOR SELF PERFORMANCE
EXCEEDING FIVE PERCENT OF BID AMOUNT
(FIVE PERCENT LIST)

INSTRUCTIONS: List each first tier subcontractor who will be paid an amount exceeding five percent
(5%0) of the Bid amount and Contractor if it will self-perform work exceeding five (5) percent of bid amount.
This information must be submitted with your bid proposal. The bidder shall enter “NONE” under “Name
of Subcontractor” if not utilizing subcontractors exceeding this amount. (This form must be complete in all
respects. If, additional space is needed, attach a separate page).

Name of Contractor Address
Phone Nevada Contractor License # Limit of License
Phone California Contractor License # Limit of California License

Description of work being self- performed by Contractor or statement that Contractor will perform all work other
than that being performed by listed subcontractor(s):

Name of Subcontractor Address
Phone Nevada Contractor License # Limit of License
Phone California Contractor License # Limit of California License

Description of work

Name of Subcontractor Address
Phone Nevada Contractor License # Limit of License
Phone California Contractor License # Limit of California License

Description of work

Name of Subcontractor Address
Phone Nevada Contractor License # Limit of License
Phone California Contractor License # Limit of California License

Description of work
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BID SCHEDULES

(Cont)

Name of Subcontractor

Address

Phone

Nevada Contractor License #

Limit of License

Phone

California Contractor License #

Limit of California License

Description of work

Name of Subcontractor

Address

Phone

Nevada Contractor License #

Limit of License

Phone

California Contractor License #

Limit of California License

Description of work
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BID SCHEDULES
(Cont)

FIRST TIER SUBCONTRACTORS AND CONTRACTOR SELF PERFORMANCE
EXCEEDING $250,000, ONE PERCENT OF BID AMOUNT OR $50,000
(TWO HOUR LIST)

INSTRUCTIONS: List each first tier subcontractor who will be paid an amount exceeding a)
$250,000; and b) one percent (1%) of the Bid amount, or $50,000, whichever is greater, and list Contractor
if it will self-perform work exceeding one (1) percent of bid amount. This information must be submitted by
the three lowest bidders within two (2) hours after the completion of the opening of the bids. Bidder shall enter
“NONE” under “Name of Subcontractor” if not utilizing subcontractors exceeding this amount. (This form
must be complete in all respects. If, additional space is needed, attach a separate page). Bidder may elect to
submit this Two Hour List with the bid proposal and, in that case, the Bidder will be considered as having
timely submitted the Two Hour List.

Name of Contractor Address
Phone Nevada Contractor License # Limit of License
Phone California Contractor License # Limit of California License

Description of work being self- performed by Contractor or statement that Contractor will perform all work
other than that being performed by listed subcontractor(s)

Name of Subcontractor | Address

Phone Nevada Contractor License # Limit of License

Phone California Contractor License # Limit of California License

Description of work

Name of Subcontractor | Address

Phone Nevada Contractor License # Limit of License

Phone California Contractor License # Limit of California License

Description of work

Name of Subcontractor | Address

Phone Nevada Contractor License # Limit of License
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BID SCHEDULES

(Cont)

Phone

California Contractor License #

Limit of California License

Description of work

Name of Subcontractor

Address

Phone

Nevada Contractor License #

Limit of License

Phone

California Contractor License #

Limit of California License
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BID SCHEDULES
(Cont)

LOCAL PREFERENCE AFFIDAVIT
This preference does not apply to projects expected to cost less than $250,000.
If the bid submitted is over $250,000, this completed affidavit must be submitted with your bid
response to be considered.

State of )
)ss.
County of )

I, , on behalf of the Contractor, (“Contractor”),

hereby certify and affirm under penalty of perjury, for purposes of qualifying for a preference in bidding under Nevada

Revised Statutes Chapter 338 on TMWA Bid No. 2016-006 Project Name Donner Dam Repairs (“Project”), that the
following requirements will be adhered to, documented and attained for the duration of the Project, collectively, and not
on any specific day:

1. At least 50 percent of the workers employed on the Project (including subcontractors) hold a valid driver’s
license or identification card issued by the Nevada Department of Motor Vehicles;

2. All vehicles used primarily for the public work will be (a) registered and (where applicable) partially
apportioned to Nevada; or (b) registered in Nevada.

3. If applying to receive a preference in bidding pursuant to NRS 338.1727, at least 50 percent of the design
professionals who work on the Project (including sub-contractors) hold a valid driver’s license or identification card
issued by the Nevada Department of Motor Vehicles; and

4. The Contractor and any subcontractor engaged on the public work shall maintain and make available for
inspection within Nevada all payroll records related to the Project.

Contractor recognizes and accepts that failure to comply with any requirements herein shall entitle the Truckee
Meadows Water Authority (“Authority”) to a penalty in the amount set by statute. In addition, the Contractor
recognizes and accepts that failure to comply with any requirements herein may lose its certification for a preference in
bidding for 5 years and/or its ability to bid on any contracts for public works for one year pursuant to NRS Chapter 338.

By: Title:
Signature: Date:
Signed and sworn to (or affirmed) before me on this day of , 20 :
by (name of person making statement).
STAMP AND SEAL

Notary Signature
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ACKNOWLEDGMENT AND EXECUTION

STATE OF )
) SS
County of )

(Name of Principal)
Hereby deposes and says under the penalty of perjury:

That he/she is the Contractor, or authorized agent of the Contractor for whom the aforesaid described work is to be performed by; that he/she has
read the Plans, Specifications, and related documents including but not limited to, any addendums issued and understands the terms, conditions,
and requirements thereof; that if his/her bid is accepted that he/she agrees to furnish and deliver all materials except those specified to be furnished
by Truckee Meadows Water Authority (Owner) and to do and perform all work for the *"Donner Dam Repairs,” TMWA Project No: 2016-006,
together with incidental items necessary to complete the work to be constructed in accordance with the Specifications, Plans, and Contract
Documents annexed hereto.

TO THE GENERAL MANAGER OF TRUCKEE MEADOWS WATER AUTHORITY, NEVADA:

The undersigned, as bidder, declares that the only persons or parties interested in this proposal, as principals, are those named herein, the
bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid: that
this proposal is made without collusion with any other person, firm or corporation; that he/she has carefully examined the location of the proposed
work; the annexed proposed form of Contract, the Contract Provisions, Plans, Specifications and Contract Documents incorporated therein
referred to and made part thereof; that he/she proposes and agrees if this proposal is accepted, that he/she will contract with Truckee Meadows
Water Authority in the form of the Contract prescribed, to provide all necessary machinery, tools, apparatus and other means of construction, and
to do all the work and furnish all the materials specified in the Contract and annexed Contract Provisions, Plans and Specifications, in the manner
and time prescribed and according to the requirements of the Project Representative as therein set forth, it being understood and agreed that the
quantities shown herein are approximate only and are subject to increase or decrease, and that he/she will accept, in full, payment therefore the
indicated prices.

Contractor/Bidder:

(Printed Name of Contractor/Bidder) BY:
Firm:
Address:

L.S. City:

State / Zip Code:

Telephone Number:

Fax Number:

E-mail Address:

(Signature of Principal) Signature:
DATED this day of , 20
State of Nevada )
) S.S.
County of )
On this day of , inthe year 20__, before me,
/Notary Public, personally appeared Personally known to me (or proved

to me on the basis of satisfactory evidence) to be the person whose name is subscribed to this instrument, and acknowledged that he (she)
executed it. WITNESS my hand and official seal.

Notary's Signature: My commission Expires:
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“SAMPLE”
AGREEMENT FOR CONSTRUCTION
(NRS 338 Construction Services up to $250,000)

DONNER DAM REPAIRS
TMWA BID NO.: 2016-006
TMWA Capital Project No.: 18-0001

THIS AGREEMENT FOR CONSTRUCTION (the “Agreement), made and entered into this __ day of

, 20, by and between a

general contractor licensed by the State of Nevada (Nevada Contractor’s License No. ) (hereinafter referred to

as "Contractor"), and Truckee Meadows Water Authority, P.O. Box 30013, Reno Nevada 89520-3013 (hereinafter
referred to as "Owner").

RECITALS

WHEREAS, Owner intends to construct the Project and is engaging Contractor to perform certain labor,
supervision and services and to provide certain equipment, goods and materials for the Project as described herein.

WHEREAS, Owner has engaged Contractor based on Contractor’s representations that it (i) is experienced in
the type of work for which it is being engaged; (ii) is duly licensed and qualified in the State of Nevada to perform the
type of work for which it is being engaged; (iii) is qualified, willing and able to perform the work for the Project; and
(iv) has the expertise and capability to perform the work which will meet Owner’s objectives and which will comply
with all applicable laws and ordinances.

WHEREAS, Contractor acknowledges it has reviewed and familiarized itself with this Agreement, including
the documents enumerated in Article 1, and agrees to be bound by the terms and conditions contained therein.

NOW, THEREFORE, for good and valuable consideration, receipt of which is acknowledged, TMWA and the
Contractor agree as follows:

1. CONTRACT DOCUMENTS. The “Contract Documents” consist solely of the Bidding Documents (if
any), Bonds, this Agreement, the General Conditions, Section 09900 Painting and Coatings, Addenda issued prior to
execution, Amendments issued after execution, Drawings entitled Improvement Plans for Donner Dam Repairs
prepared by Tobey Wade Consulting, and any other documents listed below:

Section 09900 Painting and Coatings

These documents form the entire contract and are as fully a part of the Agreement as if attached to this Agreement or
repeated herein. Contractor represents and agrees it has carefully examined and understands this Agreement and the
Contract Documents.

2. SCOPE OF WORK. The Contractor shall furnish all work, labor, services, supplies, materials, equipment,
tools, transportation, supervision, appliances, and appurtenances required for the prompt and efficient completion of the
project described as the repair of deteriorating concrete surfaces on the Donner Lake outlet facility (known as Donner
Dam). Work to include: surface preparation of deteriorated concrete and concrete reinforcement, application of
specified primers and bonding agents, application of specified top-coat materials, and painting of various metal
surfaces. The sensitive nature of the surrounding environment will require extensive best management practices to
capture all construction debris in order to prevent migration of the debris into the immediate surroundings (“Project”)
as described in the Contract Documents and in accordance with the contract provisions, Plans, and Specifications,
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together with all work incidental or reasonably inferable which is necessary to produce the results intended by the
Contract Documents (collectively, the “Work”). Contractor shall be responsible for the supervision and coordination of
the Work, including the construction means, methods, techniques, sequences and procedures utilized, unless the
Contract Documents specifically provide otherwise. The Contractor represents and warrants that it has fully
investigated the nature, locality and site of the Work and the conditions and difficulties under which it is to be
performed, and that it enters into this Agreement on the basis of its own examination, investigation and evaluation of all
such matters and is in no way relying upon any opinions or representations of the Owner, or any of their respective
officers, agents, servants, or employees with respect thereto.

3. TIME OF COMPLETION. All times stated in the Contract Documents, including interim milestones and
those for the delivery and installation of materials and equipment, are of the essence of this Agreement

3.1 Commencement of Work. Contractor shall promptly commence and diligently prosecute the Work to
be performed under this Agreement on the date fixed in a Notice to Proceed and shall perform the Work diligently,
expeditiously and with adequate resources so as to complete the Work on time.

3.2 Completion of Work. Contractor shall achieve 100 percent completion by fifty-nine (59) days from
the date of the Notice to Proceed. Contractor shall reschedule or resequence the Work, to the extent possible, to
avoid or minimize any delay to the contract time. Contractor agrees it included adequate costs in the Contract Sum to
provide sufficient levels of labor and equipment (including overtime if required) to insure that the specified dates are
met. The contract time set forth herein assumes five (5) weather delay days will occur during construction of the
Project, and the Contract time will not be extended unless weather delay days exceed the days specified above. Should
the Contractor fail to complete the Work in the time agreed upon, the Contractor will be subject to liquidated damages
as provided herein.

3.3 Liguidated Damages. Owner and Contractor recognize time is of the essence and Owner will suffer
extensive damages if the Work is not completed within the time specified above, the exact amount of which is difficult
to ascertain. Accordingly, if Contractor fails to achieve 100 percent completion of the Work within the time specified
above, Owner shall be entitled to retain or recover from Contractor, as liquidated damages for delay (but not as a
penalty) the sum of $2,500.00 (Two Thousand Five Hundred Dollars) per day commencing on the expiration of the
time specified above and continuing until the actual date of 100 percent completion. Owner may deduct liquidated
damages from any unpaid amounts then or thereafter due the Contractor under this Agreement. If TMWA terminates
the Contractor for default, the resulting damage will consist of liquidated damages until such reasonable time as may be
required for final completion of the work together with any increased cost occasioned by TMWA in completing the
Work.

34 Construction Schedule. Contractor shall, not less than ten (10) calendar days after execution of this
Agreement by TMWA, prepare and submit a proposed Construction Schedule to TMWA for review and acceptance in
accordance with the General Conditions.

4. CONTRACT SUM.

4.1 Construction Contract Price. Owner shall pay the Contractor, as full and complete compensation for
Contractor’s timely performance of all the Work in accordance with the Contract Documents and to the satisfaction of
Owner, the lump sum amount of: Dollars (the “Contract Sum”). The amount set forth
above includes the aggregate amount of all allowances and unit price items to be furnished or installed.

5. PAYMENTS.

51 Progress Payments. The Owner will pay the Contractor progress payments and the final payment in
accordance with the provisions set forth in the Specifications computed from the actual quantities of work performed
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and accepted, and the materials furnished, at the unit and lump sum prices shown in the Proposal, as bid in
conformance with the Contract Documents defined hereinafter. Owner will retain from such estimated value of the
work done the amounts specified in the General Conditions. Owner shall pay to Contractor, at the end of each quarter
this Agreement is in effect, interest for the quarter on the amount withheld at a rate to be determined by Owner in
accordance with NRS 338.515. Except with respect to any payment withheld pursuant to NRS 338.525, the amount
of payments withheld as provided herein shall be retained for a period of 30 days from the date of project Completion
and acceptance. Contractor shall pay the subcontractors progress payments and pay interest on amounts retained
from said progress payments in accordance with the provisions of NRS 338.510 through NRS 338.535.

5.2 Acceptance and Final Payment. As soon as practical following the completion of all phases of the
Work, the Contractor shall make request by letter to Owner for a final inspection and acceptance of the Work, and if,
in Owner's opinion, all provisions of the Contract Documents and Agreement have been satisfied, Owner will cause a
Notice of Completion to be completed by the Project Representative and sent to the Labor Commissioner. Final
payment, constituting the entire unpaid balance of the contract sum, shall be made by Owner to Contractor when the
obligations in the Contract Documents have been fully performed by Contractor except for Contractor’s responsibility
to satisfy requirements, if any, which necessarily survive final payment; and the Notice of Completion has been sent
to the Labor Commissioner and no prevailing wage disputes are under investigation by TMWA or pending before the
Labor Commissioner. Final payment shall be made by Owner not more than 30 calendar days following the Notice of
Completion, as specified in the General Conditions. Final payment is further subject to Owner’s prior receipt from
Contractor of all as-built drawings, certifications, prevailing wages, maintenance manuals, operating instructions,
written guarantees, warranties, and bonds relating to the Work, and assignments of all guarantees and warranties from
subcontractors, vendors, suppliers, or manufacturers, all as required by the Contract Documents. Acceptance of final
payment by the Contractor shall constitute a full waiver and release by the Contractor of all claims against Owner
arising out of or relating to this Agreement.

6. PREVAILING WAGE.

Pursuant to NRS 338.080, the obligations to pay prevailing wages on this Project under NRS 338.020 to
338.090 shall not apply; provided, however, that the total final cost to complete the Project remains less than
$250,000. Contractor acknowledges and agrees that to the extent the actual cost of the Project exceeds $250,000 at
any time, Owner may require Contractor to pay, and in such event Contractor will pay and will require all
subcontractors to pay, unless otherwise exempt there from, all employees on said work a salary or wage at least equal
to the prevailing salary or wage established for such work as set forth in the wage determinations and wage standards
applicable to this work, as contained in or referenced by the Contract Document provisions for this Work. Where
prevailing wage obligations are imposed:

1) Pursuant to NRS 338.060, Contractor shall forfeit to the Owner, as a penalty, not less than $20 or more than
$50 for each calendar day and portion thereof that each workman employed on the public work: (a) is paid
less than the designated rate for work done under the contract by the Contractor or any subcontractor under
him (b) is not reported to the public body awarding as required pursuant to NRS 338.070.

2) In the performance of this Agreement, not more than eight (8) hours shall constitute a day's work, and the
Contractor shall not require more than (8) hours of labor in a day from any person employed by him
hereunder.

3) Contractor shall keep accurate records showing the name, occupation and actual per diem wages and
benefits paid to each workman employed by him in connection with this project. The records shall be
certified in LCP Tracker and open to inspection by Owner, its officers and agents and at all reasonable
hours.

4) Contractor shall inquire, and shall require each subcontractor to inquire, of each worker employed in
connection with the public work whether the worker wishes to voluntarily specify his or her gender and
ethnicity, and shall record and maintain such responses in accordance with NRS 338.070.

During the entire duration of the Project, Contractor shall keep and maintain accurate records of wages and benefits to
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enable Contractor’s compliance with the foregoing in the event such obligations are imposed. Owner shall issue a
change order in the event the payment of prevailing wages become required on the Project.

7. INSURANCE.

The Contractor shall purchase and maintain prior to performing any Work on the Project, at its sole expense,
from a company or companies authorized to do business in the State of Nevada, insurance policies containing the
types of coverages and minimum limits of liability described in the General Conditions protecting from claims which
may arise out of or result from the performance or non-performance of services under this Agreement by the
Contractor or by anyone directly or indirectly employed by it, or by anyone for whose acts it may be liable, including
without limitation subcontractors, independent contractors, and agents. Contractor shall procure and maintain at a
minimum the insurance as required in the General Conditions, and shall require all subcontractors to procure and
maintain at a minimum the insurance as required in the General Conditions, including but not limited to industrial
insurance as required by the Nevada Industrial Insurance Act and the Nevada Occupational Diseases Act. Contractor
or his subcontractor(s) failure to pay premiums will automatically authorize Owner to, at its option, terminate this
Agreement or withhold amounts from funds due the Contractor and make insurance premium payments on behalf of
the Contractor and/or his subcontractors. Contractor shall provide Owner insurance certificates no later than 10 days
after the date of the Notice of Award, and Contractor’s failure to timely provide insurance certificates shall not result
in any extensions to the contract time.

8. PERFORMANCE AND PAYMENT BONDS.

The Contractor shall, prior to the execution of the Agreement, furnish two bonds on the forms bound herein
approved by the Owner, one in the amount of One Hundred Percent (100%) of the Contract Sum, to guarantee the
faithful performance of the work, and one in the amount of One Hundred Percent (100%) of the Contract Price to
guarantee payment of all claims for labor and materials furnished. This Contractor shall not begin work until such
bonds are supplied to and approved by the Owner. Contractor shall provide Owner contract bonds no later than 10
days after the date of the Notice of Award, and Contractor’s failure to timely provide bonds shall not result in any
extensions to the contract time

9. NONDISCRIMINATION.

In accordance with NRS 338.125, in connection with the performance of work under this Agreement, the
Contractor agrees not to discriminate against any employee or applicant for employment because of race, creed, color,
national origin, sex or age. Such agreements shall include, but not be limited to, the following: Employment,
upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other
forms of compensation, and selection for training, including apprenticeship. Any violation of such provision by the
Contractor shall constitute a material breach of the Agreement. Further, Contractor agrees to insert this
nondiscrimination provision in all subcontracts hereunder, except subcontracts for standard commercial supplies or
raw materials.

10. PREFERENCES.

10.1  Veteran’s Preference. Contractor agrees to give preference as provided in NRS 338.130. If this
provision is not complied with, the Agreement shall be void, and any failure or refusal to comply with this provision
shall render the Agreement void.

10.2  Bidder Preference. Not applicable
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11. WARRANTY.

In addition to any other warranties provided by law or in the General conditions, Contractor warrants the Work
under this Agreement to be free from all defects for a period of one year from the date of final acceptance by Owner.
Any defects found during this period shall be repaired by the Contractor at no cost to Owner in accordance with the
requirements of the Contract Documents.

12. INDEMNIFICATION/HOLD HARMLESS.

Owner has established specific indemnification requirements which are fully set forth in the General
Conditions, which Contractor has examined, understands and agrees to perform.

13. MISCELLANEOUS.

13.1  Termination. In addition to other provisions set forth in the Contract Documents, Owner has the right
to terminate the Agreement without cause at any time upon giving Contractor seven days notice in writing. In the
event the Agreement is terminated by Owner in accordance with this provision, Owner agrees to pay Contractor for
all work satisfactorily completed and for materials installed prior to the date of termination to the extent otherwise
due under this Agreement.

13.2. Governing Law. This Agreement shall be governed by, interpreted under and construed and enforced
in accordance with the laws of the State of Nevada, with venue in the County of Washoe. Each party acknowledges
and agrees that the laws of the State of Nevada and the selection of venue were freely chosen.

13.3  Compliance with Laws. Pursuant to NRS 338.153, Contractor shall comply, and shall insure each
subcontractor and other person who provides labor, equipment, materials, supplies or services for the Project
complies, with the requirements of all applicable state and local laws, including without limitation, any applicable
licensing requirements and requirements for the payment of sales and use taxes on equipment, materials and supplies
provided for the Project.

13.4  Confidentiality. Contractor acknowledges and agrees the Drawings and Technical Specifications
reveal critical infrastructure of facilities used for storing, transporting or transmitting water as contemplated by
Nevada’s Homeland Security Act, and that the disclosure or release of the Drawings and Technical Specifications to
any unauthorized person would create a substantial likelihood of compromising, jeopardizing or otherwise
threatening the public health, safety or welfare. Contractor shall not, and shall ensure its Subcontractors, employees
and agents shall not, knowingly disclose such documents or information or assist, solicit or conspire with another
person to disclose such documents or information Contract Documents without the express prior written consent of
Owner.

13.5  Attorneys’ Fees. If either party hereto fails to perform any of its obligations under this Agreement or if
any dispute arises between the parties hereto concerning the meaning or interpretation of any provision of this
Agreement, then the defaulting party or the party not prevailing in such dispute, as the case may be, shall pay any and
all costs and expenses incurred by the other party in enforcing or establishing its rights hereunder, including, without
limitation, court costs and reasonable attorneys’ fees and disbursements. Any such attorneys’ fees and other expenses
incurred by either party in enforcing a judgment in its favor under this Agreement shall be recoverable separately from
and in addition to any other amount included in such judgment, and such attorneys’ fees obligation is intended to be
severable from the other provisions of this Agreement and to survive and not be merged into any such judgment.

13.6  Modifications. This Agreement cannot be changed orally, and no executory agreement shall be
effective to waive, change, modify or discharge it in whole or in part unless such executory agreement is in writing and
is signed by the parties against whom enforcement of any waiver, change, modification or discharge is sought
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13.7  Entire Agreement. This Agreement, including the exhibits and schedules hereto, contains the entire
agreement between the parties hereto pertaining to the subject matter hereof and fully supersedes all prior written or
oral agreements and understandings between the parties pertaining to such subject matter.

13.8  Severability. If any provision of this Agreement is held illegal or unenforceable in a judicial
proceeding, such provision shall be severed and shall be inoperative, and, provided that the fundamental terms and
conditions of this Agreement (including, without limitation, remain legal and enforceable, the remainder of this
Agreement shall remain operative and binding on the Parties.

IN WITNESS WHEREOF, Owner and Contractor hereby enter into this agreement as of the date and year first
written above.

“Owner”
TRUCKEE MEADOWS WATER AUTHORITY, a joint powers authority

By: Date:
General Manager

STATE OF )
) SS
County of )

states under penalty of perjury that he/she is the Contractor, or authorized
agent of the Contractor, by whom the aforesaid described Work is to be performed; that he/she has read the foregoing
Contract and understands and agrees to the terms, conditions, and requirements thereof.

CONTRACTOR:
ATTEST:
By:
Title: On this day of , in the year 20
Firm: , before me,
Address: /Notary Public, personally appeared or personally
City/State & Zip: known to me (or proved to me on the basis of
Telephone: satisfactory evidence) to be the person whose name is
Fax: subscribed to this instrument, and acknowledged that
E-mail: he (she) executed it.
WITNESS my hand and official seal.

(Signature Of Contractor) Notary's Signature

DATED this day of , 20 . L.S.
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PERFORMANCE BOND

WHEREAS, Contractor has by written agreement dated , 20 entered into a contract with
Truckee Meadows Water Authority for TMWA Bid No.: 2016-006 and titled ""Donner Dam Repairs™ in
accordance with drawings and specifications prepared by Truckee Meadows Water Authority and which contract is
by reference made a part hereof, and is hereinafter referred to as the Agreement.

NOW THEREFORE, KNOW ALL MEN BY THESE PRESENTS, that the undersigned, as Principal, hereinafter
called Contractor, and , a corporation duly organized or authorized to do business
under the laws of the State of Nevada, as Surety, hereinafter called the Surety, are held and firmly bound unto the
Truckee Meadows Water Authority, a joint powers authority created pursuant to NRS Chapter 277, for the Sum of
Dollars ($ ), to
be paid to said Truckee Meadows Water Authority for which payment, well and truly to be made, we bind ourselves,
our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. This
bond shall be governed by the laws of the State of Nevada.

THE CONDITION OF THIS OBLIGATION IS SUCH that, if Contractor shall fail to promptly and faithfully
perform said Agreement, or Contractor shall be, and is declared by Truckee Meadows Water Authority to be in
default under the Agreement, Truckee Meadows Water Authority having performed Truckee Meadows Water
Authority 's obligations thereunder, the Surety may promptly remedy the default or shall promptly:

1) Complete the Agreement in accordance with its terms and conditions; or

2) Obtain a bid or bids for completing the Agreement in accordance with its terms and conditions, and
upon determination by Truckee Meadows Water Authority and the Surety jointly of the lowest
responsive, responsible bidder, arrange for a contract between such bidder and Truckee Meadows
Water Authority, and make available as work progresses (even though there should be a default or a
succession of defaults under the contract or contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the balance of the contract price, but not
exceeding, including other costs and damages for which the Surety may be liable hereunder, the
amount set forth in the first paragraph hereof. The term "balance of the contract price", as used in
this paragraph, shall mean the total amount payable by Truckee Meadows Water Authority to
Contractor under the Agreement and any amendments thereto, less the amount properly paid by
Truckee Meadows Water Authority to Contractor. No right of action shall accrue on this bond to or
for the use of any person or corporation other than Truckee Meadows Water Authority or successors
of Truckee Meadows Water Authority.

If Contractor shall fully, promptly and faithfully perform all Contractor’s obligations under the Agreement, then this
obligation shall be null and void; otherwise it shall remain in full force and effect. The Surety hereby waives notice
of any alteration or extension of time made by Truckee Meadows Water Authority and its obligation is not affected
by any such alteration or extension provided the same is within the scope of the contract.
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PERFORMANCE BOND

Continued for TMWA BID NO.: 2016-006 and titled ""Donner Dam Repairs”

BY: (signature of Principle)
TITLE: L.S.
FIRM:

Address:

City, State, Zip:

Phone:

Printed Principal’s Name:

Attest by: (signature of Notary)

Subscribed and Sworn before me this day of , 20

Notary public for the State of

CLAIMS UNDER THIS BOND

MAY BE ADDRESSED TO: Nevada Agent Information
Name of Surety Name of Nevada Licensed Agent
Address Address
City City
State/Zip Code State/Zip Code
Name Agent's Name
Title Agent's Title
Telephone Agent's Telephone
Surety's Acknowledgment: Nevada Agent's Acknowledgment:
By: By:
NOTICE:

No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in
and have an agent for service of process in the State of Nevada. Certified copy of Power of Attorney must be attached.
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LABOR AND MATERIAL
PAYMENT BOND

WHEREAS, Contractor has by written agreement dated , 20 entered into a contract with Truckee
Meadows Water Authority for TMWA Bid No.: 2016-006 and titled ""Donner Dam Repairs" in accordance with drawings and
specifications prepared by Truckee Meadows Water Authority and which contract is by reference made a part hereof, and is
hereinafter referred to as the Agreement.

NOW THEREFORE, KNOW ALL MEN BY THESE PRESENTS, that the undersigned, as Principal, hereinafter called
Contractor, and , a corporation duly organized or authorized to do business under the laws of the
State of Nevada, as Surety, hereinafter called the Surety, are held and firmly bound unto the Truckee Meadows Water Authority, a
joint powers authority created pursuant to NRS Chapter 271, for the Sum of
Dollars ($ ):
to be paid to said Truckee Meadows Water Authority for which payment, well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. This bond shall be governed by
the laws of the State of Nevada

THE CONDITION OF THIS OBLIGATION IS SUCH that, if Contractor, its heirs, executors, administrators, successors or
assigns shall fail to pay for any materials, provision, supplies, implements or machinery used in, upon, for, or about the
performance of the work contracted to be done, or for any work or labor thereon of any kind, together with interest at the rate of
twelve percent per annum, or for amounts due under the unemployment compensation law with respect to such work or labor, as
required by the provisions of NRS 612, and Surety shall promptly make payment to all claimants as hereinafter defined, for all
labor and material used or reasonably required for use in the performance of the Contract not to exceed the sum specified in this
Bond, subject, however, to the following conditions:

1) A claimant is defined as one having a direct contract with the Contractor or with a Subcontractor of the Principal
for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and
material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service, or
rental of equipment directly applicable to the Contract.

2) The above-named Principal and Surety hereby jointly and severally agree with Truckee Meadows Water
Authority that every claimant as herein defined, who has not been paid in full before the expiration of a period of
ninety (90) days after the date on which the last of such claimant's work or labor was done or performed, or
materials were furnished by such claimant, may sue on this bond for the use of such claimant, prosecute the suit
to final judgment for such sum or sums as may be justly due claimant, and have execution thereon. Truckee
Meadows Water Authority shall not be liable for the payment of any costs or expenses of any such suit.

3) No suit or action shall be commenced hereunder by any claimant:

a) Unless claimant, other than one having a direct contract with the Contractor, shall have given written
notice to any two of the following: the Contractor, Truckee Meadows Water Authority, or the Surety
above named, within ninety (90) days after such claimant did or performed the last of the work or labor,
or furnished the last of the materials for which said claim is made, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were furnished, or for whom the work
or labor was done or performed. Such notice shall be personally served or served by mailing the same
by registered mail or certified mail, postage prepaid, in an envelope addressed to the Principal at any
place the Principal maintains an office or conducts its business.

b) After the expiration of one (1) year following the date on which the last of the labor was performed or
material was supplied by the party bringing suit.

c) Other than in a court of competent jurisdiction for the county or district in which the construction
contract was to be performed.
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LABOR AND MATERIAL PAYMENT BOND

Continued for TMWA Bid No.: 2016-006 and titled ""Donner Dam Repairs”

4) The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder.
BY: (signature of Principle)
TITLE: L.S.
FIRM:
Address:

City, State, Zip:

Phone:

Printed Principal’s Name:

Attest by: (signature of Notary)

Subscribed and Sworn before me this day of , 20

Notary public for the State of

CLAIMS UNDER THIS BOND

MAY BE ADDRESSED TO: Nevada Agent Information
Name of Surety Name of Nevada Licensed Agent
Address Address
City City
State/Zip Code State/Zip Code
Name Agent's Name
Title Agent's Title
Telephone Agent's Telephone
Surety's Acknowledgment: Nevada Licensed Agent's Acknowledgment:
By: By:
NOTICE:

No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in and
have an agent for service of process in the State of Nevada. Certified copy of Power of Attorney must be attached.
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Article 1 Definitions and Terminology

1.01

Defined Terms.

Wherever used in these General Conditions or in the other Contract Documents the following terms have
the meanings indicated which are applicable to both the singular and plural thereof:

A

r

Addenda — Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the bidding documents or the Contract Documents.

Agreement — The written Agreement for Construction between TMWA and Contractor covering
the Work to be performed; other Contract Documents are attached to, or referenced in, the
Agreement and made a part thereof as provided therein.

Application for Payment — The form accepted by Project Representative, which is to be used by
Contractor in requesting progress or final payments and which is to include such supporting
documentation as required by the Contract Documents.

Asbestos — Any material that contains more than one percent asbestos and is friable or is releasing
asbestos fibers into the air above current action levels established by the United States
Occupational Safety and Health Administration.

Bid — The offer or proposal of the bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

Bidding Documents — Invitation to Bid, Instructions to Bidders, the Bid Form including any
required attachments, Bid Bond, the proposed Contract Documents, Reference Documents, and any
Addenda issued prior to receipt of Bids.

Bidding Requirements — The advertisement or Invitation to Bid, Instructions to bidders, and the
Bid form.

Bidder — One who submits a bid directly to TMWA, as distinct from a sub-bidder, who submits a
bid to a Bidder.

BMP or BMP’s — Best management practices to reduce or prevent erosion and to control the
sediment and wastes generated from construction activities and transported in stormwater runoff.
BMP’s on TMWA Projects shall be as defined in the BMP Handbook.

BMP Field Guide — The Nevada Contractors Field Guide for Construction Site Best Management
Practices. The field guide is available at www.TMstormwater.com.

BMP Handbook — The Truckee Meadows Construction Site Best Management Practices
Handbook, latest revision. The handbook is available at www.TMstormwater.com.

Bonds — Bid, performance and payment bonds, and other instruments of security.

Change Order — A document recommended by Project Representative, which is authorized prior
to work begins and signed by Contractor and TMWA and authorizes an addition, deletion, or
revision in the Work, or an adjustment in the Contract Sum or the Contract Time, issued on or
after the Effective Date of the Agreement.

Contract Bonds — The performance and payment bonds. Also referred to as Contract Security.

Contract Documents — consist solely of the Agreement, Addenda or Amendments to the
Agreement (if any), Contractor's Bid (including documentation accompanying the Bid and any
post-Bid documentation submitted prior to the Notice of Award, but excluding any added or
amended terms, conditions, or provisions limiting liability or the insurance required herein) when
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BB.

CC.
DD.

EE.

attached as an exhibit to the Agreement, the Notice to Proceed, the Bonds, the General
Conditions, the Supplementary Conditions, the Technical Specifications, and the Drawings as the
same are more specifically identified in the Agreement, together with all written amendments,
modifications, and supplements issued on or after the Effective Date of the Agreement.

Contract Sum — The amount payable by TMWA to Contractor under the Contract Documents as
stated in the Agreement (subject to modification for Unit Price Work).

Contract Time — The number of days or the date stated in the Agreement for the completion of the
Work.

Contractor — The person, firm, or corporation with whom TMWA has entered into the
Agreement, licensed by the Nevada (and California, where applicable) State Contractors Board.

Day — A calendar day unless specifically noted as a working day.

Defective — An adjective which when modifying the word Work refers to Work that is
unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents, or does not
meet the requirements of any inspection, reference standard, test, or approval referred to in the
Contract Documents, or has been damaged prior to Project Representative's approval of final
payment (unless responsibility for the protection thereof has been assumed by TMWA at
Substantial Completion).

Drawings — The drawings which show the character and scope of the Work to be performed and
which have been prepared or approved by Engineer and are referred to in the Contract
Documents.

Effective Date of the Agreement — The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated it means the date on which the Agreement is signed and
delivered by the last of the two parties to sign and deliver.

Engineer — TMWA's technical representative.

Hazardous Waste — The term Hazardous Waste shall have the meaning provided in Section 1004
of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations — Laws, rules, regulations, ordinances, codes, and/or
orders.

Milestone — A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.

Notice of Award — The written notice by TMWA to the apparent successful bidder stating that
upon compliance by the apparent successful bidder with the conditions precedent enumerated
therein, within the time specified, TMWA will sign and deliver the Agreement.

Notice to Proceed — A written notice given by TMWA to Contractor fixing the date on which the
Contract Time will commence to run and on which Contractor shall start to perform Contractor's
obligations under the Contract Documents.

Owner or Company — Truckee Meadows Water Authority (TMWA).

Partial Utilization — Use by TMWA of a substantially completed part of the work for the purpose
for which it is intended (or a related purpose) prior to Substantial Completion of all the work.

Petroleum — Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch
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GG.

HH.

JJ.

KK.

LL.

MM.

NN.

OO0.

PP

QQ.

absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed
with other non-Hazardous Wastes and crude oils.

Project — The total construction of which the Work to be provided under the Contract Documents
may be the whole, or a part as indicated elsewhere in the Contract Documents.

Project Manual — Volume or volumes containing the Bidding Requirements, Contract Forms,
Conditions of the Contract, and Specifications.

Project Representative — The authorized representative of TMWA assigned to the Project or any
part thereof and is responsible for administration of the construction contract. May also be referred
to as Construction Management Administrator, Project Administrator, or Project Coordinator.

The Project Representative is the sole point of contact for the Contractor on matters relating to the
Work. References to “Engineer” or “Architect” in the Specifications shall be understood to mean
the Project Representative.

Purchasing/Contracts Administrator — TMWA’s designated representative for all matters
pertaining to bidding and contract award for the Project.

Radioactive Material — Source, special nuclear, or byproduct material as defined by the Atomic
Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Reference Documents — Documents that provide supplemental information about TMWA
furnished equipment, easements, rights-of-way, and other similar items, made available for use by
the Bidder in Bid preparation. Reference Documents are not part of the Contract Documents and
are provided without representation or warranty as to accuracy or completeness.

Samples — Physical examples of materials, equipment, or workmanship that are representative of
some portion of the work and which establish the standards by which such portion of the work
will be judged.

Shop Drawings — All drawings, diagrams, illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for Contractor to illustrate some portion of the
Work and all illustrations, brochures, standard schedules, performance charts, instructions,
diagrams, and other information prepared by a Supplier and submitted by Contractor to illustrate
material or equipment for some portion of the Work.

Special Provisions — A section in Division 1 of the Technical Specifications that specifies Project
specific requirements such as TMWA furnished equipment, construction utilities, description of
work, and items of a similar nature. May also be titled “Special Conditions.” May not be used for
all Projects.

Subcontractor — An individual, firm, or corporation having a direct contract with Contractor or
with any other Subcontractor for the performance of a part of the Work.

Substantial Completion — The Work (or a specified part thereof) has progressed to the point
where, in the opinion of Project Representative as evidenced by Project Representative definitive
certificate of Substantial Completion, is sufficiently complete, in accordance with the Contract
Documents, so that the Work (or specified part) can be utilized for the purposes for which it is
intended; or if there be no such certificate issued, when final payment is due. The terms
"substantially complete” and "substantially completed” as applied to any Work refer to
Substantial Completion thereof.

Successful Bidder — The Bidder to whom TMWA awards a contract. The Successful Bidder
becomes the Contractor upon execution of the Agreement by TMWA.
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Superintendent — Contractor's Representative on site who has the authority to act on behalf of the
Contractor.

Supplementary Conditions — The part of the Contract Documents which amends or supplements
these General Conditions.

Supplier — A manufacturer, fabricator, supplier, distributor, material man, or vendor having a
direct contract with Contractor or with any subcontractor to furnish materials or equipment to be
incorporated in the work by Contractor or any subcontractor.

Technical Specifications — Those portions of the Contract Documents consisting of written
technical descriptions of materials, equipment, construction systems, standards, and workmanship
as applied to the Work and certain administrative details applicable thereto. May also be referred
to as Specifications. Reference Documents are not part of the Technical Specifications.

TMWA — Truckee Meadows Water Authority.

Underground Facilities — All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels or other such facilities or attachments, and any encasements containing such facilities
which have been installed underground to furnish any of the following services or materials:
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable
television, sewage and drainage removal, traffic or other control systems, or water.

Unit Price Work — Work to be paid for on the basis of unit prices.

Weather Day — A weather day is defined as a day on which, in the judgment of the Project
Representative, the Contractor is prevented from proceeding with at least 75 percent of the
normal labor and equipment force engaged in productive contract work for at least 60 percent of a
normal eight hour work day due to inclement weather or conditions resulting therefrom.

In the event that the Project Representative and Contractor agree that the labor force should be
dismissed due to adverse weather conditions, and weather conditions then improve, the
Contractor will not be allowed a weather day if the labor force is subsequently mobilized and 60
percent or more of a normal eight hour work day is then completed

Work — The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the Contract Documents, consisting of all work, labor, services,
supplies, materials, equipment, tools, transportation, supervision, appliances, and appurtenances
required for the prompt and efficient completion of the Project as described in the Contract
Documents and in accordance with the contract provisions, Plans, and Specifications, together
with all work incidental or reasonably inferable which is necessary to produce the results intended
by the Contract Documents.

Work Change Directive — A written directive to Contractor, issued on or after the Effective Date
of the Agreement and signed by TMWA, ordering an addition, deletion, or revision in the Work,
or responding to differing or unforeseen physical conditions under which the Work is to be
performed or to emergencies. A Work Change Directive may not change the Contract Sum or the
Contract Time, but is evidence that the parties expect that the change directed or documented by a
Work Change Directive will be incorporated in a subsequently issued Change Order following
negotiations by the parties as to its effect, if any, on the Contract Sum or Contract Time.

Written Amendment — A written amendment of the Contract Documents, signed by TMWA and
Contractor on or after the Effective Date of the Agreement and normally dealing with the non-
engineering or non-technical rather than strictly Work-related aspects of the Contract Documents.
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1.02

F.
G.

Terminology

“Demolish” or “Demo” means the dismantling, destroying, wrecking, or removal of buildings,
structures, equipment, piping, or any part thereof and transfer of ownership of items identified for
demolition to the Contractor for legal offsite disposal.

“Furnish” means to supply and deliver service, materials, or equipment to the site or other
specified location ready for use or installation and in usable or operable condition.

“Install” means to put services, materials, or equipment into use or place in final position
complete and ready for intended use.

“Must” means the specified action is mandatory. Synonymous with shall.

“Provide” means to furnish and install services, materials, or equipment complete and ready for
intended use.

“Shall” means the specified action is mandatory. Synonymous with must.

“Will” means an intention to complete the specified action in the future, often after certain
conditions are fulfilled.

Article 2 General and Preliminary Items

2.01
A.

2.02

Notices

Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if delivered in person to the individual or to a member of
the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent by
registered or certified mail, postage prepaid, to the last business address known to the giver of the
notice.

NRS Requirements

Contractor acknowledges that TMWA is a Nevada public agency and political subdivision of the
State of Nevada, and as such is bound to adhere to certain procedures and obligations set forth in
Chapters 338 and 339 of the Nevada Revised Statutes (NRS), notwithstanding the fact that the
Project is located in the State of California. While Contractor shall at all times comply with all
applicable local and state laws and regulations governing the Project in California, Contractor
acknowledges and agrees that the provisions set forth in NRS Chapters 338 and 339 are hereby
incorporated by reference as mutually agreeable terms and conditions applicable to the
performance of the Work under the Contract.

These Contract Documents shall be governed by NRS 338 and NRS 339; provided, nothing in the
foregoing shall preclude the parties from agreeing to implementing terms or conditions that are
more stringent or complementary.

The Contractor’s attention is especially directed to the following sections of NRS Chapter 338:

1. 338.020 — Prevailing Wage Rates (applicable to public works construction contracts
exceeding $250,000).

2. 338.070 — Maintaining Wage and benefit records for Contractors and Subcontractors

employees.

338.130 — Preferential employment in public works construction.

338.1377 — Contractor qualifications required for submitting a Bid.

338.141 — Identification of Subcontractors.

338.147 — Preferential bidding status.

338.150 — Arbitration permitted for dispute resolution.

Nookow
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2.03

2.04

2.06

8. 338.490 - Limitations on releases or waiver of rights for receiving payments.

9. 338.515 - Time for making payment; amounts; retention; interest paid.

10. 338.525 — Withholding payment for corrective work.

11. 338.550 to .610 — Payments by Contractor to Subcontractors and Suppliers; and by
Subcontractors to Subcontractors and Suppliers.

Holidays

The days listed below are holidays observed by TMWA. Work sites will be closed on these days
and access will not be permitted unless the Contractor obtains prior approval from the Project
Representative:

1. New Year’s Day January 1%,

2. Martin Luther King Day Third Monday in January.
3. President’s Day Third Monday in February.
4. Memorial Day Last Monday in May.

5. Independence Day July 4™,

6. Labor Day First Monday in September.
7. Nevada Day Last Friday in October.

8. Veterans Day November 11"

9. Thanksgiving Day Fourth Thursday in November.
10. Family Day Friday after Thanksgiving.
11. Christmas Day December 25"

Holidays falling on Saturday will be observed on the preceding Friday and those falling on
Sunday will be observed on the following Monday.

ADA Requirements

All work performed under the Contract Documents shall comply with the Americans With
Disabilities Act standards adopted by TMWA.

Facilities completed prior to January 26, 1992 shall comply with the Uniform Federal
Accessibility Standards.

Facilities completed after January 26, 1992 shall comply with the Americans With Disabilities
Act Accessibility Guidelines.

If the Contractor believes that any portion of the Work does not meet the appropriate accessibility
standards, the Project Representative shall be immediately notified.

Notice to Proceed

After the Agreement is executed by TMWA, and subject to satisfaction of all conditions
necessary thereto, TMWA will issue a Notice to Proceed to Contractor.

Contractor shall not move onto, store materials, or perform any work at the site prior to the
Notice to Proceed.

Any mobilization of labor, material or equipment by Contractor prior to TMWA issuing the
Notice to Proceed is done at the sole risk and expense of the Contractor.

Preconstruction Meeting

Before Contractor starts the Work at the site, a preconstruction meeting attended by Contractor,
Contractor’s Superintendent, Engineer, Project Representative, and others as appropriate will be
held to discuss the Contractor’s schedule, procedures for handling Shop Drawings and other
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2.07

2.08

2.09

submittals, for processing Applications for Payment, and to establish a working understanding
among the parties as to the Work.

Schedules

Within ten days after the Agreement is executed by TMWA (unless otherwise specified),
Contractor shall submit two copies of the following to Project Representative for approval:

1. An estimated construction schedule indicating the starting and completion dates of the
various stages of the Work including estimated manpower and equipment requirements.

2. A preliminary schedule of submittals.

3. A preliminary schedule of values for all of the Work which includes quantities and prices of
items aggregating the Contract Sum and subdivides the Work into component parts in
sufficient detail to serve as the basis for progress payments during construction.

4. Refer to the Special Provisions or Technical Specifications for additional requirements as to
the form and content of the construction schedule, submittal schedule, and schedule of values.
If no additional requirements are specified, use Contractor’s standard format for all
schedules.

At least ten days before submission of the first Application for Payment all schedules shall be
finalized.

1. The finalized progress schedule shall be acceptable to TMWA as providing an orderly
progression of the Work to completion within the Contract Time, but such acceptance will
neither impose on TMWA responsibility for the progress or scheduling of the Work nor
relieve Contractor from full responsibility therefor.

2. The finalized schedule of submittals shall be acceptable to TMWA as providing a workable
arrangement for processing the submissions.

3. The finalized schedule of values shall be acceptable to TMWA as to form and substance.

Initial Submittal of Labor and Equipment Rates

Before starting any work, the Contractor shall submit labor and equipment rates to the Project
Representative for approval. TMWA shall have no obligation to issue the Notice to Proceed until
such information is provided.

The submittal shall include:

1. The classification, prevailing hourly wage rate (including fringe benefits), and actual hourly
pay rate for each worker that will be employed on the Project. For employees that may work
in different classifications, the submittal shall specify the prevailing rate and actual pay rate
for each classification.

2. The number, type and cost (specifying equipment rates) of each piece of equipment that the
Contractor anticipates using to construct the Work.

Work Hours

Before starting any work, the Contractor and Project Representative shall agree on the hours that
the Contractor will work.

1. The agreed to hours shall be in the range of 7 a.m. to 5:30 p.m. Monday through Friday,
holidays excluded (except as modified by local ordinance, permit conditions, Addenda, or the
Supplementary Conditions). Work outside these hours, including regular overtime work, shall
be subject to the approval of the Project Representative.

2. The agreed to work hours shall not be changed during the life of the Contract Documents
except with the approval of the Project Representative.
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2.10

211

D.

The Contractor, Subcontractors, and Suppliers shall work common hours. For example, if a
normal work schedule of four 10 hour days is agreed to, then all Subcontractors shall work that
schedule and material deliveries and other Supplier activities shall also be limited to those hours.

Contractor and Subcontractor Responsibility, Qualifications, and License

The Contractor and Subcontractors shall hold current licenses from the Nevada State Contractors
Board and, where work is performed in California, with the applicable California licensing
authorities. Licenses shall be of the proper classifications and sub-classifications required to
perform the Work.

Contractor represents and warrants that it has appropriate work experience to be qualified to
construct the Work and has successfully constructed at least three similar projects (as defined in
the Invitation to Bid) of equal or greater size, scope, type, cost, and complexity within the
previous seven years.

Geotechnical Report

Any geotechnical reports made available are for information purposes only, without
representation or warranty of any kind with respect to its accuracy or completeness, and are not
intended to and shall not be relied upon as a substitute for, or a supplement to, the independent
investigation by the Bidder of site conditions. Geotechnical reports made available by TMWA
are not part of the Contract Documents.

Use of the information contained in any geotechnical report does not relieve the Contractor from
complying with the provisions of Article 4.02 “Site Investigations and Conditions Affecting the
Work” of the General Conditions. Bidders and the Contractor are advised to make independent
investigations and studies as they deem necessary to be satisfied as to the conditions that will be
encountered in performing the Work.

Any conclusions stated in the geotechnical report relative to the character or use of materials that
may be found on the site are the opinion of the geotechnical engineer who prepared the report.
TMWA does not guarantee that such conclusions are correct and assumes no responsibility for
conclusions or interpretations made by Bidders or the Contractor based on information or data
contained in the geotechnical report, including conclusions and interpretations that affect the cost
of the Work.

No conclusions or interpretations based on the information contained in the geotechnical report
will relieve the Contractor from fulfilling the terms of the Contract Documents.

Article 3 Contract Documents

3.01
A.

3.02

Examination of Contract Documents

Before undertaking each part of the Work, Contractor shall carefully study and compare the
Contract Documents and check and verify pertinent figures shown thereon and all applicable field
measurements.

Contractor shall promptly report in writing to Project Representative any conflict, error, or
discrepancy which Contractor may discover and shall obtain a written interpretation or
clarification from Project Representative before proceeding with any Work affected thereby.
Contractor shall be liable to TMWA for costs, expenses, and liabilities arising from its failure to
report any conflict, error, or discrepancy in the Contract Documents that Contractor had actual
knowledge of or of which Contractor should reasonably have known.

Intent and Correlation
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3.03

3.04

The Contract Documents are complimentary and what is required by any one shall be binding as
if required by all. If, during the performance of the Work, Contractor finds a conflict, error, or
discrepancy in the Contract Documents, Contractor shall so report to Project Representative in
writing at once and before proceeding with the work affected thereby, shall obtain a written
interpretation or clarification from Project Representative.

Any work, materials, or equipment that may reasonably be inferred from the Contract
Documents, as being required to produce the intended result shall be supplied whether or not
specifically called for, and shall be deemed included in Contractor’s bid and the Contract Sum.

In the event that the terms, provisions, conditions, or requirements of one Contract Document
conflict with that contained in another Contract Document, then such conflict shall be resolved in
accordance with the following order of precedence:

Written Amendment to the Agreement.
Change Order.

Addenda.

Technical Specifications.
Supplementary Conditions.

Drawings.

TMWA Standards of Construction
General Conditions.

Agreement.

©CoNk~wNE

Technical Specifications shall take precedence over notes on drawings, and drawing details shall
take precedence over large scale drawings.

Standards

Reference to standard specifications, manuals, or codes of any technical society, organization, or
association, or to the laws or regulations of any governmental authority, whether such reference
be specific or by implication, shall mean the latest standard specification, manual, code, or Laws
or Regulations in effect at the time of opening of Bids, except as otherwise specified.

In the event of conflict between any referenced standard and the Technical Specifications, the
Technical Specifications shall govern.

The materials and methods of construction herein specified shall be furnished in accordance with:

1. TMWA's Construction Standards.

2. Parts 2 and 3 of the Standard Specifications for Public Works Construction (“Orange Book™)
to the extent that they are referenced in the Contract Documents. Part 1 of the Orange Book
does not apply to TMWA contracts or work. Sections in Parts 2 and 3 of the Orange Book
that are not referenced in the Contract Documents do not apply.

3. The standards of the American Water Works Association (AWWA), American Institute of
Steel Construction (AISC), American Concrete Institute (ACI), American Society for Testing
and Materials (ASTM), and American Welding Society (AWS).

No provision of any referenced standard specification, manual, or code (whether or not
specifically incorporated by reference in the Contract Documents) shall be effective to change the
duties and responsibilities of TMWA, Contractor, Engineer, or Project Representative, or any of
their consultants, agents, or employees, from those set forth in the Contract Documents, nor shall
it be effective to assign to any of TMWA's consultants, agents, or employees any duty or
authority to supervise or direct the furnishing or performance of the Work.

Work Change Directive
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3.05

The Project Representative may at any time, by written Work Change Directive, and without
notice to the sureties, if any, make changes within the general scope of the Contract Documents in
any one or more of the following:

1. The Specifications (including drawings and designs).

2. In the method or manner of performance of the work.

3. In TMWA furnished facilities, equipment, materials, services, or site.
4. Directing acceleration in the performance of the work.

If any such change causes an increase or decrease in the cost of, or the time required for,
performance of any part of the work under the Contract Documents, TMWA will modify the
Contract Documents by Change Order as specified in Article 3.05 “Changes to the Contract” of
the General Conditions.

The Contractor shall assert its right to an adjustment under this clause within 30 days from the
date of issuance of the Work Change Directive. However, if TMWA decides that the facts justify
it, the 30-day period may be extended, provided it occurs before final payment under the Contract
Documents.

Failure to agree to any adjustment shall be resolved under the provisions of Article 10.05,
“Dispute Resolution.” However, nothing in this clause shall excuse the Contractor from
proceeding with the Contract Documents as changed.

Changes to the Contract

TMWA reserves the right to make changes to the Contract Documents, including the right to
increase or decrease the quantity of any item or portion of the Work or to delete any item or
portion of the Work, as may be deemed necessary or advisable by the Project Representative and
to require such extra work as may be determined by the Project Representative to be essential for
the proper completion or construction of the Project.

Changes to the Contract Documents will be set forth in a Change Order that specifies the changes
made to the Contract Documents, any additional work to be done as a result of the change, any
adjustment of Contract Time associated with the change, and the basis of compensation for the
change. The Contractor shall proceed with the work specified in the Change Order after execution
by both the Contractor and TMWA or upon receipt of a Work Change Directive instructing the
Contractor to proceed with the change prior to execution of the Change Order.

Minor changes to the Contract Documents that do not require adjustment of the Contract Time or
change of compensation to the Contractor may be authorized by Engineer’s approval of a Shop
Drawing or sample or by Project Representative's written interpretation or clarification as
requested by Contractor.

If any item of work listed in the Bid Schedule is eliminated in its entirety, payment will be made
to the Contractor by Change Order for actual costs incurred in connection with the eliminated
item if incurred prior to the date of notification in writing by the Project Representative of the
elimination. The following rules apply for determination of actual costs incurred.

1. The Contractor will not be compensated for loss of anticipated profit on eliminated items.
2. No markups will be allowed on material or Subcontractor costs.
3. All costs to the Contractor associated with materials ordered prior to the date of notice of
elimination will be paid for by TMWA.
i. If the orders for the materials cannot be cancelled and the materials cannot be returned to
the Supplier, the materials shall become the property of TMWA.

General Conditions Master Form.CA. rev. 4.28.14
00700 — 12



3.06

ii. If the orders for the materials cannot be cancelled but the materials can be returned to the
Supplier, the materials shall be returned to the Supplier if so directed by the Project
Representative and all restocking and shipping charges will be reimbursed by Change
Order. If the Project Representative does not direct the Contractor to return the materials
to the Supplier, the materials shall become the property of TMWA.

4. The Contractor shall furnish copies of invoices or other records to the Project Representative
to document the costs associated with eliminated items.

For unit price items, if the total pay quantity of an item varies from the quantity listed in the Bid
Schedule, the unit price may be adjusted as described below. All adjustments in unit prices will
be made by Change Order.

1. If the total pay quantity of a unit price item varies from the quantity listed in the Bid Schedule
by 25 percent or less, no adjustment in unit price will be made and payment will be made at
the unit bid price.

2. Payment for quantities within £25 percent of the quantity listed in the Bid Schedule will be
considered to include full recovery by the Contractor of fixed costs associated with that bid
item.

3. If the total pay quantity of a unit price item exceeds the quantity listed in the Bid Schedule by
more than 25 percent either party to the Agreement may request a unit price adjustment.

4. If the total pay quantity of a unit price item is less than 75 percent of the quantity listed in the
Bid Schedule, an adjustment in unit price will be made if requested in writing by the
Contractor. The total payment for the item will not exceed that which would be made for 75
percent of the quantity listed in the Bid Schedule at the unit bid price.

5. The method used to make unit price adjustments shall be mutually agreed to by the
Contractor and the Project Representative.

For lump sum items, changes in scope and compensation will be made by a Change Order that
specifies the increase or decrease in item price.

The labor and equipment rates described in Article 7.04 “Extra Work — Payment for Time and
Material Work™ of the General Conditions may also be used as the basis for pricing lump sum
Change Orders and for unit price adjustments if agreed to by the Contractor and Project
Representative. The labor and equipment rates apply to both additive and deductive change orders
and unit price adjustments.

Ownership and Return of Contract Documents

Neither Contractor nor any Subcontractor or Supplier or other person or organization performing
or furnishing any of the work under a direct or indirect contract with TMWA shall have or
acquire any title to or ownership rights in any of the Drawings, Specifications, or other
documents (or copies of any thereof) prepared by TMWA.

All Contract Documents shall be returned to the Project Representative at the completion of the
Project. It is the Contractor’s responsibility to collect all sets of Contract Documents from
Subcontractors and Suppliers for return to TMWA.

Article 4 Physical Conditions, Lands, Reference Points

4.01
A

Availability of Lands

TMWA will furnish, as indicated in the Contract Documents, the lands upon which the work is to
be performed or rights-of-way, easements or other rights for access thereto, and such other lands
which are designated for the use of Contractor.
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Easements for permanent structures or permanent changes in existing facilities will be obtained
and paid for by TMWA, unless otherwise specified in the Contract Documents.

If the Contractor desires to locate additional staging areas, material storage yards, material
processing plants, stockpile areas, equipment parking areas, maintenance areas, employee parking
areas, temporary access roads, or similar facilities on lands not designated for the use of the
Contractor, the Contractor shall make all arrangements and pay all costs involved for use of the
property. Arrangements shall include, but are not limited to, entering into agreements with
property owners (including public agencies) and obtaining the necessary permits (including
grading and dust control permits), licenses, and environmental clearances.

Agreements with property owners shall, as minimum requirements, include a description of the
property and use, the time limits of the agreement, a hold-harmless clause releasing TMWA from
any risk or responsibility associated with use of the property, and a requirement to return the
property to its original condition or better at completion of use.

Before using each such property, the Contractor shall:

1. Submit a copy of the agreement executed by the Contractor and the property owner to the
Project Representative for approval with respect to the minimum requirements listed above.

2. Submit copies of all permits, licenses, and clearances obtained by the Contractor for use of
the property. It is the Contractor’s responsibility to determine permitting requirements for the
proposed use and obtain the permits in a timely manner.

3. For properties 1 acre or larger in size or when required by the Technical Specifications,
Supplementary Conditions, or permit conditions, the Contractor shall submit a Notice of
Intent to NDEP or CalEPA, as applicable, and prepare a SWPPP for uses that involve storage
or stockpiling of materials, equipment parking or maintenance, or any land disturbance.
BMP’s shall be installed and maintained until final cleanup has been completed regardless of
whether an NOI is submitted.

4. Document the condition of the property, adjacent property, drainage facilities, and all streets
that will be used by the Contractor to access the property. Documentation shall be as required
by the Project Representative and may include video and still photographs submitted on
DVD’s.

The Contractor shall comply with the conditions of all permits issued for the use, with all terms of
the agreements with property owners, and shall return each property used to its original or better
condition at completion of the Work. Any damage to adjacent properties, drainage facilities, or
streets shall be repaired at Contractor’s expense to the satisfaction of the Project Representative.

Temporary access roads shall be constructed in a manner to avoid obstructing drainage, causing
damage to other adjacent properties, or endangering the public. This may require construction of
retaining structures, excavation supports, guardrails, concrete barrier railing, fences, gates, lined
ditches and channels, drainage inlets, culverts, riprap, detention basins, signs, and other
temporary facilities all of which shall be provided at Contractor’s expense as required by
agreements, permits, site conditions, or the Project Representative.

All temporary facilities shall be removed at completion of the Work or when they are no longer
needed, whichever occurs first. All properties and areas where access roads were constructed
shall be restored to their original lines and grades. If restoration requires placing fill, it shall be
structural fill constructed per the requirements of Sections 200.01.09 “Structural Fill” and 304
“Unclassified Fill” of the Orange Book revision 5, dated 2/14/2007. Testing, including
compaction testing, of structural fill shall be at the Contractor’s expense. Erosion control
measures shall be installed per the BMP Handbook and Article 6.14 “Construction Site
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4.02

Stormwater Control” of the General Conditions. Additional erosion control procedures may be
specified in the Technical Specifications.

Site Investigation and Conditions Affecting the Work

By submitting a Bid Proposal and executing the Agreement, Contractor agrees it has taken all
steps reasonably necessary to ascertain the nature and location of the Work, and it has fully
investigated and satisfied itself as to the general and local conditions which can affect the Work
or its cost, including but not limited to:

1. Conditions bearing upon transportation, disposal, handling, and storage of materials.

2. Availability of labor, water, electric power, and roads.

3. Uncertainties of weather, river stages, groundwater quantity and quality, or similar physical
conditions at the site.

4. Conformation and conditions of the ground.

5. Character of equipment and facilities needed preliminary to and during work performance.

The Contractor also acknowledges that it has satisfied itself as to the character, quality, and
guantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including from the
Drawings and Specifications made a part of the Contract Documents. Contractor acknowledges
that the primary geologic formation underlying the surface of the Truckee Meadows is the Tahoe
Outwash consisting primarily of cohesionless soils, cobbles and boulders typically classified as
OSHA Type C soils. As such, the Contractor should anticipate significant sloughing of trench
walls and acknowledges it has included in the Contract Sum all costs to complete the Work in this
environment, including without limitation possibilities of substantial shoring requirements,
slower production rates, increased bedding and backfill quantities, increased trench width and
increased pavement patching requirements inherent to trenching and excavating under these soil
conditions. Any failure of the Contractor to take actions described and acknowledged in this
clause will not relieve the Contractor from responsibility for estimating properly the difficulty
and cost of successfully performing the work, or for proceeding to successfully perform the work
without additional expense to TMWA.

TMWA assumes no responsibility for any conclusions, assumptions or interpretations made by
the Contractor based on the information made available by TMWA.

TMWA assumes no responsibility for any understanding reached or representations made
concerning conditions, which can affect the work by any of its officers or agents before the
execution of the Agreement, unless the understanding or representation is expressly stated in the
Contract Documents.

Reports or other information associated with geotechnical investigations or other subsurface
exploratory work made available to the Contractor by TMWA are not a part of the Contract
Documents and are made available for information only. Contractor acknowledges the
information provided by TMWA is provided for informational purposes only, without
representation or warranty of any kind with respect to its accuracy or completeness, and is not
intended to and shall not be relied upon as a substitute for, or a supplement to, the independent
investigation by the Contractor of site conditions. The Contractor is cautioned that soils
information from test pit logs may not represent homogenous subsurface conditions throughout
the site of the work. Refer to the Supplementary Conditions for additional information on any
geotechnical reports that may have been prepared for the Project.
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4.03

4.04

Differing Conditions

For responsibility relating to locating and repairing existing underground facilities or utilities, see
Section 6.04. Submittal of a Bid Proposal is prima facie evidence that the Contractor has
sufficient specific experience of a similar nature to the Project to recognize conditions inherent to,
or normally encountered in, the performance of such work, including providing sufficient costs in
its Bid Proposal price to account for those conditions in order to complete the work as intended.
For installation of underground facilities, such inherent conditions may include, but are not
limited to:

1. Existing underground utility lines.

2. Groundwater depth, quality, and seasonal variation of these items.

3. Where underground facilities are installed parallel to existing facilities, normally encountered
conditions may include excavation through unstable select granular or rock backfill,
accompanied by resultant trench sloughing, increased trench width and additional paving.

4. The presence of rock and boulders in the vicinity of the Truckee River. Refer to Article 4.06
“Rock Excavation” of the General Conditions for additional details.

During the progress of the Work, if unknown subsurface or latent physical conditions are
encountered at the site which differ materially from those indicated in the Contract Documents or
inherent in the Work described in the Contract Documents are encountered at the site, or if
unknown physical conditions of an unusual nature, differing materially from those ordinarily
encountered or generally recognized as inherent in the Work provided for in the Contract
Documents, are encountered at the site, Contractor shall immediately notify the Project
Representative in writing of the specific differing conditions before the conditions are disturbed
and before the affected portion of the Work is performed. Following receipt of written
notification, TMWA will investigate the site conditions promptly after receiving the notice.
Contractor waives and shall have no claim for additional compensation for standby time while such
investigation is conducted. If TMWA determines in its sole discretion that the conditions materially
differ from those identified in the Contract Documents, those inherent in the Work, or those ordinarily
encountered, and such differences cause an increase or decrease in the Contractor’s cost or the time
required for the performance of any part of the Work under the Contract Documents, an
adjustment (excluding loss of anticipated profits) shall be made by TMWA and the Contract
Documents modified in writing accordingly. No request for contract adjustment which results in
a benefit to the Contractor will be allowed unless the Contractor has provided the required written
notice. No request for an adjustment will be allowed after final payment under the Contract
Documents.

No Contractor claims of “lost production”, or “delay” will be considered, unless Contractor and
Project Representative agree, at the job site at the time of the investigation by Project
Representative, upon the number, type and hours of labor and equipment actually delayed by the
unforeseen or unknown condition. Said agreement must be documented by Project
Representative’s and Contractor’s signature on Contractor’s Daily Extra Work Report as required
by Article 7.03 “Extra Work — Request for Approval” and Article 7.04 “Extra Work — Payment
for Time and Material Work” of the General Conditions.

Reference Points

TMWA will provide engineering surveys to establish reference points for construction, which in
TMWA's judgment are necessary to enable Contractor to proceed with the work.

Contractor shall report to Project Representative whenever any reference point is lost or
destroyed or requires relocation because of necessary changes in grades or locations, and shall be
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4.05

responsible for the accurate replacement or relocation of such reference points by professionally
qualified personnel.

Unless otherwise specified in the Technical Specifications, Contractor shall be responsible for
laying out the work (all construction staking), shall protect and preserve the established reference
points, and shall make no changes or relocations without the prior written approval of TMWA.

Hazardous Environmental Conditions

In the event the Contractor encounters on the site material reasonably believed to be asbestos,
petroleum products, or any other material subject to regulation by laws or regulations (hereinafter
“Hazardous Materials”) which has not been rendered harmless, the Contractor shall immediately
stop work in the area affected and report the condition to TMWA in writing. The work in the
affected area shall not be resumed until the hazardous material is removed or rendered harmless.

The Contractor will not be required to perform any work relating to hazardous materials. In
proportion to its negligence, but in no event exceeding liability limitations created pursuant to
NRS Chapter 41, TMWA will indemnify and hold harmless the Contractor and its employees,
from and against claims, damages, losses, and reasonable expenses, including but not limited to
reasonable attorney’s fees, directly resulting from TMWA’s negligence in discharging or
knowingly failing to disclose the presence of Hazardous Materials in the Contractor’s work area.

The Contractor shall not knowingly incorporate into the site or into any building, building
component or structure, or otherwise leave on site any Hazardous Materials.

1. If the Contractor discovers any such Hazardous Materials either on site or incorporated in the
Work, it shall in writing immediately notify TMWA who shall take appropriate action to
alleviate the problem.

2. TMWA may require the Contractor to furnish, from time to time, a certification that to the
best of the Contractor’s knowledge and belief it has not incorporated into the site or building
any hazardous materials.

To the fullest extent permitted by law, the Contractor shall indemnify, defend, protect, and hold
harmless TMWA, its agents and employees from and against claims, damages, losses, liabilities,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from the
Contractor, its agents, employees, or anyone for whose acts Contractor may be liable, knowingly
or negligently incorporating into the site or the work or leaving on the site any Hazardous
Materials. Such indemnity obligation shall not negate, abridge, or reduce any other rights or
obligations of indemnity, which would otherwise exist.

A Material Safety Data Sheet (MSDS) must accompany all chemicals to be used on the project
site. No chemical shall be off-loaded on the project site until the appropriate MSDS has been
delivered to the Project Representative.

It is the Contractor’s responsibility to:

1. Dispose of all chemicals and their by-products per State and Federal regulations.

2. Remove all unused chemicals and products from the site at the completion of the Work.

3. Ensure that all containers are labeled in accordance with DOT, NFPA and OSHA standards.

4. Ensure that all potential hazards are appropriately marked or placarded in compliance with
OSHA and TMWA standards.

5. Adhere to all posted warning signs.

Contractor may be required to handle, disturb or remove certain water pipes constructed of
transite and asbestos containing materials regulated as a potentially hazardous material as part of
the Work Asbestos or transite pipe which has not been cut or damaged or which is not tapped,
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4.06

cut, damaged or removed during performance of the Work, shall not be deemed “Hazardous
Materials” for purposes of these General Conditions. If the Contractor is required to cut, remove
or tap transite or ashestos pipe as part of the Work, or if the Contractor otherwise damages or cuts
transite or asbestos pipe during the Work, Contractor must utilize the services of personnel or a
subcontractor that has received specialized OSHA training in the handling and disposal of
asbestos to perform any work on such pipe, including cutting, tapping, repairing or removing.
TMWA must be provided with chain of custody forms for all transite or asbestos pipe disposed of
by Contractor or its subcontractors. Any disturbance, removal, disposal, handling or work activity
on transite pipe must be done in strict compliance with applicable laws and regulations governing
the safe handling practices for disturbance, removal, handling and disposal of asbestos-containing
material, and Contractor shall be solely responsible for all costs and actions necessary to comply
with such laws and regulations. Contractor shall provide the disposal manifest to the TMWA
inspector showing all transite pipe material has been disposed of in accordance with all applicable
laws and regulations. Contractor shall indemnify and hold TMWA harmless from any claims,
injuries, demands or liabilities arising from Contractor’s handling, removal, disposal or work on
or about transite pipe.

Rock Excavation
The term “Rock excavation” is defined as:

1. For trench excavation, rock excavation is excavation of all solid rock in place that cannot be
removed by power equipment equivalent, or larger, in weight, engine power, and bucket force
to a Caterpillar 345C L Hydraulic Excavator equipped as follows.

i. Caterpillar 1.8 cubic yard heavy duty rock bucket with 4 teeth.
ii. 22°-8” reach boom with a 12°-10” stick and 16,780 Ib. counterweight.

2. For mass grading, rock excavation is excavation of all solid rock in place that cannot be
removed by power equipment equivalent, or larger, in weight, engine power, vertical shank
penetration force, and pry out force to a Caterpillar D8T Track-type Tractor equipped with a
single shank, standard depth, ripper tooth.

3. For all excavations, rock excavation is excavation of boulders or detached pieces of rock
greater than 54 cubic feet in volume.

The term “rock excavation” does not include or apply to any trenchless installation, including but
not limited to, jack and bore installation, auger boring, tunneling, directional drilling, and similar
types of construction methods. Due to the obvious presence of rock and boulders in the vicinity
of the Truckee River, which Contractor acknowledges, the term “rock excavation” also does not
include or apply to, nor will any associated unit adjusting price apply to, excavation and trenching
performed within two hundred feet either side of the approximate centerline of the Truckee river
channel.

If rock is encountered such that Contractor believes rock excavation, as defined above, is
required, the Contractor shall notify the Project Representative in writing. If the Project
Representative agrees that rock excavation is required, rock excavation will be paid for at the
price per cubic yard for rock excavation (trench excavation) and/or rock excavation (mass
grading) submitted in the Bid Proposal, as applicable.

1. Payment for any category of rock excavation will be in addition to the lump sum or unit
prices for the Work submitted in the Bid Proposal.
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2.

Payment for rock excavation of boulders or detached pieces of rock greater than 54 cubic feet
in volume will be paid for at the price per cubic yard for rock excavation (trench excavation)
submitted in the Bid Proposal.

The Contractor will not be eligible for any additional payment for rock excavation associated
with the Work wherever solid rock can be seen from the surface, or where indicated from
geotechnical test pit investigations.

If there are no bid items covering rock excavation of the type encountered, payment for approved
rock excavation will be made in accordance with Article 7.03 “Extra Work — Request for
Approval” and Article 7.04 “Extra Work — Payment for Time and Material Work” of the General
Conditions.

Blasting will be permitted when the Contractor and the Project Representative agree that it is
more cost effective and/or more practical than other methods of rock excavation.

1.

The entire cost associated with rock excavation by blasting shall be paid for in accordance
with Article 7.03 “Extra Work — Request for Approval” and Article 7.04 “Extra Work —
Payment for Time and Material Work” of the General Conditions. No additional payment for
blasting will be made for any category of rock excavation listed in the Bid Proposal, and no
adjustment will be made in lump sum or unit prices for the Work submitted in the Bid
Proposal.

Blasting operations shall be carried out by person’s duly licensed and insured, including but
not limited to workers’ compensation, general liability, and business automobile liability with
limits no less than those set forth in Article 5.02 “Contractor’s Insurance” of the General
Conditions, to work with explosives and shall be in compliance with all applicable laws and
ordinances.

Blasting will be permitted only when proper precautions are taken for protection of persons,
work, and structures.

The Contractor shall be strictly liable, and shall defend, protect, indemnify, and hold harmless
TMWA for any damage to persons, property, the Work, or structures arising or in connection
with blasting activities, even if such damage is caused in whole or in part by its
Subcontractor(s).

The Contractor shall be responsible for obtaining all permits required for blasting and shall
furnish copies of the permits and current copies of the blaster’s license and insurance,
including any and all endorsements reflecting valid and collectible insurance coverage is in
place to protect the interests of TMWA and Contractor as an additional insured in accordance
with Article 5.02 “Contractor’s Insurance” of the General Conditions and any other
applicable requirement specified hereunder. The Contractor shall provide this complete
evidence of insurance to the Project Representative at least 24 hours prior to commencement
of blasting.
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Article 5 Bonds and Insurance

5.01
A.

5.02

Performance and Payment Bonds

The Contractor shall furnish Performance and Payment Bonds, issued by a “T” listed bond
company acceptable to TMWA, signed or countersigned by an agent licensed by the State of
Nevada as required by NRS 680A.300, each in the amount of 100 percent of the Contract Sum as
security under the Contract Documents for faithful performance and payment of all obligations
under the Contract Documents, including but not limited to warranty obligations. Contractor
shall furnish such bonds to TMWA no later than ten (10) calendar days after receipt of the Notice
of Award.

If the surety on any bond becomes insolvent or its right to do business is terminated, the
Contractor shall provide another bond and surety, acceptable to TMWA within seven days.

The Bonds shall remain in effect for a period of one year from the date of final acceptance of the
Project by TMWA.

The cost of additional bond premiums for change order increases shall be a pass through cost to
TMWA for the actual amount of the additional bond premiums.

Contractor’s Insurance

Contractor shall, at Contractor’s sole expense, procure, maintain and keep in force the following
insurance and pay all taxes and fees incident hereunto. The required insurance shall be in effect
prior to the commencement of work by Contractor. TMWA shall have no liability except as
specified in this Agreement. Contractor shall contractually require all of its Subcontractors to
procure, maintain and provide evidence of insurance coverage with limits no less than those
required herein. Contractor shall furnish evidence of such insurance to TMWA no later than ten
(10) calendar days after receipt of the Notice of Award.

Any insurance or self-insurance available to TMWA shall be excess of and non-contributing with
any insurance required from Contractor. Contractor’s insurance policies shall apply on a primary
basis. Until such time as the insurance is no longer required by TMWA, Contractor shall provide
TMWA with renewal or replacement evidence of insurance no less than 30 days before the
expiration or replacement of the required insurance. If at any time during the period when
insurance is required by the Agreement, an insurer or surety shall fail to comply with the
requirements of this Agreement, as soon as Contractor has knowledge of any such failure,
Contractor shall immediately notify TMWA and immediately replace such insurance or bond
with an insurer meeting the requirements.

By endorsement to all liability policies, except Worker’s Compensation and Professional
Liability, evidenced by Contractor, TMWA, its officers, employees and immune Contractors as
defined in NRS 41.0307, if any, shall be named as additional insured for all liability arising from
the Agreement using the unmodified 1ISO additional insured endorsement CG 20 10 11/85 or a
substitute providing coverage at least as broad, and under the commercial umbrella, if any. This
insurance shall apply as primary insurance with respect to any other insurance or self-insurance
programs afforded to TMWA. Additional insured status for TMWA shall apply until the
expiration of time within which a claimant can bring suit per applicable state law.

Each liability insurance policy, including but not limited to commercial general liability, business
automobile liability, workers’ compensation, pollution and professional liability, shall be endorsed
to provide that the insurance company waives all right of recovery by way of subrogation against
TMWA, its officers, agents, employees, agents, and immune contractors in connection with
damage covered by any policy.
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Insurance maintained by Contractor shall apply for those named as additional insured on a first
dollar basis without application of a deductible or self-insured retention. The Contractor shall be
responsible for satisfying any deductible or self-insured retention. Any deductible or self-insured
retention shall not exceed $5,000 per occurrence. There shall be no provision providing that the
self-insured retention or deductible can only be satisfied by the named insured.

Each insurance policy shall be:

1. Issued by insurance companies authorized to do business in the State of Nevada and State of
California or eligible surplus lines insurers acceptable to TMWA and having agents in
Nevada upon whom service of process may be made, and

2. Currently rated by A.M. Best as “A X” or better.

Policies required:

1. Workers” Compensation and Employer’s Liability Insurance. Contractor shall provide proof
of worker’s compensation insurance as required by applicable law, including to the extent
applicable, California law and/or NRS 616B.627 or proof that compliance with the provisions
of Nevada Revised Statutes, Chapters 616 A-D and all other related chapters is not required.
The Employers Liability limits shall not be less than $1,000,000 each accident for bodily
injury by accident and $1,000,000 each employee for bodily injury by disease. If Contractor’s
employees are exposed to bodily injury under the U.S. Longshoreman and Harbor Workers’
Compensation Act, the Jones Act, or under any and all applicable laws, regulations or statutes
applicable to maritime employees, coverage shall be included for such claims or injuries.

2. Commercial General Liability Insurance. Contractor shall procure and maintain, during the
term of this Agreement, occurrence commercial general liability insurance for limits of not
less than $2,000,000 for bodily injury and property damages, per occurrence, $2,000,000
products and completed operations aggregate, and $2,000,000 general aggregate. Coverage
shall be written on an occurrence form at least as broad as an unmodified ISO occurrence
form CG 0001 12 04 (or a substitute form providing coverage at least as broad) and shall
cover liability arising from premises, operations, independent contractors,
products-completed operations liability, personal and advertising injury, products, civil
lawsuits, Title VII actions and liability assumed under an insured contract (including the tort
liability of another assumed in a business contract). There shall be no endorsement or
modification of the Commercial General Liability policy limiting the scope of coverage for
liability arising from pollution, explosion, collapse, underground property damage, and
employment-related practices.

3. Business Automobile Liability Insurance. Contractor shall procure and maintain, during the
term of this Agreement, business automobile liability insurance in the amount of not less than
$2,000,000 per occurrence for bodily injury and property damage. Coverage shall be for
“any auto”, including owned, non-owned and hired vehicles. Business auto coverage shall be
written on any of the unmodified 1SO forms (CA 00 01, CA 00 05, CA 00 12, CA 00 20), ora
substitute form providing coverage at least as broad. If necessary, the policy shall be
endorsed to provide contractual liability coverage equivalent to that provided in the 1990 and
later editions of CA 00 01.

4. Contractors Pollution Liability Insurance. Pollution coverage is required if any exposure
exists from Contractor’s Work performed under this Agreement. If required, coverage shall
be $1,000,000 per occurrence and $2,000,000 aggregate for any exposure to “hazardous
materials” as this term is defined in applicable law, including but not limited to waste,
asbestos, fungi, bacterial or mold.

Prior to the start of any work, Contractor shall provide the following documents to TMWA,
Attention: Purchasing & Contracts, P.O. Box 30013, Reno, NV 89520-3013:
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5.03

B.

1. Certificate of Insurance. Contractor shall provide a Certificate of Insurance form to TMWA
to evidence the insurance policies and coverage required of Contractor. All certificates shall
provide for 30 days written notice to TMWA prior to the cancellation or material change of
any insurance referred to therein. The words “endeavor to” and “but failure to mail such
notice shall impose no obligation or liability of any kind upon the company, its agents or
representatives” shall be deleted from the certificate form’s cancellation provision.

2. Additional Insured Endorsements. An original Additional Insured Endorsement, signed by an
authorized insurance company representative, must be submitted to TMWA, by attachment to
the Certificate of Insurance, to evidence the endorsement of TMWA as additional insured.

3. Policy Cancellation Endorsement. Except for ten days’ notice for non-payment of premium,
each insurance policy shall be endorsed to specify that without 30 days prior written notice to
TMWA, the policy shall not be cancelled, non-renewal or coverage and/or limits reduced or
materially altered, and shall provide that notices required by this paragraph shall be sent by
certified mailed to the address specified above. A copy of this signed endorsement must be
attached to the Certificate of Insurance.

Compliance with the insurance requirements of this Agreement shall not limit the liability of
Contractor or its Subcontractors, employees or agents to TMWA or others, and shall be in
addition to and not in lieu of any other remedy available to TMWA under this Agreement or
otherwise. TMWA reserves the right to request and review a copy of any required insurance
policy or endorsement to assure compliance with these requirements.

Property Insurance

If required by the Supplementary Conditions, Contractor shall provide builder’s risk insurance on
an “all risk” basis on a policy form satisfactory to TMWA. The limit of coverage shall be the
amount necessary to cover the Contract Sum of any structure or improvement in the Contract
Documents, and TMWA shall be a named insured on the builder’s risk policy.

All losses paid under property insurance policies shall be paid directly to TMWA by the insurer.

Article 6 Contractor’s Responsibilities

6.01
A
B.

6.02

Laws and Regulations
The Contractor shall comply strictly with all applicable laws and regulations.

Contractor shall not under any circumstances apply to or enter into negotiations with any
governmental authority or agency for acceptance of variations from or revisions to safety, health,
air, water, noise, pollution, laws or regulations relating to the Contract Documents without
TMWA’s prior written approval.

Supervision of the Work and Subcontractors

Contractor shall supervise and direct the work competently and efficiently, devoting such
attention thereto and applying such skills and expertise as may be necessary to perform the work
in accordance with the Contract Documents.

Contractor shall be responsible to see that the finished work complies accurately with the
Contract Documents. Approved copies of shop drawings and submittals shall be on site as
required by the construction operation in progress.

All times during performance under the Contract Documents and until the work is completed and
accepted, the Contractor shall directly superintend the work or assign and have on the work site a
competent Superintendent who is satisfactory to TMWA, and has authority to act for the
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6.03

6.04

Contractor. Any direction given Superintendent by Project Representative shall be binding as if
given directly to Contractor.

1. Contractor’s Superintendent shall be experienced in the type of construction required by the
Work as evidenced by at least five years of experience at a supervisorial level on similar
projects within the preceding ten years.

2. Submit Superintendent’s resume to the Project Representative for approval prior to the
issuance of the Notice To Proceed.

3. If the Superintendent is changed during the Contract Time, the replacement Superintendent
shall be subject to the same approval as the original Superintendent.

Contractor shall be directly responsible for supervising, scheduling and coordinating the work of
all Subcontractors and Suppliers and for the acts and omissions of all Subcontractors and
Suppliers. Contractor’s Superintendent shall be present at the site of the Work at all times when
work is in progress or materials are being delivered.

All work performed for Contractor by a Subcontractor will be pursuant to an appropriate
agreement between Contractor and the Subcontractor which specifically binds the Subcontractor
to the applicable terms and conditions of the Contract Documents for the benefit of TMWA,
including but not limited to the required insurance and indemnity provisions.

Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures of construction, as long as the aforementioned does not interfere with TMWA’s
facilities, but Contractor shall not be responsible for the negligence of TMWA or TMWA’s
consultants in the design or selection of a specific means, method, technique, sequence, or
procedure of construction which is indicated in and required by the Contract Documents.

Contractor Personnel

In selecting employees to undertake the Work under the Contract Documents, Contractor shall
select only those persons who are qualified by the necessary education, training and experience to
provide high quality performance of the particular work for which each employee is responsible.

The Contractor shall be responsible for insuring that all personnel installing or maintaining
TMWA facilities are trained to perform the work in accordance with applicable Standards.

Due to the critical nature of TMWA'’s operations, Contractor agrees that if TMWA, in its sole
discretion, determines that any Contractor employee is unsuitable for the performance of the
Work under the Contract Documents, or that the continued presence of such employee is not
consistent with the best interests of TMWA, then in such instance TMWA may request that the
Contractor remove such employee from the Work. Contractor shall then immediately replace
such employee with an employee who fully meets the standards under the Contract Documents
and will do so at no additional cost to TMWA.

Location of Underground Facilities

The information and data shown or indicated in the Contract Documents with respect to existing
underground facilities at or contiguous to the site is based on information and data furnished to
TMWA by the owners of such underground facilities or by others. TMWA is not responsible for
the accuracy or completeness of any such information or data and is not intended to and shall not
be relied upon as a substitute for, or a supplement to, the independent investigation by the
Contractor of site conditions. Contractor agrees that underground utilities may possibly exist which
are not known to TMWA or which are in a location different from that which are shown in the
Contract Documents, and locating all underground facilities is the sole responsibility of Contractor.
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Contractor shall have sole responsibility for the following listed items, the cost of which shall be
considered as having been included in the Contractor’s Bid Price:

1. Reviewing and checking all such information and data.

2. Locating all underground facilities shown or indicated in the Contract Documents.

3. Notification to and coordination with the owners of such underground facilities during
construction.

4. Safety and protection thereof and repairing any damage thereto arising out of the Work.

The Contractor shall be responsible for obtaining underground facilities location services and
complying with all provisions set forth in NRS Chapter 455 (call before you dig service).

The Contractor is responsible for conducting separate “potholing” of existing underground
facilities far enough in advance of the main work to identify conflicts and allow modification in
the horizontal and vertical alignment of the new installation with minimal impact to cost or
schedule.

The Contractor shall be solely responsible for all damages to persons or property that occur as a
result of the Contractor’s operations in locating underground facilities, for safeguarding all
existing facilities and for the prompt repair, replacement and reconnection of all facilities
damaged during construction. Contractor agrees that notwithstanding any compliance with NRS
455, Contractor shall indemnify and hold TMWA harmless from any claims, liabilities, costs or
expenses related to the repair, replacement or reconnection of underground facilities arising in
connection with the Work.

Contractor acknowledges and agrees the Contract Sum includes all Work associated with any
repair or replacement of existing utility services encountered during construction. The Contractor
assumes all risk for services that were not physically located during potholing operations or for
not reconnecting those facilities that are encountered but reported to be abandoned.

Contractor acknowledges the difficulty of locating existing underground sanitary sewer laterals
and acknowledges that said laterals have been constructed to each private property parcel
adjacent to the public right-of-way. As such the Contractor acknowledges the possibility that said
laterals will be damaged during Contractor’s trenching operations and Contractor has included
adequate costs in his bid proposal to repair and replace all sanitary sewer laterals that may be
encountered.

Materials

All equipment and materials required by the Contract Documents shall be furnished by the
Contractor except items specifically designated in the Specifications or noted on the Drawings as
TMWA furnished.

All equipment, material, and articles incorporated into the Work shall be new and of most
suitable grade for the purpose intended, unless otherwise specifically provided in the Contract
Documents.

The Contractor shall be responsible for properly storing and protecting all materials delivered to
the site, including TMWA furnished materials. Materials damaged while in the care, custody, or
control of the Contractor shall be replaced at the Contractor’s expense.

Contractor furnished materials that are at any time found to be defective, or otherwise not suitable
for the purpose intended, shall be replaced by the Contractor at Contractor’s expense whether
installed or not.

All Contractor-furnished materials shall be shipped FOB to the site of the work.
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Permits

Unless otherwise specified in the Supplementary Conditions or the Technical Specifications, the
Contractor shall apply for, obtain and pay all required fees for the following permits to the extent
required for the construction of the Project:

1. Permits required to enter, perform and complete the work in a public rights-of-way. These
may include, but are not limited to, street cut permits, excavation permits, permits for
installation of temporary traffic control devices, including preparation of traffic control plans,
and similar permits. Notwithstanding Contractor’s obligation to obtain such permits, TMWA
will pay any required street cut penalties.

Local permitting agency stockpiling permits.

3. Construction site stormwater permits. Refer to Article 6.14 “Construction Site Stormwater

Control” of the General Conditions for detailed requirements.

N

Unless otherwise specified in the Supplementary Conditions or the Technical Specifications,
TMWA will obtain the following permits and pay all required fees:

1. Occupancy permits from NDOT, CalTrans, the railroad, or local governments (where
applicable) that grant TMWA rights to operate and maintain facilities in such rights of way
following the completion of the Work.

2. Health Department water project permits.

3. Building permits.

4. Dust control permits.

5. Special use permits and other local planning agency permits except local permitting agency
stockpiling permits.

6. Other State and federal permits, except for construction site stormwater permits which shall

be obtained by the Contractor.

The Contractor shall comply with the terms and conditions of all permits, licenses, and
authorizations whether obtained by TMWA or the Contractor.

Additional details of permitting requirements may be included in the Supplementary Conditions
or Technical Specifications.

Submittals for Items That Will Be Incorporated Into the Work

Items to be submitted will be specified in the Technical Specifications and may include Shop
Drawings, calculations, catalog cuts, samples, and other descriptive material required to fully
describe the item or items being provided.

1. Submittals shall be clearly identified and the data furnished shall be complete with respect to
guantities, dimensions, specified performance and design criteria, materials, equipment
accessories, and similar data to enable TMWA to review the information as required.

Limit the information being provided to the specific item covered by the submittal.

3. Clearly indicate the item being submitted by highlighting, circling, or other marks when using
catalog cut sheets. Submittals not so marked will not be reviewed and will be returned to the
Contractor for marking and resubmittal.

4. Specific formatting requirements for submittals are specified in the Technical Specifications.
If no format for the submittal is specified in the Technical Specifications, provide the
submittal in the Contractor’s standard format.

N

The Contractor shall review each submittal prior to transmittal for compliance with the Drawings
and Specifications and shall have determined and verified all quantities, dimensions, specified
performance criteria, installation requirements, materials, catalog numbers, and similar data with
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respect thereto and reviewed or coordinated each submittal with other submittals and with the
requirements of the Work.

1. Each submittal shall bear a cover sheet verifying that the Contractor has satisfied Contractor's
responsibilities under the Contract Documents with respect to the review of the submission.
2. The cover sheet shall include as a minimum the following information.
i. Project name.
ii. Submittal number.
iii. Date of Contractor’s approval.
iv. Notice of each variation in the submittal from the requirements of the Contract
Documents.
v. A statement certifying that the submittal has been reviewed for and found to be in
compliance with the Contract Documents except for variations noted.
vi. Contractor’s reviewer name and signature.
3. Submittals that do not have the completed cover sheet attached with Contractor’s signature
will not be reviewed and will be returned to the Contractor for attachment of the cover sheet
and resubmittal.

Contractor shall submit to TMWA for review and approval six copies of all submittals unless a
different number is specified in the Technical Specifications.

Submittals shall be made sufficiently in advance of construction to allow for review. In no case
shall less than 15 working days be allowed for review and approval of any submittal or
resubmittal unless otherwise specified in the Supplementary Conditions or Technical
Specifications. No extension of Contract Time will be allowed because of the Contractor’s failure
to transmit submittals in a timely manner.

TMWA will review and approve submittals with reasonable promptness, but TMWA's review
and approval will be only for conformance with the design concept of the Project and for
compliance with the information given in the Contract Documents and shall not extend to means,
methods, techniques, sequences, or procedures of construction (except where a specific means,
method, technique, sequence, or procedure of construction is indicated in or required by the
Contract Documents) or to safety precautions or programs incident thereto.

1. The review and approval of a separate item as such will not indicate approval of the assembly
in which the item functions.

2. Contractor shall make corrections required by TMWA, and shall return the required number
of corrected copies as a resubmittal.

3. On resubmittals, Contractor shall direct specific attention in writing to revisions other than
the corrections called for by TMWA on previous submittals.

4. Submittals will be marked in one of six ways.
i. Approved as Submitted.
ii. Approved as Noted.
iii. Disapproved Make Corrections — Resubmittal Required.
iv. Disapproved as Noted Develop Replacement — Resubmittal Required.
v. Incomplete. Complete and Resubmit — Resubmittal Required.
vi. Incomplete. Submit Missing Portions — Resubmittal Required.

5. Submittal comments will be furnished in memo form, written directly on the submittal, or
both.

6. Two copies of each submittal with review comments will be returned to the Contractor.

One initial submittal and one resubmittal for each subject will be reviewed by Project
Representative and Engineer at no cost to Contractor.
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1. Subsequent resubmittals will be reviewed at an hourly cost of ninety dollars to the
Contractor.

2. The aggregate amount owed by Contractor shall be deducted from moneys owed Contractor
by Change Order after completion and acceptance of the Work.

TMWA's review and approval of submittals shall not relieve Contractor from responsibility for
any variation from the requirements of the Contract Documents unless Contractor has in writing
called TMWA's attention to each such variation at the time of submission as required above and
TMWA has given written approval of each such variation by a specific written notation thereof
incorporated in or accompanying the submittal approval; nor will any approval by TMWA relieve
Contractor from responsibility for errors or omissions in the Shop Drawings or from
responsibility for having complied with the provisions of this Article.

Where a submittal is required by the Specifications, any related Work performed prior to
TMWA's review and approval of the pertinent submission will be the sole expense and
responsibility of Contractor.

TMWA may duplicate, use and disclose in any manner and for any purpose submittals and shop
drawings delivered under the Contract Documents.

Submittals for Other Items

Iltems to be submitted will be specified in the Technical Specifications and may include
certificates, photographs, manufacturer’s instructions, operation and maintenance instructions and
manuals, schedules, guarantees, material testing and inspection reports, training agenda, and
similar items.

The number of copies to be submitted and the format of the submittal may be specified in the
Technical Specifications.

1. Submit four copies of each required submittal if no number is specified in the Technical
Specifications.

2. If no format for the submittal is specified, provide the submittal in Contractor’s standard
format.

“Or Equal” Items

In accordance with NRS 338.140, whenever materials or equipment are specified or described in
the Contract Documents by using the names of proprietary items or the names of particular
Suppliers, the naming of the item is intended to establish the type, function, and quality required
and at least two items will be named. The words “or equal”, whether explicitly stated or not, are
understood to follow the names of proprietary items except as provided below.

Where the name of a proprietary item or particular Supplier is followed by the words "or equal,"
materials or equipment of other Suppliers may be accepted by TMWA only if sufficient
information is submitted by Contractor to allow TMWA to determine that the material or
equipment proposed is equivalent or equal to that named.

Where the name of a proprietary item or particular Supplier is followed by words "no equal," no
substitution is permitted. Per the provisions of NRS 338.140 paragraph 1(b), the “no equal”
specification will be used only when it is necessary to provide the exact product to match existing
equipment, to minimize spare parts inventory, or when in TMWA’s opinion no equal product
exists.
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Substitutions

Requests for review of substitute items of material and equipment will not be accepted by
TMWA from anyone other than the Contractor.

If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor shall
make written application to TMWA for acceptance thereof, certifying that the proposed substitute
will perform adequately the functions and achieve the results called for by the general design, be
similar and of equal substance to that specified, and be suited to the same use as that specified.

1. The application shall state that the evaluation and acceptance of the proposed substitute will
not prejudice Contractor's achievement of completion on time, whether or not acceptance of
the substitute for use in the work will require a change in any of the Contract Documents to
adapt the design to the proposed substitute and whether or not incorporation or use of the
substitute in connection with the work is subject to payment of any license fee or royalty.

2. All variations of the proposed substitute from that specified shall be identified in that
application and available maintenance, repair, and replacement service shall be indicated.

3. The application shall also contain an itemized estimate of all costs that will result directly or
indirectly from acceptance of such substitute, including costs of redesign and claims of other
Contractors affected by the resulting change, all of which shall be considered by TMWA in
evaluating the proposed substitute.

4. TMWA may require Contractor to furnish, at Contractor's expense, additional data about the
proposed substitute.

If a specific means, method, technique, sequence, or procedure of construction is indicated in or
required by the Contract Documents, Contractor may furnish or utilize a substitute means,
method, sequence, technique, or procedure of construction acceptable to TMWA, if Contractor
submits sufficient information to allow TMWA to determine that the substitute proposed is
equivalent to that indicated or required by the Contract Documents. The procedure for review by
TMWA will be similar to that provided in the paragraph above.

TMWA will be allowed a reasonable time within which to evaluate each proposed substitute.

The Project Representative will be the sole judge of acceptability, and no substitute will be
ordered, installed, or utilized without TMWA's prior written acceptance, which will be evidenced
by either a Change Order or an approved submittal.

TMWA may require Contractor to furnish at Contractor's expense a special performance
guarantee or other surety with respect to any substitute. TMWA's employees and/or consultants
will record time required to evaluate substitutions proposed by Contractor and in making change
in the Contract Documents occasioned thereby. Whether or not TMWA accepts a proposed
substitute, Contractor shall reimburse TMWA for the charges of employees and/or TMWA's
consultants for evaluating each proposed substitute.

Worker Safety and Accident Prevention

The Contractor shall comply with all OSHA and TMWA safety requirements. Failure to comply
may result in Termination for Default.

The Contractor shall plan and direct the performance of the Work in compliance with reasonable
safety and work practices and applicable federal, state and local laws, rules and regulations.

The Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Contract Documents. The presence of the
Project Representative, TMWA inspectors, or other TMWA employees at the site of the Work
shall in no way diminish or eliminate that responsibility.
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Hard hats, shirts, long pants, and work boots are mandatory on all work sites.

Contractor’s personnel shall have safety training appropriate for the work being performed.

3. It is the Contractor’s responsibility to ensure that Contractor’s personnel have and use the
proper personal safety equipment appropriate for the work being performed.

4. Job site safety meetings shall be conducted by the Contractor as necessary to maintain worker

awareness of safety requirements and procedures.

N

The Contractor shall at all times have in their possession and maintain/calibrate gas detector units
capable of monitoring oxygen and carbon dioxide and combustibles per OSHA confined space
requirements. The Contractor’s personnel shall be trained in confined space rescue operations.

The cost of all personal or crew safety equipment shall be included in Contractor’s overheads and
shall not be direct billed on any invoice for extra work under the Contract Documents.

The Contractor shall immediately report to TMWA any OSHA Recordable accident or vehicle
accident occurring during performance of the Work.

1. Contractor shall fully cooperate with TMWA and any other agency investigating accidents,
which occur during performance of the Work under this contract, including interviews of
Contractor’s personnel.

2. As soon as practical following any accident occurring during performance of the Work under
this contract, the Contractor’s personnel involved in the accident shall be tested for prohibited
drugs and alcohol use.

3. Contractor’s personnel shall be relieved of safety sensitive duties pending results of the post-
accident drug and alcohol testing. Post-accident drug and alcohol test results shall be
provided to TMWA'’s Designated Official responsible for administration of TMWA’s Drug
and Alcohol Policy.

4. Failure of Contractor’s personnel to submit to post-accident drug and alcohol testing will
result in permanent removal (and replacement) of such employee from the Work for the
duration of this contract.

The Drug Free Workplace Act of 1988 requires Contractors and Subcontractors of TMWA to
maintain a workplace free of drugs and alcohol.

1. The unlawful manufacture, distribution, possession or use of a controlled substance or
alcohol is prohibited in TMWA’s workplace or job sites.

2. The Contractor will be required to remove any of its employees or its Subcontractor’s
employees suspected by Contractor or TMWA of being under the influence of drugs or
alcohol.

Contractor‘s personnel performing work near live gas facilities with the intent to uncover or
expose such gas facilities shall meet all DOT drug and alcohol testing requirements.

1. Furthermore, Contractor ‘s personnel shall have successfully completed any applicable

Natural Gas Safety Training course required under California law or by the relevant gas

utility and maintain in their possession the certification card providing evidence of training.

The cost of such training shall be the responsibility of the Contractor.

3. In no instance shall existing gas facilities (valves, etc.) be operated, gas introduced into
piping, or purging operations be performed without the continued presence and knowledge of
the applicable gas utility’s inspector.

N

Contractor’s personnel performing work on asbestos or transite pipe, including without limitation
cutting, tapping, repairing, handling or removing, must have successfully completed specialized
OSHA training in the handling and disposal of asbestos prior to the performance of any such
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work, or Contractor shall hire a subcontractor that has successfully completed specialized OSHA
training in the handling and disposal of asbestos to perform such work.

Use of Site

The Contractor shall confine his activities to within the prescribed easements or work area
boundaries and shall leave the work areas in a state equal to or better than the conditions that
existed before the work began.

During construction, the Contractor shall remove debris as necessary to maintain a safe and
obstacle-free construction and traffic area.

The Contractor shall be responsible for:

1. Maintaining a reasonably dust-free work area and to prevent dust from blowing off of the site
by keeping the work areas dressed, smoothed, watered and compacted as required. Refer to
Article 6.15 “Dust Control” of the General Conditions for specific requirements.

2. Offsite disposal of any excess or unsuitable material at the expense of the Contractor.

3. Notifying all impacted residences or businesses and for maintaining adequate access for all
residences/businesses.

4. Trench dewatering and for the legal disposal of groundwater removed from excavations.

Protection of Existing Vegetation and Improvements

The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees,
shrubs, and grass) on or adjacent to the work site, which are not to be removed and which do not
unreasonably interfere with the work required under this contract.

The Contractor shall only remove trees when specifically authorized to do so, and shall avoid
damaging vegetation that will remain in place.

1. Trees within the city right-of-way shall not be cut or removed without the permission of the
city.

2. If any limbs or branches of trees are broken during contract performance, or by the careless
operation of equipment, or by workmen, the Contractor shall trim those limbs or branches
with a clean cut and paint the cut with a tree-pruning compound.

The Contractor shall protect from damage all existing improvements and utilities at or near the
work site, and on adjacent property of a third party, the locations of which should be known or
anticipated by the Contractor.

1. The Contractor shall repair any damage to those facilities, including those that are the
property of a third party, resulting from failure to comply with the requirements of this
contract or failure to exercise reasonable care in performing the work.

2. If the Contractor fails or refuses to repair the damage promptly, TMWA may have the
necessary work performed and charge the cost to the Contractor.

Construction Site Stormwater Control
General.

1. The Contractor shall comply with all federal, state, and local laws and all permit conditions
governing discharge of stormwater from the Project site(s).

2. The Contractor may be required by other permitting agencies to provide information on land
disturbance as part of the permit review process. It is the Contractor’s responsibility to
provide all information requested in a timely manner so that there is no delay in permit
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issuance. No time extension will be granted or addition compensation paid because of the
Contractor’s failure to make timely submittals to permitting agencies.

The Contractor shall include the costs associated with complying with these requirements in
the price bid for the Project. If there is no bid item for erosion control or construction site
stormwater control, the costs for temporary and permanent BMP’s shall be considered as
included in the other items of work listed on the Bid Schedule.

Construction Site Stormwater Permit

1.

When required by the Supplementary Conditions, the Contractor shall prepare a project
specific Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI)
to NDEP or California Environmental Protection Agency (“CalEPA”) where applicable.

i. Copies of the SWPPP and NOI shall be furnished to the Project Representative for review
and approval.

ii. SWPPP’s shall be prepared using the Regional Program SWPPP template per Appendix
C of the BMP Handbook. This template is available in Word format at
www. T Mstormwater.com.

Per Article 6.06 “Permits” of the General Conditions, the Contractor is responsible for paying

the filing fee when a NOI is required.

Minimum Requirements for Construction Site Stormwater Control

1.

Regardless of whether preparing a SWPPP and filing a NOI is required or not, BMP’s shall
be implemented and maintained throughout the entire time of Project construction, 24 hours
per day, 7 days per week until the Work is complete.

Select and manage BMP’s to meet the twelve Performance Standards listed in Section 3.3 of
the BMP Handbook.

Temporary and permanent BMP’s shall address all five categories listed in the BMP
Handbook: Planning, Runoff Control, Erosion and Sediment Control, Drainageway
Protection, and General Site and Materials Management.

Install and maintain temporary BMP’s during construction as required by the approved
SWPPP, the BMP Handbook, the BMP Field Guide, and permit conditions as applicable.
Implement permanent BMP’s at completion of construction.

Establish temporary or permanent BMP’s on disturbed areas as soon as practicable after
construction activity in that portion of the site has temporarily or permanently ceased.
Additional requirements for erosion control, construction site stormwater control, and surface
restoration may be specified in the Supplementary Conditions or Technical Specifications.

Temporary BMP’s

1.

2.

3.

BMP’s in accordance with the BMP Handbook, permit conditions, and approved SWPPP as
applicable shall be in place prior to beginning soil disturbing activities and shall be
maintained in an operational condition at all times until permanent measures are in place.
BMP’s shall be adjusted as required by changing site conditions or changes in the
Contractor’s means and methods to prevent discharge of sediment from the site. The SWPPP
(if one is required) shall be revised as necessary to document all changes in BMP’s.

Inspect BMP’s at the following intervals or more frequently if found necessary by site
conditions or required by permit conditions.

i. Weekly.

ii. Prior to forecast rain events to ensure that BMP’s are in place and functioning properly.
iii. Within 24 hours of a rain event that creates runoff at the site.

iv. Within 24 hours of a storm event of 0.5-inch or more.
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4,

Repair, restore, or reconstruct BMP’s as indicated by the inspection. Maintain a written
record of inspections and repairs. Include photographs at Contractor’s option or if requested
by the Project Representative.

Permanent BMP’s

1.

Unless otherwise shown on the Drawings or specified in the Technical Specifications, the
minimum permanent BMP’s for disturbed soils shall be soil roughening (EC-2) followed by
revegetation (EC-8) and mulching (EC-3).

i. Seed mix shall be a blend of native grasses and plants and shall not contain invasive
species. The mix shall be the Generic Revegetation Seed Mix for Upland Sites in
northern Nevada a specified in Appendix A of the BMP Field Guide and as modified to
suit site conditions.

ii. Seed mix shall be applied at a rate of 30.35 pounds per acre of pure live seed or at a rate
recommended by the seed Supplier, whichever is greater.

The site will be considered to be permanently stabilized when either:

i. A uniform perennial vegetative cover with a density of 70 percent of the native
background vegetative cover is established on all unpaved areas and areas not covered by
permanent structures, or

ii. Equivalent permanent stabilization measures as shown on the Drawings or specified in
the Technical Specifications are established. If no equivalent measures are shown or
specified, then vegetative cover as specified above is required.

Notice of Termination

1.

If a NOI was filed with NDEP or CalEPA, the Contractor shall file a Notice of Termination
with NDEP or CalEPA when:

i. All soil disturbing activities are complete.

ii. The site is permanently stabilized as specified above.

iii. Temporary BMP's have been removed.

A copy of the Notice of Termination shall be filed with the Project Representative as
specified in the Supplementary Conditions.

Dust Control
General

1.

2.

The Contractor shall comply with all federal, state, and local laws and all permit conditions
governing control of dust from the Project site(s).

The Contractor shall include the costs associated with complying with these requirements in
the price bid for the Project. If there is no bid item for dust control, the costs for dust control
shall be considered as included in the other items of work listed on the Bid Schedule.

Dust Control Permit and Requirements

1.

2.

The Supplementary Conditions will specify whether a dust control permit is required for the
Project.

If a permit is not required, the Contractor shall control dust from construction activities 24
hours per day, 7 days per week so as not to create a nuisance or safety hazard and shall
comply with all County ordinances governing control of dust from the Project.

If a permit is required, TMWA will obtain the permit from the County Health Department or
other applicable governing body, pay the fee, and furnish a copy of the final permit to the
Contractor. The Contractor shall control dust from construction activities 24 hours per day, 7
days per week so as not to create a nuisance or safety hazard, shall comply with all permit
conditions, and is responsible for the following:
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i. Furnishing to the Project Representative the name, 24 hour phone number, and email
address of two employees for listing on the permit application as persons to be contacted
during non-working hours in case of dust problems.

ii. Preparation of the dust control plan and furnishing to the Project Representative all other
information required for TMWA to submit the dust control permit application.

iii. Providing the dust permit informational signage. The Contractor’s 24 hour phone number
shall be listed on the sign. No TMWA phone numbers shall be shown on the sign unless
specifically required by the permit conditions.

iv. Ensuring that the dust control permit is available on site at all times for inspection by an
applicable County air quality specialist.

v. Maintaining the Dust Control Log on a daily basis if required by the permit conditions.

vi. If the area disturbed by the Contractor’s operations exceeds the area on which the permit
fee was calculated and the permitting agency determines that an additional fee is
required, the Contractor is responsible for payment.

4. At completion of construction, all disturbed areas shall be stabilized as specified in the
Contract Documents. If no stabilization method is specified, a chemical sealant or other
method approved by the permitting agency shall be used to stabilize the disturbed areas.

5. The Contractor shall be responsible for payment of any fines assessed by permitting agency
for violation of the permit. TMWA will deduct the amounts from monies due the Contractor
unless they are paid directly to the agency by the Contractor.

Quiality Control

The Contractor shall maintain an adequate quality control system and perform such inspections as
will ensure that the work performed under the Contract Documents conforms to the Contract
Documents requirements.

The Contractor shall at Contractor’s expense provide all testing required to demonstrate that the
materials being furnished meet the requirements of the Contract Documents. Copies of test results
and material certificates shall be furnished to the Project Representative upon request or when
required by the Technical Specifications.

The Contractor shall inspect equipment and materials upon arrival at the job site and again
immediately prior to installation or use. Any item found to be damaged, defective, or otherwise
not meeting the requirements of the Contract Documents shall be immediately removed from the
site and replaced with items meeting the Project requirements.

The Contractor shall maintain complete inspection records and make them available to TMWA
upon request.

Record Drawings

The Contractor shall maintain, in a safe place at the job site, one record copy of the Drawings in
good order and annotated to show all changes (vertical or horizontal alignments included) made
during construction and all existing facilities exposed during construction.

These record drawings shall be kept current and made available to the Engineer and Project
Representative for reference upon request.

Within ten calendar days following completion of the Work, these record drawings shall be
delivered to TMWA. The Notice of Completion will not be issued and final payment, including
any retention of progress payments made to the Contractor, will not be released until TMWA has
received all record drawings.
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Warranty

In addition to any other warranties in the Contract Documents, notwithstanding latent defects,
gross mistakes or fraud, Contractor warrants that that all materials and equipment provided are
new and free from defects and that work performed under this contract conforms to the Contract
Documents requirements and is free of any defect in equipment, material, or design furnished,
including workmanship performed by the Contractor or any Subcontractor or Supplier at any tier.

With respect to all warranties, express or implied, from Subcontractors, manufacturers, or
Suppliers for work performed and materials furnished under this contract, the Contractor shall
obtain all warranties that would be given in normal business practice; require all warranties to be
executed, in writing, for the benefit of TMWA,; and enforce all warranties for the benefit of
TMWA. In the event the Contractor’s warranty under this clause has expired, TMWA may bring
suit to enforce a Subcontractor’s, manufacturer’s, or Supplier’s warranty.

This warranty shall continue for one year from the date of the Project Representative’s
determination that the project is complete.

TMWA shall notify the Contractor, in writing, within a reasonable time after discovery of any
failure, defect or damage.

1. If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after
receipt of notice, TMWA shall have the right to replace, repair, or otherwise remedy the
failure, defect, or damage at the Contractor’s expense.

2. The Contractor shall remedy, at the Contractor’s expense, any failure to conform, or any
defect, or any damage to TMWA property, when the damage arises out of the Contractor’s
failure to conform to contract requirements; or any defect of equipment, material,
workmanship, or design furnished.

3. The Contractor shall not be liable for the repair of any defects of material or design directly
furnished by TMWA.

The Contractor shall restore any work damaged in fulfilling the terms and conditions of this
clause. The Contractor’s warranty with respect to work repaired or replaced will run for one year
from date of repair or replacement.

This warranty shall not limit TMWA’s rights under Article 10.02 “Inspection and Testing by
TMWA?” of the General Conditions with respect to latent defects, gross mistakes or fraud.

Right to Audit

The Contractor shall keep full and detailed accounts and records and exercise such controls as
necessary for proper financial management under this contract.

1. The accounting and control systems utilized by Contractor shall be acceptable to TMWA.

2. TMWA shall be afforded access to the Contractor’s records, books, correspondence,
instructions, drawings, receipts, subcontracts, purchase orders, vouchers, memoranda and all
other data relating to this contract.

3. The Contractor shall preserve; and TMWA shall be entitled to audit, all such records and
documents for a period of three years after final payment (or for such longer period as may be
required by law).

In conducting its audit of Contractor’s records and documents, TMWA shall be afforded access to
Contractor’s facilities; allowed to interview current or former employees to discuss matters
pertinent to the performance of the Contract Documents; shall be provided access to all records
and documents; and shall be provided with adequate and appropriate work space to conduct the
audit.
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If an audit inspection or examination conducted in accordance with this Article discloses
overpricing or overcharges of any nature by Contractor to TMWA in excess of one-half of one
percent of the total contract billings, the Contractor shall reimburse TMWA for the reasonable
actual cost of TMWA’s audit, in addition to repayment or credit for the overcharges. Any
adjustments and/or payments, which must be made as a result of any, such audit or inspection of
the Contractor’s invoices and/or records, shall be made within a reasonable amount of time (not
to exceed 90 days) from presentation of TMWA’s findings to Contractor.

Article 7 Payment and Retention

7.01
A.

7.02

Payment for Mobilization

Obviously unbalanced Bids may be considered unresponsive and may result in such Bid being
rejected by TMWA as not in conformance with the Contract Documents.

The Contractor's mobilization bid item cost shall include only those items necessary and
preliminary to performance of the work. Such costs may include, but are not necessarily limited
to:

1. The cost of moving labor, material and equipment to the site of the work.

2. The cost of project specific insurance premiums and bond premiums.

3. Project startup costs such as field offices, sanitary facilities, utilities, etc.

4. The cost of acquiring project permits and permit fees if paid by the Contractor.

The Contractor shall, upon request by TMWA, provide a detailed breakdown of anticipated or
estimated mobilization costs.

Payment for mobilization in any one calendar month is limited to the amount bid in the Bid
Schedule, 10 percent of the contract amount not including mobilization, or the pro rata amount of
the mobilization actually completed in that month whichever amount is less.

Mobilization costs shall not be invoiced to TMWA until the first progress payment application is
submitted for the project.

Progress Payments

Per the provisions of NRS 338, Sections 400 through 645, Contractor shall submit application for
progress payment once per month, directly to TMWA’s Project Representative. Project
Representative will review and if correct, approve the application for payment.

Should Project Representative dispute any portion of Contractor’s progress payment application,
Project Representative shall provide Contractor with written explanation of the disputed amounts
within five days of receipt of progress payment application.

1. The Contractor shall then revise and resubmit the invoice, or follow formal dispute resolution
procedures.

2. To insure timely payment, the Contractor is encouraged to review preliminary progress
payment applications with Project Representative prior to officially submitting the monthly
invoice.

Undisputed and approved invoice amounts will be paid to Contractor within 30 days of the date
that TMWA receives the approved invoice.

Per the provisions of NRS 338.515 paragraph 2, the Contractor’s progress payment application
may include the invoice cost of materials that have been purchased and stockpiled for use on the
project but not yet incorporated into the work if in the opinion of Project Representative, the
materials are suitably stored, protected and secured.
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7.03

7.04

1. Materials shall be stockpiled at the job site or at a location under the control of the Contractor
that is within 30 miles of the job site.

2. Materials shall be separately stockpiled and tagged or marked in such a manner that they are
easily identified as materials for the Contract Documents. Materials shall not be moved,
except for transportation to the job site, without the permission of the Project Representative.

3. Materials shall be available for inspection by the Project Representative at all times during
normal working hours.

4. Materials shall be utilized on this contract only.

TMWA may refuse to make payment of the full amount of the progress payment application
because claims have been made against TMWA on account of Contractor's performance or
furnishing of the work, or there are other items entitling TMWA to a set-off against the amount
recommended, but TMWA must give Contractor immediate written notice stating the reasons for
such action.

Extra Work — Request for Approval

When Contractor reasonably believes the work or materials required by TMWA is beyond the
original scope of Work, the Contractor shall notify the Project Representative in writing that it
believes such work is “Extra Work”. TMWA will promptly determine whether such work
constitutes “Extra Work™ or Work within the original scope of the Contract Documents. TMWA
shall not be liable for delay claims by the Contractor prior to providing written determination of
Contractor’s Extra Work claim.

Any alleged extra work performed by the Contractor without prior written authorization of
TMWA is done at the sole risk of the Contractor. Contractor shall have no right or claim to
additional compensation, nor may Contractor seek any such compensation in any forum, unless
Contractor provides notice of the Extra Work demand pursuant to Section 7.03(A) prior to
commencing such work. The requirements of this Section 7.03 can only be waived in writing by
TMWA.

TMWA reserves the right to request a lump sum cost proposal from the Contractor for the
performance of extra work. If a lump sum cost proposal is requested, the Contractor shall also
obtain competitive lump sum quotations from Subcontractors for extra work.

If TMWA determines that the work or materials required are beyond the original scope of the
Work and constitute “Extra Work”, and TMWA authorizes Contractor in writing to perform such
Extra Work, the provisions in Section 7.04 shall apply.

Extra Work — Payment for Time and Material Work
The provisions of this Section 7.04 shall apply to Extra Work authorized in writing by TMWA.

When the underlying Work is performed under a time and material basis, TMWA may request the
Contractor to submit a Work Plan prepared specifically for the authorized Extra Work item to
TMWA for approval prior to TMWA authorizing the extra work to begin.

1. The Work Plan shall include at a minimum, the classification, prevailing hourly wage rate
(including fringe benefits), and actual hourly pay rate for each person to be utilized in
performing the work; the number of days per week and the number of hours per day that
work will be performed; and the number, type and cost (specifying equipment rates) of each
piece of equipment to be utilized.

2. Whether or not a written Work Plan was requested, the Contractor and TMWA’s Project
Representative shall pre-determine and agree upon the above mentioned Work Plan
components prior to start of the extra work.
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The Contractor shall complete and sign a daily labor and equipment reporting form (Daily Extra
Work Report) at the end of each day for extra work performed under this contract.

1.

The Daily Extra Work Report shall clearly indicate the date, name of the project, detailed

scope of extra work performed that day, hours worked by each employee, the employee’s

labor classification, each piece of equipment with hours utilized, and materials delivered to

the job site which are suitably stored or incorporated into the extra work.

i Invoices for materials shall be furnished to the Project Representative when available.

ii.  Equipment shall be identified by manufacturer’s name, model number, and the five
letter equipment class code from the Rental Rate book (see paragraph 7.04J below).

The Project Representative will review and approve (when correct) the form and return a

copy of the form to the Contractor by the following workday.

No payment will be made for extra work not reported on an approved Daily Extra Work

Report and supported by the appropriate material invoices.

A full time working foreman shall be present at the job site to supervise extra work at all times.

The following rules apply to billing employee time for authorized extra work:

1.
2.

3.

Superintendent and general foreman time may be direct billed at the applicable foreman rate.
Time for documented safety meetings is considered compensable time for extra work
performed under this contract.

Job site reporting shall be utilized for extra work performed under this contract. Travel time
to and from the job site will not be considered compensable time.

The Contractor’s billable time begins and ends at the job site with the starting and stoppage
of work.

Time preparing daily extra work reports, timesheets and invoices will not be considered
compensable time.

Overtime (time in excess of eight hours in one day or in excess of 40 hours in one week) shall
be approved in writing by the Project Representative prior to the start of overtime work under
time and material conditions.

The following rules apply to billing and use of equipment and tools for authorized extra work:

1.

TMWA will not compensate the Contractor for nonproductive time resulting from not having
the required tools or equipment in his possession at the job site or the unavailability of tools
or equipment resulting from breakdown, maintenance or repairs. The Project Representative
shall be the sole judge as to whether the Contractor is, can be, or was productive when
working without adequate tools or equipment due to breakdown or unavailability.

Individual pieces of equipment or tools having a replacement value of $500 or less, whether
or not consumed by use, will be considered to be small tools and no separate payment will be
made for their use.

The Contractor will be paid the total cost for labor, materials, equipment, and miscellaneous
items used to perform authorized extra work that is paid for on a time and materials basis. The
total cost will be calculated as the sum of the following five items:

1.

2.

The direct cost of labor, materials, and equipment determined as specified in paragraphs H, |
and J below.

To the total of the direct costs, the following markups shall be applied:

i. A labor markup of 40 percent to the direct cost of labor.

ii. A materials markup of 10 percent to the direct cost of materials.

iii. An equipment markup of 15 percent to the direct cost of equipment.
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The above markups shall constitute full compensation for all overhead costs and profit and

any additional items of expense not specifically listed as labor, materials, and equipment

costs in paragraphs H, I and J below. Additionally, the markup specified in item 2i above

includes full compensation for all payments required by State and Federal laws, such as

Social Security, Medicare, unemployment insurance, and similar items.

When extra work is performed in whole or in part by Subcontractors at any tier, an additional

markup shall be applied to cover the Contractor’s expenses associated with supervising and

coordinating subcontract work. The markup for subcontractor coordination shall be 5 percent

applied to the total of the direct cost for labor, materials, and equipment for extra work

performed by Subcontractors that is paid for on a time and materials basis. In calculating the

markup for subcontractor coordination:

i. The subcontractor coordination markup is only applied to Subcontractor direct costs.
Direct costs of the Contractor and Owner-operators are excluded from this calculation.

ii. The markups specified in item 2 above are not applied to the Subcontractor direct costs
before applying the 5 percent markup.

iii. The subcontractor coordination markup only applies to the total of all extra work
performed by Subcontractors. It does not apply between the various Subcontractor tiers.

The cost of owner-operated equipment determined as specified in paragraph K below.

The cost of miscellaneous items including specialized work, professional services, permits,

and fees determined as specified in paragraph H below. The markups specified above do not

apply to miscellaneous items.

Table 7.04G is included to further clarify how TMWA will calculate the payment for time

and material work. The shaded areas of the table are where the descriptive information and

amounts based on the hours reported on the Daily Extra Work Reports are entered.

i. The formulas shown on the right hand side of the form show how the various markups,
sub-totals, and totals are calculated.

ii. The amounts shown in the table are for illustrative purposes only.

The direct cost of labor for workers (including working foremen) for authorized extra work,
whether the employer is the Contractor or a Subcontractor at any tier, shall be the sum of the
following two items:

1.

The actual wages paid to or on behalf of the employee. The actual wages are defined as the
sum of the hourly rate of pay plus the hourly fringe benefit contributions shown on the
certified payroll data submitted by the Contractor to TMWA.

i. For Projects where prevailing wage rates do not apply, actual wages will be the sum of
the hourly rate of pay plus any hourly fringe benefit contributions shown on the
employee’s pay check advice.

ii. Actual wages do not include any payments made on behalf of the employee for which the
Contractor is compensated by the markup specified in paragraph G2i above.

The actual subsistence and travel allowance paid to workers up to a maximum amount of

$125.00 per worker per day. Subsistence and travel allowance will be paid only if the extra

work being paid for on a time and material basis results in an extension of the Contract Time.

The direct cost of materials for authorized extra work whether purchased by the Contractor or a
Subcontractor at any tier shall be the actual amount paid as evidenced by invoices submitted to
the Project Representative. Only materials that are incorporated into the Work will be paid for.

In addition to the direct cost of materials, the Contractor will be paid the direct cost of labor and
equipment required to unload job-site delivered materials or to obtain and deliver Contractor
furnished materials which are not delivered to the job site by the Supplier, unless this is a result of
a scheduling or procurement error on the part of the Contractor.
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Direct labor costs for unloading job site delivered materials shall be determined per paragraph
H1 above (no payment for subsistence and travel will be made).

Direct equipment costs for unloading job site delivered materials shall be determined per
paragraph J below.

General Conditions Master Form.CA. rev. 4.28.14
00700 — 39



b =k [ [
Wit oo~ o e W b

A B D F G H | J L
=input cells
Table 7.04C"'
Time and Materials Summary Calculation Sheet
Date gr— g o B I — — —
Project Name \\I )
Project Mumber — | — —
Extra work description \ |
Change Order number
|s this a prevailing wage project? (Y or M)
Contractor Subcontractor 1 Subcontractor 2 Owner-operators Totals
Labor
Actual wages: 4 500.00 2,000.00 1,000.00 300.00 7,800.00
Travel and subsistence: 125.00 = = 125.00 250.00
Sub-total Direct Labor: 2,050.00
40% markup on direct labor: 3,220.00
Total Labor: | $  11,270.00
Materials®
Direct cost per invoices: 2,500.00 400.00 100.00 - 3,000.00
10% markup on direct cost of materials: 300.00
Total Materials: $ 3,300.00
Equipment
Direct cost per rental rates: 400.00 - T50.00 145.00 1,295.00
15% markup on equipment: 184 25
Total Equipment: | $ 1,489.25
Total Labor, Materials, & Equipment: $  16,059.25
Calculation of 5% Subcontractor Coordination Markup
Direct cost totals without markups
(Subcontractor work only): 2.400.00 1,850.00 4 250.00
5% markup for Subcontractor coordination: $ 212.50
Miscellaneous Items
Specialized Work per invoices: 2.000.00 - - 2.000.00
Professional Services per invoices: 250.00 - - 250.00
Owner-operated equipment perinvoices
(non-prevailing wage projects only): -
10% markup on above three items: 225.00
Permits and fees: 500.00 200.00 700.00
Total Miscellaneous: 3,175.00
Total Cost: $19,446.75

Motes: 1. Add or subtractcolumns for additional Subcontractors and Owner-operators asrequired.
2. Directcosts for unloading materialsshallbe added to the Labor and Equipment sections as appropriate.

L15+L16
40% of L17
L17+L18

10% of L22
L22+1.23

15% of L27
L27+L28

L19+L24+ 29

F34+H34
5% of L34

10% of L38+L40+L41

L39+L40+L41+L42+1.43

L31+L35+L44
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3. Markups for direct labor and equipment costs for unloading job site delivered materials shall
be applied as specified in paragraphs G2i and G2iii above. No other markups shall be applied
to these items for unloading job site delivered materials.

A foreman or a designated materials coordinator shall be responsible for insuring that materials
are procured and delivered to the site in a timely manner. The Contractor will not be compensated
for nonproductive time nor will an extension of time be granted due to delays in delivery of
material or equipment when these items are Contractor furnished.

The direct cost of equipment used to perform authorized extra work whether used by the
Contractor or a Subcontractor at any tier shall be the hourly rental rates listed in the CalTrans
publication “Labor Surcharge And Equipment Rental Rates” (Rental Rate book) that is in effect
on the date on which the extra work is done. The rates apply regardless of ownership and any
rental or other agreement. The Rental Rate book is available from CalTrans at
www.dot.ca.gov/hg/construc/.

1. Rental rates listed in the Rental Rate book are straight time rates that apply when the
equipment is used 8 hours or less per day as shown on the Daily Extra Work Report.

i. Overtime hours occur when the equipment has worked on extra work more than eight
hours per day or more than the daily equivalent of forty hours per week for special work
schedules (e.g. 4/10 or 9/80).

ii. When work extends into overtime conditions as shown on the Daily Extra Work Report,
the Overtime Factors listed in the Rental Rate book shall be used to determine the
overtime rate. The Delay Factors and Labor Surcharge rates listed in the Rental Rate
book do not apply to TMWA work.

iii. The overtime rate is the product of the straight time rate and the Overtime Factor. The
overtime rate shall be applied per the instructions in the Rental Rate book for “Overtime
and Multiple Shifts.”

2. For equipment not listed in the Rental Rate book, a suitable rental rate shall be established,
before using such equipment on extra work, by agreement between the Project Representative
and the Contractor. In establishing such rate, the Contractor shall submit cost data or other
evidence to support the proposed rate if requested by the Project Representative. Submitted
rates shall be consistent with similar size and type of equipment listed in the Rental Rate
book. In the event that agreement on a rate cannot be reached, the rate proposed by the
Project Representative will be used.

3. The rental rates include the cost of fuel, oil, lubrication, supplies, small tools, necessary
attachments, repairs and maintenance of any kind, depreciation, storage, insurance, all
incidentals, and any labor required to provide these items.

4. Operators of rental equipment will be paid as specified in paragraph H above.

5. Rental time will not be allowed while equipment is inoperative due to breakdowns.

6. The Contractor will be paid rental time for only those hours that the equipment is actually
utilized in performing the extra work. Idle time for equipment located at the job site, but not
being used in the work, is not billable time.

7. When the extra work requires use of equipment that is different from the equipment on the
job site being used for Contract work, the following shall apply:

i. The Project Representative shall approve the necessity for the use of the particular
equipment on the extra work.

ii. The Contractor shall obtain quotes for renting the equipment from local sources. The
rental rate paid for locally rented equipment will be the actual rate paid by the Contractor
or the rate listed in the Rental Rate book, whichever is less.

iii. Rental time will be paid for the time required to move the required equipment to the
location of the extra work and return it to its original location, except that moving time
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7.05

7.06

will not be paid for if the equipment is also used on regular contract work while on the
job site. The original location of the equipment to be moved shall be agreed to by the
Project Representative in advance of movement.

When owner-operated equipment is used to perform authorized extra work that is paid for on a
time and materials basis, the Contractor will be paid for the equipment and operator as follows.
(items 1, 2, and 3 apply to Projects subject to payment of prevailing wage rates):

1.
2.

Payment for equipment will be made in conformance with paragraph J above.

Payment for the cost of labor and subsistence or travel allowance will be made at the rates
paid by the Contractor to other workers operating similar equipment already on the project or,
in the absence of other workers operating similar equipment, at the rates for that labor
established by collective bargaining agreements for the type of workers whether or not the
owner-operator is actually covered by an agreement.

The markups on labor and equipment specified in paragraphs G2i and Gz2iii above shall then
be added to determine the total compensation to the Contractor for owner-operated
equipment.

For Projects where prevailing wage rates do not apply, payment for owner-operated
equipment shall be the actual cost as evidenced by invoices submitted to the Project
Representative. A 10 percent markup shall be added to the invoice amount for overhead and
profit as full compensation for owner-operated equipment. The markups specified in
paragraphs G2i and Gz2iii do not apply to this case.

The cost of miscellaneous items for authorized extra work shall be determined as follows:

1.

Specialized work is work for which the Contractor is not experienced in or properly equipped
for and is typically done by a specialist that is proficient in the type of work to be performed.
Payment for specialized work shall be the actual cost as evidenced by invoices submitted to
the Project Representative. A 10 percent markup shall be added to the invoice amount for
overhead and profit as full compensation for specialized work.

The cost of professional services, such as engineering and material testing, associated with
the extra work and directly paid by the Contractor will be the actual cost as evidenced by
invoices submitted to the Project Representative. A 10 percent markup shall be added to the
invoice amount for overhead and profit as full compensation for professional services.
Permits and fees required by regulatory agencies that are paid by the Contractor will be
reimbursed at actual cost as evidenced by invoices submitted to the Project Representative.
No markup is allowed on these items.

Unit Cost Adjusting Bid Items

If unit cost adjusting bid items are included in the Bid Schedule, they will be used to compensate
the Contractor for the common situations that arise during construction without the need for a
Change Order. The range of applicability of items normally used are as follows:

1.

2.

3.

The item for reduced or increased trench depth is intended to allow profile adjustments within
a range of £3 feet.

The rock excavation adjusting items are intended to allow for isolated boulders or minor
pockets of bedrock. The range of applicability of these items is from 0 to 100 cubic yards.
The applicable range for other adjusting items will be listed in the Technical Specifications.

When the adjustments or quantities of the adjusting bid items is outside of the specified
applicable range the procedures of Article 3.05 “Changes to the Contract” and Article 4.03
“Differing Conditions” of the General Conditions will apply.

Retention and Final Payment
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A.

D.

Retention will be withheld as follows:

1. Except as otherwise permitted in NRS 338.525, until the Work is 50 percent complete,
TMWA will withhold as retainage from all progress payments an amount equal to five
percent (5%) of any amount invoiced or otherwise due for payment (including approved
Change Orders) from each progress payment.

2. Except as otherwise provided in NRS 338.525, after the Work is 50 percent complete and in
the opinion of the Project Representative satisfactory progress is being made toward
completion of the Work, TMWA shall continue to withhold retainage from progress
payments as follows:

I. If TMWA does not withhold any amount pursuant to NRS 338.525:

a. TMWA will withhold from each subsequent progress payment 2.5 percent of the
amount invoiced or otherwise due for payment from each subsequent progress
payment; and

b. Before withholding any amounts under 7.06(A)(2)(i)(a), TMWA will pay to
Contractor fifty percent (50%) of any retainage being held pursuant to 7.06 (A)(1) in
accordance with Nevada law.

ii.  If TMWA withholds any amount pursuant to NRS 338.525, TMWA will withhold from
each subsequent progress payment five percent (5%) of the amount invoiced or
otherwise due for payment from each subsequent progress payment and will continue to
hold amounts retained under 7.06(A)(1) in accordance with Nevada law.

3. If in the opinion of the Project Representative satisfactory progress toward completion of the
Work is not being made, retention will remain as specified in 7.06(A)(1) until progress is
judged to be satisfactory. At that time the retention policy of 7.06(A)(2) will take effect.

4. Notwithstanding the foregoing, TMWA reserves the right to withhold additional amounts
from progress payments or final payments in accordance with NRS 338.515(7) and NRS
338.525.

Interest will be paid to the Contractor quarterly on retainage per the provisions of NRS 338.515.

Retention withheld by TMWA will be paid to the Contractor within 30 days after TMWA issues
the Notice of Completion, the Labor Commissioner has been notified that the Work is complete,
no prevailing wage complaints or investigations remain pending, and after receipt of all other
items required by the Contract Documents, in accordance with NRS 338.520. Refer to the
Supplementary Conditions for a detailed list of items that must be submitted before TMWA will
consider the Project to be complete.

The making and acceptance of final payment will constitute a waiver of all claims by Contractor
against TMWA other than those previously made in writing and still unsettled.

Article 8 Time Extensions and Delays

8.01
A.

Time Extensions

Notwithstanding any other provisions of this contract, it is mutually understood that the time
extensions for changes in the work will depend upon extent, if any, by which the changes cause
delay in the completion of the various elements of construction.

A Change Order granting the time extension may provide that the contract completion date will
be extended only for those specific elements so delayed. The remaining contract completion dates
for all other portions of the work will not be altered, and may further provide for an equitable
readjustment of liquidated damages (if applicable) under the new completion schedule.

General Conditions Master Form.CA. rev. 4.28.14
00700 — 43



8.02

8.03

Delays

Upon mobilization to the site, the Contractor shall maintain an adequate labor and equipment
workforce and diligently perform the Work to the satisfaction of the Project Representative.

1. The Contractor shall include adequate costs in his Bid prices to provide sufficient levels of
labor and equipment (including overtime, if required) to insure that the required completion
date is met.

2. Weather delay days will not extend the completion date unless both Contractor and Project
Representative agree to declare a weather day.

Should the timely performance of this contract be jeopardized by the non-availability of TMWA
provided personnel, data, or equipment, the Contractor shall immediately notify the Project
Representative in writing of the facts and circumstances, which are contributing to such delay.
Upon receipt of this notification, TMWA will advise the Contractor in writing of the action that
will be taken to remedy the situation.

The Contractor shall advise TMWA in writing of an impending failure to meet established
milestones or completion dates.

1. Such notification shall include a written description of how the Contractor plans to correct the
situation and comply with the project schedule.

2. Notice shall be provided as soon as the Contractor is aware of the situation; however, such
notice shall not relieve the Contractor from any existing obligations regarding performance.

Excusable Delays

Except for defaults of Subcontractors at any tier, the Contractor shall not be in default because of
any failure to perform this contract under its terms if the failure arises from causes beyond the
control and without the fault or negligence of the Contractor. Examples of these are:

Acts of God, terrorism, or of public enemy.
Acts of the government.

Fires.

Floods.

Epidemics.

Quarantine restrictions.

Strikes.

Freight embargoes.

Unusually severe weather.

©CoOoNO~wWNE

In each instance, failure to perform must be beyond the control and without fault or negligence of
the Contractor. “Default” includes failure to make progress in the work so as to endanger
performance.

If the failure to perform is caused by the failure of a Subcontractor at any tier to perform or make
progress, and if the cause of the failure was beyond the control of both the Contractor and
Subcontractor, and without the fault or negligence of either, the Contractor shall not be deemed to
be in default, unless:

1. The subcontracted supplies or services were obtainable from other sources;

2. TMWA ordered the contractor in writing to purchase these supplies or services from a
specific source; and

3. The Contractor failed to comply reasonably with this order.
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Upon request of the Contractor, TMWA shall ascertain the facts and extent of the failure. If
TMWA determines that the failure to perform results from one or more of the causes above, the
completion time shall be revised, subject to the rights of TMWA under the termination clauses of
this contract.

Article 9 Suspension and Termination of Work

9.01
A.

9.02

9.03

Suspension of Work

TMWA may at any time, by written or electronic notice to the Contractor, suspend further
performance of work by the Contractor.

1. The notice of suspension shall specify the date of suspension and the estimated duration of
the suspension.

2. Upon receiving any such notice of suspension, the Contractor shall promptly suspend further
performance of the Work to the extent specified.

TMWA may at any time withdraw the suspension, in whole or in part, by written or electronic
notice to the Contractor specifying the effective date and scope of withdrawal. Upon receipt of
the withdrawal notice, the Contractor shall resume diligent performance of the work for which the
suspension is withdrawn on the specified effective date of withdrawal.

If the Contractor believes that any such suspension or withdrawal of suspension justifies a
modification in Contract Sum or delivery, the Contractor shall present a written claim to the
Project Representative.

1. Claims shall be submitted no later than 30-days from the action precipitating the claim.
2. Claims presented after 30-days or after final payment of the contract will not be considered
valid by TMWA.

Termination for Convenience

TMWA shall have the right at any time to terminate further performance of this contract, in
whole or in part, for any reason. Such termination shall be effected by written notice from the
Project Representative to the Contractor, specifying the extent and effective date of the
termination.

On the effective date of the termination, the Contractor shall terminate all work and take all
reasonable actions to mitigate expenses.

The Contractor shall submit a written request for all outstanding labor and material expenses for
work performed through the date of termination, and shall provide any substantiating
documentation requested by TMWA.

In the event of such termination, TMWA agrees to pay the Contractor within thirty days after
receipt of an adequately documented written request.

Termination for Cause

TMWA, may, without written notice of default to the Contractor, terminate this contract in whole
or part if the Contractor violates an OSHA regulation and the Contractor is found to have a repeat
or willful safety violation.

1. A repeat violation exists where documentation shows a serious safety violation for a
substantially similar violation documented within the last three years.

2. A willful violation exists where evidence shows either an intentional violation or plain
indifference to a safety regulation where the hazard has caused, or was likely to cause death
or serious physical harm.
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Article

10.01
A.

10.02

TMWA may, by written notice of default to the Contractor, terminate this contract in whole or in
part if the Contractor fails to:

1. Meet the delivery schedule specified in this contract.
2. Make progress, so as to endanger performance of this contract.
3. Perform any of the other provisions of this contract.

TMWA'’s right to terminate this contract as specified above, may be exercised if the Contractor
does not cure such failure within seven calendar days (or more if authorized by the Project
Representative) after notice, specifying the failure, is sent.

If TMWA issues a cure notice and the Contractor cures the failure, TMWA has the contractual
right to terminate this contract without any additional cure notice if the Contractor makes any
future failure.

If TMWA terminates this contract in whole or in part, it may acquire, under the terms and in the
manner TMWA considers appropriate, services and equipment similar to those terminated, and
the Contractor will be liable to TMWA for any reasonable excess costs for those services.
However, the Contractor shall continue the work not terminated.

The Contractor shall not be liable for any excess costs if the failure to perform the contract arises
from circumstances beyond the control and without the fault or negligence of the Contractor.
These circumstances include, such causes as acts of God or of the public enemy, acts of the
Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, unusually severe weather.

10 Other Provisions
Related Work at Site

TMWA may undertake or award other contracts for additional work at or near the site of work
under this contract.

The Contractor shall fully cooperate with the other contractors and with TMWA employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the
additional work, heeding any direction that may be provided by TMWA.

1. The Contractor shall not commit or permit any act that will interfere with the performance of
work by any other contractor or TMWA employees.

2. Additional specific information concerning work by others will be given in the
Supplementary Conditions or Technical Specifications.

Inspection and Testing by TMWA

All work shall be subject to TMWA inspection and testing at all places and at all reasonable times
before acceptance, to ensure compliance with the terms of the Contract Documents.

TMWA inspections and tests are for the sole benefit of TMWA and do not:

1. Relieve the Contractor of responsibility for providing adequate quality control measures per
Article 6.16 “Quality Control” of the General Conditions.

2. Relieve the Contractor of responsibility for damage or loss of the material before acceptance.

3. Constitute or imply acceptance.

4. Affect the continuing rights of TMWA after acceptance of the completed work.

The presence or absence of a TMWA inspector or Project Representative does not relieve the
Contractor from any contract requirement.
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10.03

10.04

10.05

The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be
required by TMWA.

The Contractor shall, without charge, replace or correct rejected work found by TMWA not to
conform to contract requirements, unless TMWA consents to accept the work with the
appropriate adjustment in the Contract Sum.

1. The Contractor shall promptly segregate and remove rejected material from the premises.
2. If the Contractor does not promptly replace or correct rejected work, TMWA may
i. By contract or otherwise, replace or correct the work and charge the cost to the
Contractor or
ii. Terminate for default the Contractor’s right to proceed.

Replacement of Defective Work

If, before acceptance of the entire Work, TMWA decides to examine already completed work by
removing it or tearing it out, the Contractor, on request shall comply.

1. If the work is found to be defective or non-conforming in any material respect due to the fault
of the Contractor or Subcontractors, the Contractor shall be responsible for the expenses of
the examination and the cost of satisfactory reconstruction.

2. If the work is found to meet the requirements of the Contract Documents, TMWA will pay all
costs incurred the Contractor in the examination and reconstruction, including, if completion
of the Work was thereby delayed, an extension of time.

Unless otherwise specified in the contract, TMWA shall accept, as promptly as practicable after
completion and inspection, all work required by the Contract Documents or that portion of the
work TMWA determines can be accepted separately. Acceptance shall be final and conclusive
except for latent defects, fraud, gross mistakes amounting to fraud, or TMWA’s rights under any
warranty or guarantee.

Use and Possession Prior to Completion

TMWA shall have the right to take possession of or use any completed or partially completed part
of the work.

Before taking possession of or using any work, TMWA shall furnish a list of items of work
remaining to be performed or corrected on those portions of the work that TMWA intends to take
possession of or use. However, failure of TMWA to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of the contract.

While TMWA has such possession or use, the Contractor shall be relieved of the responsibility
for the loss of or damage to the work resulting from TMWA’s possession or use. If prior
possession or use by TMWA delays the progress of the work or causes additional expense to the
Contractor, an equitable adjustment shall be made.

Dispute Resolution

Contractor shall carry on the work and adhere to the progress schedule during all disputes or
disagreements with TMWA. No work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as Contractor and TMWA may otherwise agree in writing.

The Project Representative will be the initial interpreter of the requirements of the Contract
Documents and judge of the acceptability of the Work.
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Claims, disputes, and other matters relating to the acceptability of the Work or the interpretation
of the requirements of the Contract Documents pertaining to the performance and furnishing of
the Work and claims in respect of changes in the Contract Sum or Contract Time (except for
claims which have been waived by the making or acceptance of final payment) will be referred
initially to Project Representative in writing.

1. Written notice of each such claim, dispute, and other matter shall be delivered by the
Contractor to Project Representative promptly (but in no event later than 15 days) after
occurrence of the event giving rise to the claim or dispute.

2. Data or other written evidence necessary to support such claim will be submitted to TMWA
within 30 days after such occurrence, unless Contractor requests and Project Representative
allows, an additional period of time to ascertain more accurate data in support of the claim.

3. Within 15 days of receiving all information pertaining to a request for a formal decision in
accordance with this paragraph, Project Representative will render a written decision.

4. Failure of Contractor to submit a claim and any supporting data within the aforementioned
time frames shall serve as a waiver by Contractor of such claim against TMWA.

If Project Representative’s first-step written decision is unacceptable to Contractor, Contractor
shall deliver a written demand for direct negotiation to the Project Representative.

1. Said demand shall be delivered within ten days from the date of the first-step written
decision, but in no case will such demand for direct negotiation be accepted by TMWA until
after Contractor receives the first-step written decision.

2. If Contractor fails to deliver said written demand for direct negotiation within the ten-day
period, the first-step written decision shall be final and binding.

3. The second-step direct negotiation may include Project Representative and Contractor’s
Superintendent (or other on-site representative of Contractor directly responsible for the work
who initiated the original claim), but will be conducted by representatives of TMWA and
Contractor at least one step (in the organizational structure) above those individuals involved
in the first step process.

i. Direct negotiation shall be conducted in good faith and may require more than one
meeting between TMWA and Contractor.

ii. Meetings will be conducted within a reasonable time at a time and place agreeable to
both parties.

4. If after a good faith effort to resolve the claim, should either party believe that a satisfactory
resolution of the claim is not possible, either party may give notice to the other party
demanding mediation of the issue. Said notice to mediate must be delivered prior to the
Contractor applying for final payment, and must be delivered to the other party and the
American Arbitration Association.

If direct negotiation is unsuccessful, TMWA and Contractor intend to endeavor to resolve claims,
disputes and other matters in question between them by negotiation and mediation in accordance
with the Construction Industry Mediation Rules of the American Arbitration Association
currently in effect, or unless the parties mutually agree otherwise. The parties shall share the
mediator’s fee and any filing fee equally. The mediation shall be held in Reno, Nevada unless
another location is mutually agreed upon within sixty (60) days of the notice to mediate, unless
otherwise mutually agreed. Agreements reached in mediation shall be enforceable as settlement
agreements in any Court have jurisdiction thereof.

If the dispute is not resolved by mediation, then, at TMWA’s sole discretion, any claim, dispute
or other matter in question shall be subject to arbitration in accordance with the provisions of
NRS 338.150. The arbitration shall be administered by the American Arbitration Association or
Nevada Arbitration Association in accordance with their rules in effect at the time of the
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arbitration. Any award or determination rendered by the arbitrator may be entered as a judgment
in any court having jurisdiction thereof.

If TMWA, in its sole discretion, declines to arbitrate, such claims, disputes and other matters
shall be decided by a court located in Washoe County, Nevada having jurisdiction thereof.
Notwithstanding any provision contained in this Article or elsewhere in the Contract Documents,
TMWA reserves the following rights in connection with claims and disputes between TMWA
and Contractor:

1. The right to institute legal action against the Contractor in any court of competent jurisdiction
in lieu of demanding arbitration, in which case the dispute or disputes which are the subject
of such action shall be decided by such court, and not by arbitration.

2. The right to obtain from any Court of competent jurisdiction a stay of any arbitration
instituted by the Contractor, provided that the application for such stay is made before the
appointment of a neutral arbitrator, in which case the dispute or disputes which are the
subject of such arbitration shall be decided by such court, and not by arbitration.

Article 11 Miscellaneous Legal Provisions

11.01
A.

11.02

11.03

11.04

Jurisdiction

Contractor acknowledges and agrees that, notwithstanding the location of the Project, Owner is a
political subdivision of the State of Nevada and therefore to the fullest extent permitted by law
this Agreement shall be governed by, interpreted under and construed and enforced in accordance
with the laws of the State of Nevada, with venue in the County of Washoe with the sole and
exclusive exception of issues arising from the enforcement and release of mechanic’s liens, and
regulation of Contractor’s activities by the California Contractors State License Board, which
shall be governed by California law. Each party acknowledges and agrees that the laws of the
State of Nevada and the selection of venue were freely chosen.

Assignment

Neither party shall assign this contract without the written consent of the other party.
No assignment shall relieve either party of its obligations under this contract.

No Waiver

Except as otherwise provided herein, the failure at any time of either party to enforce any of the
provisions of this contract, or to require at any time performance by the other party of any of the
provisions hereof, shall in no way be construed to be a waiver of such provisions, nor in any way
be construed to affect the validity of this contract or any part hereof, or the right of any party
thereafter to enforce each and every such provision.

Severability and Integration

The invalidity, illegality, or unenforceability of any provision of this contract or the occurrence of
any event rendering any portion or provision of this contract void shall in no way affect the
validity or enforceability of any other portion or provision of the entire contract.

Any void provision shall be deemed severed from this contract, and the balance of this contract
shall be construed and enforced as if this contract did not contain the particular portion or
provision held to be void.
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11.05

1. TMWA and Contractor further agree to amend this contract to replace any stricken provision
with a valid provision that comes as close as possible to the intent of the stricken provision.

2. The provisions of this clause shall not prevent this entire contract from being void should a
provision which is of the essence of this contract be determined void.

This contract represents the entire and integrated agreement between TMWA and the Contractor.
It supersedes all prior and contemporaneous communications, representations, and agreements,
whether oral or written, relating to the subject matter of this contract.

Indemnity

To the fullest extent permitted by law, Contractor and subcontractors shall defend, protect,
indemnify and hold harmless TMWA, and its employees, agents, successors, and assigns
(“Indemnified Parties”,) and each of them, from and against any and all claims, demands, causes
of action, damages, costs, expenses, actual legal fees, losses or liabilities, in law or in equity, of
every kind and nature whatsoever (“Claims”) whether such Claims are caused by Contractor,
Contractor’s agents or employees, or subcontractors employed on the Project, or products
installed on the Project by Contractor or subcontractors arising out of or in connection with
Contractor’s operations to be performed under this Agreement for, but not limited to:

1. Personal injuries, including but not limited to bodily injury, emotional injury, sickness or
disease, or death to persons.

2. Workers Compensation, and any violation by Contractor of any law or regulation in any way

related to the occupational safety and health of employees.

Violation of patent, trademark and copyright laws.

Damage or loss to real or personal property of anyone, including loss of use thereof.

Breach of contract or related matters.

Hazardous waste or environmental liability.

Citations, fines, taxes, assessments, or related matters from any local, state or federal

governmental authority.

8. Claims of employees, agents, and subcontractors of the Contractor.

Nookw

Indemnified Parties shall notify the Contractor of the Claim within a reasonable period of time
after it has received actual notice of the Claim and the Parties shall take all reasonable actions
necessary to assist each other in determining the nature and extent of the issues contained in the
Claim.

If a proceeding is commenced against the Indemnified Parties which is based upon or arises out
of this contract, then the Indemnified Parties shall be entitled to make the Contractor a party to
the proceeding for the purpose of enforcing the terms and conditions of this clause.

The Contractor shall pay all reasonable attorney fees and costs that the Indemnified Parties incurs
or is subject to as a result of the Claim.

Nothing in this Agreement shall be construed to waive TMWA’s right to assert available NRS
Chapter 41 liability limitation against any claim.

The obligations contained herein shall survive any termination of this Agreement and shall extend
to Claims occurring after completion of the project. Contractor shall incorporate this indemnity
clause in its subcontracts.

END OF GENERAL CONDITIONS
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Section 09900

PAINTING AND COATINGS

PART 1: GENERAL

1.01

A.

1.02

1.03

B.

Description

The work of this section consists of furnishing and applying paint to steel surfaces
specifically designated herein or in the drawings.

Submittals

Submit the following to the TMWA Project Administrator for approval:

1. Paint materials list naming each product to be used identified by manufacturer and type
number. Include the manufacturer's application recommendations for each product
submitted and a color chart of the manufacturer's available colors.

All submittals shall be provided before painting can commence.
Compliance With Volatile Organic Compound (VOC) Limits

All paint products shall comply with the applicable limits on volatile organic compounds
(VOC) as established by the United States Environmental Protection Agency and by State
and local air quality regulating agencies.

It shall be the Contractor's responsibility to demonstrate compliance with this requirement.

PART 2: PRODUCTS

2.01 Paint Products

A. All paints shall be specifically manufactured for use on materials in this environment and on
substrates as noted in the drawings.

B. Paint shall be alkyd enamel as manufactured by Tnemec, Sherwin Williams, Carboline, or
pre-approved equal.

C. Paint shall be delivered in original containers, with seals unbroken.
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2.02

2.03

Exposed Edges

Grind exposed edges to a ¥a-inch bevel or radius prior to painting.

Sealant

The joints between the steel plates and the existing concrete walkway and wall shall be

sealed with Sikaflex-1a as manufactured by Sika Corporation. The sealant shall be applied
in accordance with Sika's written instructions.

PART 3: EXECUTION

3.01 Pre-Installation Conference:
If requested by TMWA, the Contractor and his installation sub-contractor shall meet with
TMWA's representative to discuss the specifics of the painting installation including
schedules, general requirements, containment and project coordination.

3.02 Schedule
The contractor shall schedule the painting to accommaodate the temperature and relative
humidity requirements specified by the manufacturer.

3.03  Surfaces To Be Painted

A. The surfaces to be painted include the existing steel plates at the control gates as noted on
the drawings.

3.04  Surfaces Not To Be Painted

A. The following items shall not be painted or coated:
1. Control gates and mechanisms.
2. Electrical equipment and conduits.
3. Other items as identified by TMWA.

3.05 Surface Preparation

A. Prepare surfaces for coating in accordance with the paint manufacturer’s written instructions
and these specifications.
1. Surface preparation shall be performed to avoid discharge of pollutants into Donner

Creek.
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3.06

3.07

Exposed steel surfaces to be painted shall be prepared to meet SSPC-SP3 or SSPC-SP6
unless otherwise recommended by the manufacturer.

Steel Structures Painting Council (SSPC) specifications are as follows:

1. Solvent Cleaning (SSPC-SP1): Removal of oil, grease, soil and other contaminants by
use of solvents, emulsions, cleaning compounds, steam cleaning or similar materials
and methods which involve a solvent or cleaning action.

2. Hand Tool Cleaning (SSPC-SP2): Removal of loose rust, loose mill scale and other
detrimental foreign matter to degree specified by hand chipping, scraping, sanding, and
wire-brushing.

3. Power Tool Cleaning (SSPC-SP3): Removal of loose rust, loose mill scale and other
detrimental foreign matter to degree specified by power wire-brushing, power impact
tools or power sanders.

4. White Metal Blast Cleaning (SSPC-SP5): Blast cleaning to a gray-white uniform
metallic color until each element of surface is free of all visible residues.

5. Commercial Blast Cleaning (SSPC-SP6): Blast cleaning until at least two-thirds of
each element of surface area is free of all visible residues.

6. Brush-off Blast Cleaning (SSPC-SP7): Blast cleaning to remove loose rust, loose mill
scale and other detrimental foreign matter to degree specified.

7. Near White Blast cleaning (SSPC-SP10): Blast cleaning to nearly white metal
cleanliness, until at least 95 percent of each element of surface area is free of all visible
residues.

Paint Application
Apply paint in accordance with the manufacturer’s instructions and these specifications.

Protective enclosures, coverings, drop cloths or other protective measures shall be used to
prevent paint from entering Donner Creek and to protect surfaces that are not being painted.

Paint shall be well applied to the minimum required thickness leaving no holidays, gaps,
pinholes, blisters, delaminations, sags, foreign materials or other defects. Terminations
shall be as detailed and in a straight line.

Primer and paint shall be applied to attain minimum Dry Film thicknesses of 3.0 mils and
5.0 mils, respectively. Paint shall be applied in two coats.

Protection

During construction, the contractor shall protect the paint against all damage by accident or
otherwise, and shall leave the work clean and wholly intact. The work will not be accepted
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until all of the work has been completed and all non-compliant or damaged areas have been

repaired.
3.08 Cleaning
A. Upon completion of the work, all equipment, staging, scaffolding and containers shall be

removed from the site. All damage resulting from the work of this section shall be cleaned,
repaired, or refinished to the satisfaction of TMWA's Project Representative.

END OF SECTION
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GENERAL CONSTRUCTION NOTES

1. THE CONTRACTOR SHALL COORDINATE SCHEDULES AND WORK HOURS WITH TMWA AND THE
CALIFORNIA DEPARTMENT OF PARKS AND RECREATION (MATT YARBROUGH, STATE PARK
RANGER, 530-525-9528).

2. THE CONTRACTOR SHALL ERECT SAFETY BARRIERS AND SIGNAGE TO CONTROL ACCESS
ACROSS AND AROUND THE DAM.

3. THE PARKING AREA LOCATED SOUTH OF THE DAM SHALL BE USED AS A CONSTRUCTION STAGING
AREA.

4. THE CONTRACTOR SHALL PROVIDE TEMPORARY FENCING AS NEEDED TO SECURE MATERIALS,
EQUIPMENT, ETC.

5. THE CONTRACTOR SHALL PROVIDE HIS OWN PORTABLE RESTROOM FACILITIES.

6. THE SITE SHALL BE CLEANED DAILY AND THE DEBRIS REMOVED FROM THE SITE.

7. THE CONTRACTOR SHALL PROTECT ALL EXISTING IMPROVEMENTS, VEGETATION, TREES,
ROADWAYS, ETC. WITHIN THE PROJECT AREA FROM DAMAGE. ANY DAMAGE CAUSED BY THE

CONTRACTOR'S ACTIVITIES SHALL BE REPAIRED AS DIRECTED BY TMWA AND AT NO ADDITIONAL
COST.

BEST MANAGEMENT PRACTICES (BMP) PLAN

1. DONNER DAM IS LOCATED IN AN ENVIRONMENTALLY SENSITIVE CREEK. THE REPAIRS TO THE
DAM SHALL BE PERFORMED SO THAT POLLUTANT DISCHARGES ARE PREVENTED FROM ENTERING
THE CREEK. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING ALL NECESSARY
PROTECTION TO ENSURE THAT POLLUTANT DISCHARGES DO NOT ENTER THE CREEK.

2. AT LEAST TWO WEEKS PRIOR TO BEGINNING REPAIRS, THE CONTRACTOR SHALL SUBMIT A
WRITTEN BMP PLAN DESCRIBING THE PROPOSED METHODS OF PREVENTING POLLUTANT
DISCHARGES FROM ENTERING THE CREEK. AS A MINIMUM, THE PLAN SHALL ADDRESS THE
FOLLOWING:

DAM PLACEMENT OF DEBRIS CONTAINMENT SYSTEMS

METHODS OF EXISTING MATERIAL REMOVAL AND CONTAINMENT
CONSTRUCTION VEHICLE AND EQUIPMENT SPILL PREVENTION AND CONTROL
DAILY SITE CLEAN-UP

PROCEDURES FOR FAILURES AND EMERGENCIES.

STAGING AREA

3. CONSTRUCTION MATERIALS AND DEBRIS SHALL BE PLACED ON LINED SURFACES AND SHALL BE
COVERED TO PREVENT LEAKAGE.

4. ALL VEHICLES AND EQUIPMENT SHALL BE INSPECTED DAILY TO CHECK FOR LEAKS.

5. ALL EQUIPMENT AND SCAFFOLDING SHALL BE PRESSURED-WASHED AND CLEANED PRIOR TO
ARRIVAL ON-SITE. CLEANING OF VEHICLES AND EQUIPMENT IS NOT PERMITTED WITHIN THE
PROJECT AREA.

6. ALL ELEMENTS OF THE BMP PLAN SHALL BE INSPECTED AFTER STORM EVENTS AND REPLACED
AS NECESSARY.
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STRUCTURAL DRANING ABBEREVIATION LIST| oSYMBOLS STRUCTURAL NOTES
AB. ANCHOR BOLT VIEA IN SECTION 1. PROJECT SCOPE
ABT. ABOUT
NS ABOVE FINISHED FLOOR A.THE SCOPE OF THIS PROJECT IS TO REPAIR DETERIORATION TO THE EXISTING DONNER DAM STRUCTURE AT THE
AGGR. AGGREGATE MATERIAL NEN OUTLET TO DONNER LAKE, TRUCKEE, CALIFORNIA.
APPROX. APPROXIMATE
ARCH ARCHITECTURAL PESLEN B. THE REPAIRS WILL BE PERFORMED IN PHASES. THIS PHASE ADDRESSES REPAIRS TO THE WINGWALLS AND
CONCRETE . . EXPOSED PORTIONS OF THE DAM. A FUTURE PHASES WILL ADDRESS THE RAILINGS AND DECK.
BBFPL BOTTOM OF BASE PLATE 2
B.C. BOLT CIRCLE
BLKS BLOCKING STRUCTURAL STEEL 2. GENERAL
BN. BOUNDARY NAILING A.ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH THESE SPECIFICATIONS AND THE REQUIREMENTS OF TMWA.
B.S. BOTH SIDES
BRICK OR BLOCK
BOF BOTTOM OF FOOTING B.PRIOR TO COMMENCING WORK, THE CONTRACTOR SHALL FIELD-VERIFY THE CONDITIONS AS SHOWN ON THE
g%z-N(OR BTM.) ggxg% STRUCTURAL DRAWINGS AND SHALL PROMPTLY NOTIFY THE ENGINEER IF DISCREPANCIES ARE ENCOUNTERED.
BN BOTH WAYS GROUT
C.NOTES AND DETAILS NOTED AS “TYPICAL” SHALL BE USED WHENEVER APPLICABLE. SPECIFIC DETAILS AND NOTES
c-C CENTER TO CENTER TAKE PRECEDENCE OVER TYPICAL DETAILS AND NOTES. IT IS THE CONTRACTOR'S RESPONSIBILITY TO BECOME
ClP. CAST-IN-PLACE FAMILIAR WITH THESE DETAILS AND TO ENSURE THAT THEY ARE USED WHERE NECESSARY.
cd CONTROL JOINT PLYNOOD SHEATHING
cL.(OoRq) CENTERLINE D.SHOULD CLARIFICATIONS REGARDING THE INTENT OF THE DESIGN BE REQUIRED, THE CONTRACTOR SHALL
g;’j gé%\léiifi ASONST UNIT SUBMIT REQUESTS FOR INFORMATION (RFI'S) TO TMWA AND THE STRUCTURAL ENGINEER. THE ENGINEER SHALL
oG COoNCRETE NOOD STRUCTURAL RESPOND IN WRITING AND ISSUE CLARIFICATION DRAWINGS AS NECESSARY.
CONT. CONTINUOUS
o et E. THE CONTRACT DOCUMENTS REPRESENT THE FINISHED STRUCTURE AND DO NOT INDICATE THE MEANS,
DBA DEFORMED BAR ANCHOR GRAVEL BASE/MATERIAL  DIUSOS0S METHODS, PROCEDURES, OR SEQUENCE OF CONSTRUCTION. IT IS THE CONTRACTOR'S SOLE RESPONSIBILITY TO
DIA. (OR &) DIAMETER ROVAOTV2OvaS PROVIDE ADEQUATE SHORING AND BRACING TO MAINTAIN THE INTEGRITY OF ALL ELEMENTS OF EACH
DO (OR 'do)) REPEAT INDICATED STRUCT. MEMBER ST STRUCTURE DURING ALL PHASES OF CONSTRUCTION. DESIGN OF SHORING, BRACING, SCAFFOLDING, ETC. WHICH
Dﬁ@ giﬁgﬁ@ SOIL //\\\//<\>/<\>//\\\//< ARE REQUIRED TO FACILITATE THE MEANS AND METHODS OF CONSTRUCTION SHALL BE THE SOLE
DAL PN E RESPONSIBILITY OF THE CONTRACTOR.
EA. EACH
ErE EACH FACE STRUCTURAL FILL 22 Z Z /; F. WRITTEN DIMENSIONS TAKE PRECEDENCE OVER SCALED DIMENSIONS. THE CONTRACTOR ASSUMES ALL
EIFS EXTERIOR INSULATION AND FINISH SYSTEM / RESPONSIBILITY FOR USING SCALED DIMENSIONS WHICH HAVE NOT BEEN VERIFIED.
EL. (OR ELEV.) E#}EYEADENN
EMBED. BEDMENT G.CHANGES OR DEVIATIONS FROM THE STRUCTURAL DRAWINGS WILL NOT BE ALLOWED WITHOUT WRITTEN
_ ) :
N Coet NG RIERAR ;]Q;%% { AUTHORIZATION FROM THE ENGINEER.
=a EQUAL
EA. EACH WAY
) EXISTING 3. SUBMITTALS
D FLOOR DRAIN EPOXY ANCHOR g—i A.SUBMIT THE FOLLOWING TO THE OWNER AND ENGINEER FOR REVIEW:
EF FAR FACE
EoEL FINISHED FLOOR
N LA e REPAIR MATERIAL DATA SHEETS FOR EACH TYPE OF REPAIR MATERIAL
FACE OF
‘;-g- EAR S|DE THE ENGINEER IS NOT RESPONSIBLE FOR DELAYS DUE TO SUBMITTALS WHICH ARE NOT PROVIDED TWO WEEKS IN
e FOOTING ADVANCE.
GA GAGE VIEN IN FLAN B.REVIEW OF SUBMITTALS BY THE ENGINEER IS FOR GENERAL COMPLIANCE WITH THE DESIGN INTENT ONLY AND
GALV. GALVANIZED DOES NOT RELIEVE THE CONTRACTOR OF RESPONSIBILITY FOR COMPLETING THE WORK IN ACCORDANCE WITH
THE DRAWINGS AND SPECIFICATIONS.
HDR i‘a@ggw NOOD GRAIN FINISH TREAD PLATE
ﬁg A LHEADED STUD ANCHOR 4. ALTERNATIVES (SUBSTITUTIONS)
HSB. HIGH STRENGTH BOLT
GRATING A.THE ENGINEER WILL CONSIDER ALTERNATIVES FOR STRUCTURAL MATERIALS AND PROCEDURES AS SPECIFIED IN
D INSIDE DIAMETER THE CONTRACT DOCUMENTS PROVIDED THE ALTERNATIVE DOES NOT CAUSE AN INCREASE IN COST OR DELAY
INV. (OR | E.) INVERT (INVERT ELEVATION) THE PROJECT IN ANY MANNER. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO DEMONSTRATE THAT ALL
|F. INSIDE FACE PROPOSED ALTERNATIVES ARE EQUAL IN STRENGTH, PERFORMANCE, AND DURABILITY TO THE MATERIALS
” Co BUILDING MATERIALS |LEGEND AND/OR PROCEDURES SPECIFIED IN THE CONTRACT DOCUMENTS.
Le LOW POINT NOT TO SeALE B. THE ENGINEER'S WRITTEN APPROVAL SHALL BE REQUIRED PRIOR TO USING ANY ALTERNATIVE. CONSIDERATION
LLV. LONG LEG VERTICAL OF ANY ALTERNATIVE SUBMITTAL SHALL NOT BE DEEMED TO IMPLY ADVANCE ACCEPTANCE BY THE ENGINEER.
NOTE: EXISTING MATERIALS WILL BE SHOWN SCREENED.
MAX MAXIMUM C.THE ENGINEER WILL REQUIRE SUFFICIENT TIME TO ADEQUATELY EVALUATE ANY PROPOSED ALTERNATIVE. THE
mg@ Ny mggjﬁj Ciiu CONTRACTOR SHALL SUBMIT AN ALTERNATIVE SUBMITTAL SUFFICIENTLY IN ADVANCE TO AVOID DELAY TO THE
e MINIMUM WORK. THE ENGINEER RESERVES THE RIGHT TO REJECT ANY ALTERNATIVE. SUCH REJECTION SHALL NOT BE
' SECTION GROUNDS FOR DELAYS IN THE WORK OR AN INCREASE IN THE CONTRACT AMOUNT.
(N) NEW
NF. NEAR FACE m IDENTIFICATION D.ALTERNATIVE SUBMITTALS SHALL BE SUBMITTED TO THE ENGINEER AS STAND-ALONE DOCUMENTS INDEPENDENT
NI.C. ng %NS%OENTRA@T OF SHOP DRAWINGS, MATERIAL CERTIFICATIONS, AND OTHER SUBMITTAL REQUIREMENTS.
N.S.
NTS. NOT TO SCALE w SECTION 1S FOUND E.AS A MINIMUM, EACH ALTERNATIVE SUBMITTAL SHALL COMPLY WITH THE FOLLOWING REQUIREMENTS:
OF. OUTSIDE FACE
o N CENTER ON THE SHEET INDICATED o ALTERNATIVE SUBMITTALS SHALL BE EQUIVALENT IN ALL RESPECTS TO THE SPECIFIED ITEM AND SHALL
oPF. OPPOSITE SECTION COMPLY WITH ALL APPLICABLE CODES AND REGULATIONS.
PL. (OR ) PLATE e ALTERNATIVE SUBMITTALS SHALL NOT ALTER OR MODIFY THE DESIGN INTENT, FUNCTION, PERFORMANCE,
PT. FRESSURE TREATED DETAIL APPEARANCE, OR PROPORTIONS OF THE SPECIFIED ITEM.
ROOF DRAIN IDENTIFICATION
ng: S INFORE NG ‘ e ALTERNATIVE SUBMITTALS SHALL INCLUDE LEGIBLE, COMPLETE, AND PROPERLY COORDINATED TECHNICAL
REQ'S REQUIREMENTS DATA, SUCH AS ICC EVALUATION REPORTS, AS WELL AS OTHER RELEVANT INFORMATION REQUIRED BY THE
@ ENGINEER TO ADEQUATELY EVALUATE THE ALTERNATIVE. THE CONTRACTOR SHALL PROMPTLY SUBMIT
SAD SEE ARCHITECTURAL DRANINGS S~ DETAIL 1S FOUND ADDITIONAL DATA AS REQUESTED BY THE ENGINEER, AT NO ADDITIONAL COST TO THE OWNER.
SAP. SHOP ASSEMBLED PIECE
scd SLAB CONTROL JOINT \ \ ON THE SHEET INDICATED ,
=% NN / F. THE ENGINEER'S ACCEPTANCE OF AN ALTERNATIVE SHALL NOT RELIEVE THE CONTRACTOR FROM
o C UL DETAIL RESPONSIBILITY FOR COMPLIANCE WITH ALL REQUIREMENTS OF THE CONTRACT DOCUMENTS. THE
5D STANDARD CONTRACTOR, AT HIS OWN EXPENSE, SHALL COORDINATE AND OTHERWISE BE RESPONSIBLE FOR ANY CHANGES
STRUCT. STRUCTURAL IN THE WORK OF SUB-CONTRACTORS AND ALL OTHER AFFECTED PARTIES, WHICH MAY BE CAUSED BY THE
SN SHEAR WALL ACCEPTANCE OF AN ALTERNATIVE.
crM, SYMMETRICAL DRANING CROSS-REFERENCE
5. REPAIR MATERIALS
T& B TOP AND BOTTOM PIECE NOT TO SCALE
if;_@, IEE ;S ‘EZNCQETE A.REPAIR MATERIALS SHALL BE AS DESCRIBED IN EACH SPECIFIC REPAIR PROCEDURE. ALTERNATIVES TO THE
oL TOP OF LEDGER SPECIFIED MATERIALS SHALL BE CONSIDERED SUBJECT TO APPROVAL BY THE ENGINEER AND TMWA IN
TOM. TOP OF MASONRY ACCORDANCE WITH SECTION 4.
TOS. TOP OF STEEL
TON. TOP OF WALL INDICATES REVISION 6. COATING MATERIALS
TC TOP OF CURB
™ TOF OF SLAB ~OCATION A.COATING MATERIALS SHALL BE AS DESCRIBED IN SPECIFICATION SECTION 09900 COATINGS. ALTERNATIVES TO
TRANS. TRANSVERSE ' ’
e ~PICAL THE SPECIFIED MATERIALS SHALL BE CONSIDERED SUBJECT TO APPROVAL BY THE ENGINEER AND TMWA IN
ACCORDANCE WITH SECTION 4.
UN.O. UNLESS NOTED OTHERWISE B I D S ET
JeRT JERTICAL /\ND\CATES REVISION
A NUMBER
NP, WORK POINT
w tobey wade
W/O WITHOUT
e NATERSTOP CONSULTING
INWNF T T
NELDED AIRE FASRIC REVISION NOTATIONS g2
# - SIZE OF DEFORMED REINFORCING BAR Reno, Nevada 89509
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(E) STEEL RAILING, TYF.
OVER WINGNALLS

M (E) CONTROL GATE

ACCESS WALKNAY

FLOW

(E) STEEL PLATE, TYP.
OF 2 - SEE NOTE |

(E) GATE BELONW & DETAIL /52
CONTROL%\

O O O O C>
s =

(E) WALKWAY

SEALANT TO BE
— | INSTALLED, TYP. ~
ALL EDGES SURFACES TO BE PAINTED
INSIDE FACE | — — | /
: : | : : : o (E) NALL
| -ﬁ/\ CONCRETEDECK — | | ® |
| o . | ALL SIDES TO BE
| L L | PAINTED, TYP.
: | | : | —
o I SOUTH | MIDDLE | NORTH |
o ' CHANNEL . CHANNEL | CHANNEL |
- : BELOW : : BELON : : BELOW :
| | | |
| L L | 1"\ STEEL PLATE DETAIL
| L | 1~ WALL BELOW | @ N.TS.
| | I TYP. |
| | | |
INSIDE FACE ' L | — L | I
OF CURE
\(E) CONCRETE
GUARDRAIL EA. SIDE
35 -4+
EDGE OF DECK EDGE OF DECK \
(E) CONCRETE WINGWALL
TYP. AT EACH CORNER

SCALE: [/4"=1'-0O"

NOTES: |. THE (E) STEEL PLATES SHALL BE COATED PER SPECIFICATION SECTION O494900.
THE JOINT BETWEEN THE STEEL PLATES AND CONCRETE SHALL HAVE SEALANT AFPPLIED
PER SFPECIFICATION SECTION O9900.,

MARK DESCRIPTION REPAIR TYPE
@ SPALLING / DELAMINATION A
@ ROCK POCKET B
@ DISLODGED CONDUIT SUPPORT SEE 1/S5
@ DELAMINATION A (B I D S ET]
@ HOLE IN WINGWALL C
NOTES: [ EXACT LOCATION & EXTENT OF DETERIORATION TO BE FIELD-VERIFIED. tObey Wade
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CONC. GUARDRAIL -

SEE NOTE |
g - [ ) ’D\ FOUNDATION BELOW RAILING POST
e D EACE oF can 1 — — () - ( /Q L L MARK DESCRIPTION REPAIR TYPE
ﬁgfg:‘gmfi‘fgé | OO0 OOOOQIOOOIOOPOOOOOOOOOO
, TYP. 1 7 /@ @ SPALLING / DELAMINATION A
y
LI L . - ROCK POCKET B
o T o—" ©
o> O —
S FOUNDATION e @ DISLODGED CONDUIT SUPPORT SEE 1/S5
BELOW RAILING T
R TYP OF 3 - SEE
+ NOTE 2 ¢ DETAIL
Q + /52 @ HOLE IN WINGWALL c
e & GATE, TYP. NOTES: |. EXACT LOCATION & EXTENT OF DETERIORATION TO BE FIELD-VERIFIED.

CONC. GUARDRAIL -
/ SEE NOTE 2
I\

OoF 4

/1 ELEVATION FACING DOANSTREAM

&,

SCALE: 3/l6"=1'-0O"

NOTES: |. THE (E) GUARDRAIL TO BE REPLACED IN PHASE 2. NOT A PART OF THIS WORK.

2. THE (E) STEEL PLATES SHALL BE COATED PER SPECIFICATION SECTION ©94900.
THE JOINT BETWEEN THE STEEL FLATES AND CONCRETE SHALL HAVE SEALANT APPLIED
PER SFPECIFICATION SECTION O9900.

A

‘ ] WNINGWALL (RAILING
)7QQQQQQQQQQQQQ_QQQQQQQQQQQQQ_k /NOTSHOWN%TYP.
[ ] [ I ]
\//\\\///\\\///\\\// R ‘ 3 S —~7 i } NN
N N KK
(E) CONDUITS — @
/_Q ! +1
_ ~——{— (E) FIsH LADDER - S
SEE NOTE | N
SLOPING GATE GATE OPEN 2~ M
s i OPENING OPENING -
L CATE L 1Y) \® }
\Q/O OPENING | | o
> | | | |
g9'-0" 4'-0" { 9'-0" {
SOUTH CHANNEL MIDDLE CHANNEL " NORTH CHANNEL
/2 ELEVATION FACING UPSTREAM 2\ FISH LADDER PHOTO
\5_3/ SCALE: 3/16"=1'-0" @ NTS.

NOTES: |. THE (E) FlIoH LADDER SHALL BE REMOVED DOAN TO THE SLAB AND TO THE
EACE OF THE DAM WALLS. DO NOT OVER-CUT OR DAMAGE CONCRETE WHICH
IS TO REMAIN. SEE 2/92 FOR A PHOTO OF THE FISH LADDER.
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ROCK POCKET IN FACE OF
1\ SPALLING AT DOANSTREAM WALL 2\ SPALLING ON TOP OF SE WINGWALL 2\ ROCK POCKET IN NORTH WALL /a0 SE NINGWALL

@ MARK (1) @ MARK (1) S4 MARK (2) o4 MARK (2)

ROCK POCKET REPAIR PROCEDURE - REPAIR TYPE B

DELAMINATION AND SPALL REPAIR PROCEDURE - REPAIR TYPE A

1. REMOVE ALL LOOSE CONCRETE DOWN TO SOUND CONCRETE TAKING CARE NOT TO

1. EXAMINE AREAS OF DELAMINATION AND SPALLING TO VERIFY EXISTING

CONDITIONS. EXISTING RAILINGS AND CONDUIT MAY REMAIN IN-PLACE
BUT CARE SHALL BE TAKEN TO AVOID DAMAGING EXISTING ELEMENTS
DURING THE REPAIR WORK.

REMOVE EXISTING ROCK AND SOIL WHERE NECESSARY TO FULLY
EXPOSE THE AREA OF REPAIR.

.REMOVE ALL LOOSE CONCRETE DOWN TO SOUND CONCRETE TAKING
CARE NOT TO DAMAGE REINFORCING. REMOVE DIRT, OIL, GREASE AND

ALL BOND-INHIBITING MATERIALS FROM THE SURFACE TO BE REPAIRED.

PREPARATION WORK SHOULD BE PERFORMED BY APPROPRIATE
MECHANICAL MEANS TO OBTAIN AN EXPOSED AGGREGATE SURFACE
PROFILE OF +/- 1/16-INCH. HIGH PRESSURE WATER BLAST SHALL NOT
BE USED UNLESS THE LOOSE CONCRETE CAN BE CONTAINED AND
PREVENTED FROM ENTERING THE CREEK.

. CORRODED REINFORCING MAY BE ENCOUNTERED WHEN THE
DELAMINATED CONCRETE IS REMOVED. EXPOSE THE CORRODED
REINFORCEMENT AND THOROUGHLY REMOVE ALL TRACES OF RUST BY
MECHANICAL MEANS TAKING CARE TO AVOID CONTAMINATING THE
CREEK WITH RUST OR CEMENTITIOUS DEBRIS. STEEL SHOULD BE
CLEANED TO A BRIGHT METAL FINISH.

VERIFY THE AMOUNT OF REINFORCING SECTION LOSS WITH THE TMWA
INSPECTOR. IF 25% +/- OF THE CROSS-SECTION IS LOST, SPLICE IN A
NEW BAR AS DIRECTED BY THE ENGINEER.

IF HALF OF THE BAR DIAMETER IS EXPOSED, CHIP OUT BEHIND THE BAR
SO THAT A MINIMUM 72-INCH GAP IS PRESENT.

PRIME THE CLEANED REINFORCING STEEL WITH SIKA ARMATEC 110
EPOCEM APPLIED IN ACCORDANCE WITH THE MANUFACTURER'S
WRITTEN RECOMMENDATIONS.

.EXPOSED REINFORCING WHICH IS NOT CORRODED SHALL BE CLEANED
AND PRIMED WITH SIKA ARMATECH 110 EPOCEM.

. THE CONCRETE SURFACE TO BE REPAIRED SHALL BE SATURATED
SURFACE DRY (SSD) WITH NO STANDING WATER PRIOR TO INITIATING
REPAIR WORK. AMBIENT AND SURFACE TEMPERATURE SHALL BE 45
DEGREES AND RISING AT THE TIME OF APPLICATION.

.PRIOR TO APPLICATION OF THE REPAIR MATERIAL, PRIME THE SURFACE
WITH SIKA ARMATEC 110 EPOCEM APPLIED IN ACCORDANCE WITH THE
MANUFACTURER'S WRITTEN RECOMMENDATIONS.

. REPAIR MATERIAL SHALL BE SIKA REPAIR SHB WITH LATEX R ADDITIVE
AS MANUFACTURED BY SIKA CORPORATION (OR PRE-APPROVED

8. PREPARE AND APPLY THE REPAIR MATERIAL IN ACCORDANCE WITH THE
MANUFACTURER'S WRITTEN INSTRUCTIONS. MULTIPLE LIFTS MAY BE
NECESSARY. FINISH THE REPAIR TO MATCH THE EXISTING FINISH.

9. IMMEDIATELY AFTER FINISHING, CURE WITH A WATER-BASED
COMPATIBLE CURING COMPOUND OR MOIST CURE WITH WET BURLAP
AND POLYETHYLENE. PROTECT REPAIR MATERIAL FROM DIRECT
SUNLIGHT, WIND, RAIN AND FROST.

10. CLEAN EXCESS REPAIR MATERIAL FROM ADJACENT SURFACES AS
DIRECTED BY TMWA. CLEANING PROCEDURES SHALL BE AS
RECOMMENDED BY THE REPAIR MATERIAL MANUFACTURER.

11. REPLACE EXISTING ROCK WHICH WAS REMOVED TO EXPOSE THE
AREAS OF REPAIR.

DAMAGE REINFORCING. REMOVE DIRT, OIL, GREASE AND ALL BOND-INHIBITING
MATERIALS FROM THE SURFACE TO BE REPAIRED. PREPARATION WORK SHOULD BE
PERFORMED BY APPROPRIATE MECHANICAL MEANS TO OBTAIN AN EXPOSED
AGGREGATE SURFACE PROFILE OF +/- 1/16-INCH. HIGH PRESSURE WATER BLAST
SHALL NOT BE USED UNLESS THE LOOSE CONCRETE CAN BE CONTAINED AND
PREVENTED FROM ENTERING THE CREEK.

. THE CONCRETE SURFACE TO BE REPAIRED SHALL BE SATURATED SURFACE DRY (SSD)

WITH NO STANDING WATER PRIOR TO INITIATING REPAIR WORK. AMBIENT AND
SURFACE TEMPERATURE SHALL BE 45 DEGREES AND RISING AT THE TIME OF
APPLICATION.

. REPAIR MATERIAL SHALL BE SIKAREPAIR SHB WITH LATEX R ADDITIVE AS

MANUFACTURED BY SIKA CORPORATION (OR PRE-APPROVED EQUAL). USE OF THIS
MATERIAL SHALL BE IN ACCORDANCE WITH SIKA'S WRITTEN INSTRUCTIONS.

.PRIOR TO APPLICATION OF THE REPAIR MATERIAL, PRIME THE SURFACE WITH SIKA

ARMATEC 110 EPOCEM APPLIED IN ACCORDANCE WITH THE MANUFACTURER'S WRITTEN
RECOMMENDATIONS.

. PREPARE AND APPLY THE REPAIR MATERIAL IN ACCORDANCE WITH THE

MANUFACTURER'S WRITTEN INSTRUCTIONS. APPLY THE REPAIR MATERIAL TO THE
PATCH AREA WHILE THE ARMATEC 110 EPOCEM IS STILL WET. MULTIPLE LIFTS MAY BE
NECESSARY. FINISH THE REPAIR TO MATCH THE EXISTING FINISH.

.IMMEDIATELY AFTER FINISHING, CURE WITH A WATER-BASED COMPATIBLE CURING

COMPOUND OR MOIST CURE WITH WET BURLAP AND POLYETHYLENE. PROTECT
REPAIR MATERIAL FROM DIRECT SUNLIGHT, WIND, RAIN AND FROST.

. CLEAN EXCESS REPAIR MATERIAL FROM ADJACENT SURFACES AS DIRECTED BY TMWA.

CLEANING PROCEDURES SHALL BE AS RECOMMENDED BY THE REPAIR MATERIAL
MANUFACTURER.

(BID SET)
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NN NINGINALL WITH SPALLING ¢

MARK (5)

S5 MARKS (1) AND

"\ DISLODGED CONDUIT SUPFPORT (2 DELAMMNATION é; SR A
@5/ MARK TYPE (3) U U

SEE REPAIR TYPE A ON SHEET S4.

WALL HOLE REPAIR PROCEDURE - REPAIR TYPE C

DISLODGED CONDUIT SUPPORT REPAIR

1. REMOVE ALL LOOSE CONCRETE DOWN TO SOUND CONCRETE TAKING CARE

1. AFTER COMPLETION OF THE SPALL REPAIRS, RE-INSTALL THE CONDUIT SUPPORT NOT TO DAMAGE REINFORGING. REMOVE ROCKS. DIRT. ORGANIC MATERIAL
BRACKET USING EPOXY ANCHORS. THE EPOXY ANCHORS SHALL BE SIZED TO FIT OIL. GREASE AND ALL BOND-INHIBITING MATERIALS FROM THE SURFACE TO BE
WITHIN THE EXISTING OPENINGS IN THE BRACKET. REPAIRED. MINIMUM SURFACE PROFILE SHALL BE 1/16-INCH. HIGH PRESSURE

WATER BLAST SHALL NOT BE USED UNLESS THE LOOSE CONCRETE CAN BE
. EPOXY ANCHORS SHALL UTILIZE AT-XP ADHESIVE ANCHOR SYSTEM (IAPMO UES CONTAINED AND PREVENTED FROM ENTERING THE CREEK
REPORT ER-263) AS MANUFACTURED BY SIMPSON STRONG-TIE. EPOXY ANCHOR '
INSTALLATION SHALL BE IN STRICT ACCORDANCE WITH THE WRITTEN REQUIREMENTS 5 THE CONCRETE SURFACE TO BE REPAIRED SHALL BE SATURATED SURFACE
OF THE MANUFACTURER. DRY (SSD) WITH NO STANDING WATER PRIOR TO INITIATING REPAIR WORK.
AMBIENT AND SURFACE TEMPERATURE SHALL BE 45 DEGREES AND RISING AT
THE FOLLOWING ITEMS ARE OF PARTICULAR IMPORTANCE: THE TIME OF APPLICATION.
HOLE PREPARATION INCLUDING DRILL BIT DIAMETER 3. THOROUGHLY REMOVE ALL TRACES OF RUST FROM EXPOSED REINFORCING
CLEANING OF THE HOLE BY MECHANICAL MEANS TAKING CARE TO AVOID CONTAMINATING THE CREEK
CARTRIDGE PREPARATION WITH RUST. STEEL SHOULD BE CLEANED TO A BRIGHT METAL FINISH.
FILLING OF THE HOLE
TIGHTENING IF HALF OF THE BAR DIAMETER IS EXPOSED, CHIP OUT BEHIND THE BAR SO
THAT A %-INCH GAP IS PRESENT.

3. ADJUST THE LOCATION OF EPOXY ANCHORS AND DOWELS AS NECESSARY TO AVOID

EXISTING REINFORCING STEEL. CUTTING OF REINFORCING STEEL IS NOT PERMITTED. PRIME THE CLEANED REINFORCING STEEL WITH SIKA ARMATEC 110 EPOCEM
APPLIED IN ACCORDANCE WITH THE MANUFACTURER'S WRITTEN
EPOXY ANCHORS SHALL HAVE A MINIMUM 4 INCH EMBEDMENT. RECOMMENDATIONS.

4. REPAIR MATERIAL SHALL BE SIKA REPAIR SHB WITH LATEX R ADDITIVE AS
MANUFACTURED BY SIKA CORPORATION (OR PRE-APPROVED EQUAL). USE OF
THIS MATERIAL SHALL BE IN ACCORDANCE WITH SIKA'S WRITTEN
INSTRUCTIONS.

5. PRIOR TO APPLICATION OF THE REPAIR MATERIAL, PRIME THE SURFACE WITH
SIKA ARMATEC 110 EPOCEM APPLIED IN ACCORDANCE WITH THE
MANUFACTURER'S WRITTEN RECOMMENDATIONS.

6. PRIOR TO APPLICATION OF THE REPAIR MATERIAL, COAT THE CONDUIT IN THE
AREA OF REPAIR WITH BOND-INHIBITING MATERIAL SUCH AS GREASE.

7. PREPARE AND APPLY THE REPAIR MATERIAL IN ACCORDANCE WITH THE
MANUFACTURER'S WRITTEN INSTRUCTIONS. APPLY THE REPAIR MATERIAL TO
THE PATCH AREA WHILE THE ARMATEC 110 EPOCEM IS STILL WET. MULTIPLE
LIFTS MAY BE NECESSARY. FINISH THE REPAIR TO MATCH THE EXISTING
FINISH.

8. IMMEDIATELY AFTER FINISHING, CURE WITH A WATER-BASED COMPATIBLE
CURING COMPOUND OR MOIST CURE WITH WET BURLAP AND POLYETHYLENE. [B I D S ET]

PROTECT REPAIR MATERIAL FROM DIRECT SUNLIGHT, WIND, RAIN AND FROST.

9. CLEAN EXCESS REPAIR MATERIAL FROM ADJACENT SURFACES AS DIRECTED
BY TMWA. CLEANING PROCEDURES SHALL BE AS RECOMMENDED BY THE

REPAIR MATERIAL MANUFACTURER. to b ey Wa d e
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