INVITATION TO BID
TRUCKEE MEADOWS WATER AUTHORITY
NRS 332 IN EXCESS OF $50,000
LANDSCAPE MAINTENANCE

TMWA PROJECT NO.: 2018-020

RANGE FOR ENGINEER'S ESTIMATE: $135,000.00 - $165,000.00

PROJECT SCOPE: Truckee Meadows Water Authority (TMWA) is accepting sealed bids for all
labor, materials, equipment, and incidentals required for the landscape, maintenance and general
cleanup of TMWA properties including but not limited to TMWA’s Corporate Office, Water Treatment
Plants, Tanks, Pump Stations, fire breaks, etc. TMWA’s properties are located throughout the Truckee
Meadows with Facilities as far North as Fish Springs (Doyle, California) to the South end of Washoe
Valley and Verdi to Wadsworth Project direction and control will be provided by TMWA.

BID DOCUMENTS: All bid documents may be downloaded from TMWA’s website at
https://tmwa.com/doing-business-with-us/bidding-opportunities/

MANDATORY PRE-BID CONFERENCE and Site Visit: The mandatory pre-bid conference will
be held Thursday, June 14, 2018 at 9:00am at the TMWA Conference Room, 1355 Capital Blvd.,
Reno, NV 89502. Mandatory Site visits will take place immediately following the pre-bid meeting.

BID SUBMITTAL: Secaled bids must be submitted to TMWA by mail to P.O. Box 30013, Reno,
Nevada 89520-3013 or in person to 1355 Capital Boulevard, Reno, NV 89502, and must be
RECEIVED BY TMWA NOT LATER THAN 10:00 A.M. on June 25, 2018. Bids received after
the date and time set for receipt will be REJECTED.

BID OPENING: June 25,2018 at 10:05 P.M. at the TMWA Conference Room, 1355 Capital Blvd.,
Reno, NV 89502. TMWA reserves the right to reject any or all bids, including without limitation the
right to reject any or all nonconforming, non-responsive, unbalanced, or conditional bids, and to reject
the bid of any bidder if TMWA believes that it would not be in the best interest of TMWA to make an
award to that bidder. TMWA also reserves the right to waive informalities. Bids will be evaluated as
prescribed in Nevada Revised Statute 332.

TERM OF CONTRACT: One year with the right to extend this contract upon mutual consent of both
parties for four (4) additional, one-year periods. Contract prices may only increase/decrease once per
year at contract renewal upon mutual consent of both parties.

ANTICIPATED START DATE: On or about July 1, 2018

COMPLETION DEADLINE: On June 30, 2019

SPECIFICATIONS: Specifications Included in Bid Package.

Bidders are to complete all Bid Submittal Forms contained in the Bid Proposal Form Section of the Bid
Documents. The complete contract documents must be submitted to comprise a responsive and
responsible bid.

Each bid shall be accompanied by a certified or cashier’s check or bid bond in the amount of not less
than five percent of the amount bid in the proposal. Addenda, if any, shall be posted on the TMWA
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web-site at https://tmwa.com/doing-business-with-us/bidding-opportunities/. It is each bidder’s sole
responsibility to ensure that they have received all addenda prior to submission of their bid.

QUESTIONS: Questions may be submitted in writing to the Contract Administrator up to three (3)
business days before Bid Opening.

Laura Rader, CPPB

Purchasing and Contract Administrator
Truckee Meadows Water Authority
1355 Capital Boulevard

Reno, NV 89502

(775) 834-8208

Fax (775) 834-8153

E-mail: Irader@tmwa.com
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I.

INSTRUCTIONS TO BIDDERS

BIDDING PROCEDURES

A. Pre-bid Conference and Site Visits — The mandatory pre-bid conference will be held
Thursday, June 14, 2018 at 9:00am at the TMWA Conference Room, 1355 Capital Blvd.,
Reno, NV 89502. Mandatory site visits will take place immediately following the pre-bid
meeting.

B. Designated Contacts

The designated contact for questions pertaining to the Contract Documents, Specifications and/or
Drawings is the designated Contract Administrator. All questions should be submitted in writing, and a
response will be issued in the form of an Addendum and posted on the TMWA website.

Laura Rader, CPPB

Truckee Meadows Water Authority
P.O. Box 30013

Reno, NV 89502

775-834-8208

FAX No. 775-834-8153

E-mail: Irader@tmwa.com

C. Interpretations and Addenda

Bidders shall take no advantage of any apparent error or omission in the Bidding Documents. In the event
a Bidder discovers such an error or omission, it shall immediately notify the Contract Administrator in
writing. Truckee Meadows Water Authority will then make such corrections and interpretations as may
be deemed necessary for fulfilling the intent of the Bidding Documents. Any Addendum or written
clarification supplementing the Specifications, and Contract Documents issued prior to the time set for
the submittal of Bid Proposal shall be made part of the Contract.

If it becomes necessary to issue a written addendum, a copy will be provided on Truckee Meadows Water
Authority Web Site for free download at https://tmwa.com/doing-business-with-us/bidding-
opportunities/. Truckee Meadows Water Authority is not bound by any oral representations,
clarifications, or changes made by employees, or representatives, unless such clarification or change is
provided to all Bidders in written form. No significant Addendum shall be issued by Truckee Meadows
Water Authority less than one (1) working day prior to the advertised date and time for Bid submittal
unless the bid date is extended.

Prior to submission of the Bid, each Bidder shall ascertain that it has received all Addenda issued. The
Bidder shall acknowledge receipt of all Addenda by completing the acknowledgment space provided on
the Bid Schedule.

D. Bid Preparation and Submission

1. Bid proposals are to be submitted on the Bid Schedule provided and must be manually
signed by pen by an officer or authorized agent (with attached power of attorney) of the
Bidder. All figures must be written in ink or typewritten. Figures written in pencil or
erasures are not acceptable. Any interlineation or alteration must be initialed in ink by a
person authorized to bind the Bidder to a Contract. If the person making said interlineation
or alteration is not the same person who signs the Bid Proposal, such person must write
his/her signature and print his/her name and title on each page of the Bid Proposal where
initials appear. Written delegation of signature authority to an agent acting on behalf of the
Bidder must accompany the sealed Bid and cannot contain any language which states the
Bidder retains final approval of acceptance of any of the terms conditions, specifications
and/or finalized Contract.
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2. Each Bid shall be submitted in a sealed envelope and the envelope must be prominently
marked on the lower left corner as follows:

TMWA PROJECT NO.: 2018-020
OPENING: June 25, 2018
COMPANY NAME:

Truckee Meadows Water Authority will not consider a Bid that fails to comply with the
above stated requirements. Truckee Meadows Water Authority will not be responsible for
the premature opening of a Bid not properly addressed or identified. All Bids must be
received prior to the time and date specified in the Invitation to Bid at the following address:

Truckee Meadows Water Authority
P.O. Box 30013, Reno, NV 89520-3013
or
1355 Capital Boulevard, Reno, NV 89502

3. If forwarded by mail, the sealed envelope containing the Bid must be enclosed in another
envelope addressed as specified. Mailed Bids must be received by Truckee Meadows Water
Authority prior to the closing time for receipt of Bids to receive consideration. Email or
Facsimile Bids will not be accepted or considered.

E. Documents Necessary For Submittal

The Bid Bond and Bid Schedule Form comprise the Bid Proposal and all shall be included in the sealed
envelope. Truckee Meadows Water Authority will not consider a Bid received if there is an omission of
or failure to complete any portion of the required documents prior to the time of Bid Opening. Do not
submit the entire bid book. A separate (loose) Bid bond and Bid Schedule Form are provided in the bid
document for bid submission.

F. Bid Security
1. Each Bidder’s Proposal must be accompanied by a Cashier’s check, Certified Check, or Bid
Bond acceptable to Truckee Meadows Water Authority in an amount equal to at least five
percent (5%) of the Bidder’s “Base Bid” Proposal. Bid Security shall be payable without
condition to Truckee Meadows Water Authority as a guarantee that the Bidder, if awarded
the Contract, will promptly execute the Contract in accordance with the Bid Proposal and
in the manner and form required by the Contract Documents, and will furnish the required
Performance and Payment bonds. Should the Bidder refuse to enter into such Contract or
fail to furnish such bonds, the amount of the Bid security may be forfeited to Truckee
Meadows Water Authority as liquidated damages, not as penalty. All checks must indicate
the Payee as “Truckee Meadows Water Authority” and reflect the Bid number. Failure to
enclose Bid security with the sealed Bid will cause the Bid to be rejected and not considered.

2. Surety companies issuing bid bonds must be licensed to issue surety by the State of Nevada
Insurance Division. Bonds issued by an individual surety are not acceptable to Truckee
Meadows Water Authority.

3. Truckee Meadows Water Authority will have the right to hold the Bid security of Bidders
to whom an award is being considered until either (a) the Contract has been executed and
bonds have been furnished, or (b) the specified time has elapsed so that Bids may be
withdrawn, or (c) all Bids have been rejected.
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G. Quantities
The quantities given in the Contract Documents or indicated by the unit Bid items are approximate
quantities and are intended to illustrate Scope of Work. The Contractor shall be responsible for verifying
the exact quantities involved each month through the measurement and payment provisions of the
Contract Documents.

H. Compensation

The Total Bid Price shall cover all Work required by the Contract Documents and necessary or reasonably
inferable to achieve completion of the Work. All costs in connection with the proper and successful
completion of the Work, including furnishing all materials, equipment, supplies, and appurtenances;
providing all construction equipment, tools and temporary utilities; and performing all necessary labor
and supervision to fully complete the Work, shall be included in the unit and lump sum prices Bid. All
Work not specifically identified as a pay item in the Bid Schedule shall be considered a non-compensatory
obligation of the Contractor, and all costs in connection therewith shall be deemed included in the prices
otherwise Bid.

Schedule of Values
The purpose of the Schedule of Values shall serve Truckee Meadows Water Authority in two (2) distinct
areas:

1. PRIOR TO AWARD OF BIDS - Truckee Meadows Water Authority may request a Schedule of Values
for any or all item(s) included in the Bid schedule for the purpose of determining an unbalanced Bid.
The analysis shall be conducted by Truckee Meadows Water Authority. All prospective Bidders may
be required to prepare a Schedule of Values, and it shall be the Bidder’s responsibility to verify the
quantities as shown on the Drawings before preparing his Bid. The schedule as shown in the Bid
Schedule does not constitute a complete outline of the Work to be performed by the Contractor in
accordance with the Contract Drawings and Specifications. This list is intended to include all major
items, and the Bid computed there from will be the maximum compensation for all work and materials
furnished by the Contractor in order to comply with the Contract Drawings and Specifications, whether
or not indicated in the approximate quantities or pertaining to the items of Work listed therein

2. AFTER AWARD OF BID - Truckee Meadows Water Authority will request a Schedule of Values for
any or all item(s) included in the Bid schedule for the purpose of making partial payments to the
Contractor.

Under no circumstances may any Bid item reflected as LUMP SUM or otherwise be increased or
decreased as a result of the Lump Sum Bid breakdown analysis.

J. Validity of Bid
Truckee Meadows Water Authority reserves the right to withhold award of this Contract for a period of
thirty (30) days from the date of the Bid opening. The Bidder acknowledges in submitting his/her Bid
that all prices listed in the Bid Proposal are valid for a period of not less than thirty (30) days from the
date of the Bid Opening.
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K. Bidders Representation
Each Bidder by submitting its Bid represents and warrants that:

1. The Bidder, by submission of his Bid, confirms it has familiarized itself with the Invitation to
Bid, Specifications, and Contract Documents and has found them fit and sufficient for the purpose of
preparing his Bid. Bidder agrees to all the terms and conditions of the Contract and further agrees that
no claim will be made against Truckee Meadows Water Authority, the Project Representative, or the
Design Consultant for any damage that he or his subcontractors may have suffered due to the
inadequacy of his Bid on account of any alleged errors, omissions, or other deficiencies in the Notice
To Contractors, Specifications, or Contract Documents supplied to him by Truckee Meadows Water
Authority.

2. The submission of a Bid shall constitute an acknowledgment upon which Truckee Meadows
Water Authority may rely that the Bidder has thoroughly examined and is familiar with the Contract
Documents. The Bidder shall in no way be relieved from any obligation with respect to its proposal or
to the Contract. No claim for additional compensation will be allowed which is based upon a lack of
knowledge of the Contract Documents.

3. The Bidder has inspected the site(s) of the Work, if applicable, and is fully satisfied, by
personal examination or by other means, of the locations of the proposed Work, of the actual conditions,
including subsurface conditions, of and at the site(s) of the Work. If, during the course of its
examinations, a Bidder finds facts or conditions which appear to be in conflict with the letter or spirit
of the Bidding documents before submitting his/her bid, the Bidder shall request Truckee Meadows
Water Authority, in writing, to provide additional information and explanation.

4. Submission of a Bid by a Bidder shall constitute conclusive evidence that the Bidder has relied
solely and exclusively on its own examination of (1) the site of the Work, if applicable, (2) access to
the site, (3) all other data and matters requisite to the fulfillment of the Work and on its own knowledge
of existing facilities on and in the vicinity of the site of the Work to be constructed under the Contract,
(4) the conditions to be encountered, (5) the character, quality and scope of the proposed Work, (6) the
quality and quantity of the materials to be furnished, and (7) the requirements of the Bid, the
Specifications. The Bidder is aware that soil classifications do not represent any particular stability or
drainability characteristics, and are aware that water table levels can vary. No claim for additional
compensation will be allowed which arises because of Bidder’s failure to examine or become fully
aware of the items in this paragraph.

5. The information provided by Truckee Meadows Water Authority is provided for informational
purposes only, without representation or warranty of any kind with respect to its accuracy or
completeness, and is not intended to and shall not be relied upon as a substitute for, or a supplement to,
the independent investigation by the Bidder of site conditions.

6. The Bidder, by signing the Bid Schedule, agrees that all material and workmanship on this
Project shall meet or exceed OSHA standards and NOSHA standards.
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7. The Bidder is qualified and possesses, at the time of the Bid submittal, a valid contractor’s
license for this particular Work (both as to type and available dollar limit) issued by the Nevada State
Contractor’s Board. Nevada Contractor’s License type, number, expiration date and dollar limit must
be indicated on the Bid Schedule. The Bidder and their subcontractors shall comply with all provisions
of NRS Chapter 624 and Nevada Administrative Code, Chapter 624, to the extent applicable. Truckee
Meadows Water Authority will not consider any Bid that fails to comply with these requirements.

8. The Bidder has a valid Business License and shall submit a copy with the bonds and Contract
after award of contract.

9. The Bidder has appropriate work experience to be qualified to construct the Work. Bidder has
successfully constructed at least three similar projects of equal or greater size, scope, type, cost, and
complexity within the previous seven years. A similar project is one of the same category as this
Project, defined for purposes of this paragraph as landscape maintenance. Bidders must have such
prior work experience in order to be deemed responsive or responsible for purposes of bid evaluations.
TMWA considers it critical to public health and safety and in the best interests of TMWA that this
work only be performed by contractors holding such prior experience.

a. Evidence of the Contractor’s required project experience shall be provided in the reference
section of the Proposal Summary section (additional sheets may be attached as necessary).

b. The requirements for submittal of required project experience also apply to proposed
Subcontractors performing specialty work, including landscape maintenance. Subcontractor
experience shall be provided with submission of the final subcontractor list.

TMWA will determine in its sole and absolute discretion whether a Contractor is responsible, properly
licensed, and has the requisite work experience required above to be eligible to perform this Project.
Bids by Contractors that lack the proper license or requisite work experience set forth above will be
rejected as non-responsible, non-responsive, and/or not in the best interests of TMWA

1L OPENING OF BIDS
A. Opening of Bids.

All Bids received on time and that comply with these requirements will be opened and publicly read
aloud at the time and place set forth in the Invitation to Bid. Bidders, their representatives, and all other
interested persons may be present at the opening and reading of Bids. Any Bids received after the time
for receiving and opening Bids, as set forth in the Notice To Bidders and any Addendum, will not be
considered. Any such Bids will be returned unopened to the Bidder.

B. Mistake In Bid

A request for withdrawal of a Bid due to a purported error shall not be considered unless it is given in
writing to the Contract Administrator by the Bidder within forty-eight (48) hours after opening of the
bid. Any such request shall contain a full explanation of any purported error and shall be supported by
the original calculations on which the Bid was computed, together with a certification and notarization
thereon that such calculation is the original as prepared by the Bidder or his agent.

In the case of a difference between written words and figures, the amount stated in written words shall
govern for a Lump Sum Bid.

In the case of a difference between Unit Price and the extended price, the Unit Price shall govern.
C. Withdrawal of Bid

Before Bid Opening - A Bidder may request withdrawal of his/her posted, sealed Bid prior to
the scheduled Bid opening time provided the request is submitted to the Contract Administrator’s Office
in writing or an authorized representative must present himself with proper identification to the Contract
Administrator’s office and verbally request that the Bid be withdrawn.
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I11.

After Bid Opening - No Bids may be withdrawn for a period of thirty (30) calendar days after
the date of Bid opening, except as set forth in A above. All responsive and responsible Bids received
are considered firm offers for the time period specified above and may be considered for award. The
Bidder’s offer will expire at the time specified above or upon acceptance by Truckee Meadows Water
Authority, which occurs when the successful Bidder provides the bonds, insurance, and submits the
signed Contract to Truckee Meadows Water Authority for execution and Truckee Meadows Water
Authority executes the Contract.

AWARD OF CONTRACT/REJECTION OF BIDS/DISQUALIFICATION OF BIDDERS

A. Award of Contract
Truckee Meadows Water Authority will award the Contract pursuant to the provisions of State law
including but not limited to:

(a) Chapter 332 (Purchasing: Local Governments)
(b) Chapter 339 (Contractor’s Bonds)

(©) Chapter 624 (Contractors).

B. Rejection of Bids

Truckee Meadows Water Authority reserves the right to waive any informality or irregularity in any
Bid received, and to reject any or all Bids. In the case of rejection of all Bids, Truckee Meadows Water
Authority reserves the right to advertise for new Bids or to proceed to do the Work otherwise if it is in
the best interest of Truckee Meadows Water Authority.

C. Irregular Bid
A Bid shall be considered irregular for the following reasons, any one or more of which may be cause
for rejection:

1. If the Bid Schedule furnished by Truckee Meadows Water Authority is not used or is
altered.
2. If there are unauthorized additions, conditional or alternate Bids, or omissions or

irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning, or give the Bidder submitting the same an unfair
competitive advantage over other Bidders.

3. If the Bid submitted contains any erasure, interlineations, or other corrections unless
each such correction is prepared and authenticated in acceptance with the provisions
of Paragraph IB.1.E (1).

D. Unbalanced Bid

If the Unit Bid Item prices and/or schedule of values of a prospective Bidder’s Bid are obviously
unbalanced, either in excess or below the reasonable cost analysis values, the Bid may be rejected. All
Bids with separately priced line items shall be analyzed to determine if the prices are unbalanced. A
bid may be rejected if Truckee Meadows Water Authority determines that the lack of balance poses an
unacceptable risk to Truckee Meadows Water Authority.

A Bid with unbalanced pricing may increase performance risk and could result in payment of
unreasonably high prices. Unbalanced pricing exists when, despite an acceptable total evaluated price,
the price of one or more bid items is significantly over or understated as indicated by the application of
cost or price analysis techniques. The greatest risks associated with unbalanced pricing occur when:

1. Over pricing of startup work, mobilization, or early items of work (front end loading)
would cause a bidder to receive substantial up-front payment;

2. Base quantities and option quantities are separate line items;
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3. The quantities as bid are incorrect and the contract cost will be increased when
quantities are corrected; or
4. On items where the quantities may vary, if the anticipated variation in quantity would
result in the lower Bidder not remaining as the low Bidder.
E. Disqualification of Bidders

Any one or more of the following may be considered as sufficient for the disqualification of a
prospective Bidder and the rejection of the Bid:

1.

2.

10.

11.

12.

13.

The Bidder is not responsive or responsible;

The quality of the services, materials, equipment or labor offered does not conform to
the approved Contract plans and specifications;

Evidence of collusion among prospective Bidders; (Participants in such collusion will
receive no recognition as Bidders)

Lack of contractor’s license classification required by Truckee Meadows Water
Authority for this Work;

More than one Bid for the same work from an individual, firm, or corporation under
the same or different name;

Lack of competency, understanding of the scope of the Work, adequate machinery,
plant and/or equipment as revealed by the requested experience or subcontractor
information;

Unsatisfactory performance record as shown by past work for Truckee Meadows
Water Authority, judged from the standpoint of workmanship, progress, and quality
of services/goods provided;

Uncompleted work which, in the judgment of Truckee Meadows Water Authority,
might hinder or prevent the prompt completion of additional work, if awarded;

Failure to pay or satisfactorily settle all bills due for labor and material on any
contract(s);

Failure to comply with any requirements of Truckee Meadows Water Authority;
Failure to list, as required, all subcontractors who will be employed by the Bidder;

Negative actions against the Contractor’s license by the Nevada State Contractor’s
Board; or

Any other reason determined, in good faith, to be in the best interest of Truckee
Meadows Water Authority.

Iv. BID PROTESTS

The Truckee Meadows Water Authority Contracts Division will post the recommendation for award
of this Contract on the website: https://tmwa.com/doing-business-with-us/bidding-
opportunities/. Any Bidder which submitted a bid to TMWA may protest the recommendation for
award in accordance with the procedures set forth in NRS 338.142 as if such procedures applied to a
contract awarded under NRS 332. The protest must be submitted in writing to TMWA’s Purchasing
and Contracts Administrator within 5 days of Notice of Award. In addition to any other information
required by law, the protest shall include the following information:
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VI

1. The alleged violations(s) of: (a) Contract Documents referencing page number, item,
and paragraph; (b) Nevada Revised Statutes referencing the specific chapter, section,
and subsection; or (¢) Local codes or ordinances referencing section number; and

2. Supporting documentation such as Nevada State Contractors Board licensing
information or other detailed proof to substantiate the protest.

The Bidder filing the protest shall, at the time the protest is filed, post a bond with a good and solvent
surety authorized to do business in the state of Nevada, or submit a cashier’s check, money order, or
certified check, to TMWA who will hold the bond or other security until a determination is made on the
protest. The bond or other security submitted with the protest shall be in an amount equal to the lesser
of 25 percent of the total Base Bid submitted by the Bidder filing the protest, or $250,000.00.

If the protest is upheld, the bond or other security will be returned to the Bidder who submitted the
protest. If the protest is rejected, a claim may be made by TMWA against the bond or other security in
an amount equal to the expenses incurred by TMWA because of the unsuccessful protest. Any
money remaining after the claim has been satisfied will be returned to the Bidder who posted the
bond or submitted the security.

The protest filed in accordance with these provisions operates as a stay of action in relation to award
of the Contract until a determination is made by TMWA on the protest.

An unsuccessful Bidder may not seek any type of judicial intervention until TMWA has made a
determination on the protest and awarded the Contract.

TMWA will not be liable for any costs, expenses, attorney’s fees, loss of income, or other damages
sustained by a Bidder, whether or not the Bidder files the protest.

TMWA'’s Administrator of Purchasing and Contracts will promptly issue a decision in writing to the
protester and any other party intervening. If the protester or any other intervening party wishes to appeal
the decision rendered by TMWA’s Administrator of Purchasing and Contracts to the TMWA Board,
such appeal shall be made within 48 hours from receipt of the decision by submitting a notice of appeal
in writing to TMWA’s Administrator of Purchasing and Contracts.

An award recommendation will be made and presented to the Truckee Meadows Water Authority for a
final decision. TMWA will not consider protests unless the procedures specified in this Section are
followed.

BID PREPARATION EXPENSES

By accepting the Bid Proposal of the Bidder, Truckee Meadows Water Authority assumes no
obligation to reimburse the Bidder for Bid preparation expenses. No Bidder shall have any right or
claim against Truckee Meadows Water Authority for reimbursement of Bid preparation expenses.

COLLUSION, DISCRIMINATION, AND/OR PRICE FIXING
The Bidder certifies that any and all prices which he may charge under the terms of the Contract do
not, and will not, violate any existing federal, state or municipal laws or regulations concerning
discrimination and/or price fixing. The Bidder agrees to indemnify, exonerate and hold Truckee
Meadows Water Authority harmless from liability for any such violation now and throughout the term
of the Contract.
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VIIL.

CONTRACT AWARD

A. Method of Award. The Bid, if awarded, will be awarded to the lowest responsive and
responsible Bidder. Bidder must bid all items to be responsive and considered for award.

B. Time of Award. The award, if made, will be within thirty (30) calendar days after the opening
of Bids. Truckee Meadows Water Authority reserves the right to accept or reject any or all Bids
received.

C. Bonds. The successful contractor will be required to provide the Bonds as indicated in Article
5 of the General Conditions.

D. Insurance. Insurance as described in the General Conditions shall be required of the
Contractor not later than ten (10) calendar days after receipt of the Notice of Award. The Contractor
shall procure and maintain, at its own expense, all the insurance required as stated herein, and shall
submit coverage verification (certificates) for review and approval by Truckee Meadows Water
Authority. A Notice to Proceed may be issued prior to receipt of the required insurance, bonds, and
signed contracts starting the time for contract performance on the project, however, the Contractor will
not be permitted to work prior to Truckee Meadows Water Authority’s receipt and approval of the
insurance, bonds and signed contract. Said certificates shall be specific to the project and all notices
regarding insurances shall be delivered to:

Truckee Meadows Water Authority

Attn: Laura Rader, Purchasing and Contracts Administrator
P. O. Box 30013

Reno, NV 89520

The Notice to Proceed shall not be issued and Contractor shall not commence work, until such
insurance has been approved by Truckee Meadows Water Authority. The Contractor shall not allow
any subcontractors to commence work on its subcontract until all similar insurance required of the
subcontractor has been obtained and verified by Contractor. Such insurance shall remain in full force
and effect at all times during the execution of the Work and until the final completion and acceptance
thereof and at all times thereafter as dictated in this Contract and the General Conditions.

If the Contractor fails to maintain any of the insurance coverage required herein, Truckee Meadows
Water Authority will have the option to declare the Contractor in breach, or may purchase replacement
insurance or pay the premiums that are due on existing policies in order that the required coverage
may be maintained. The Contractor is responsible for any expenses paid by Truckee Meadows Water
Authority to maintain such insurance and Truckee Meadows Water Authority may collect the same
from the Contractor or deduct the amount paid from any sums due the Contractor under the Contract.

The insurance requirements specified herein do not relieve the Contractor of responsibility or limit the
amount of liability to Truckee Meadows Water Authority or other persons, and the Contractor is
encouraged to purchase such additional insurance as he deems necessary.

E. Penalty for Collusion. If, at any time, it is found that the Contractor has, in presenting any
bid or bids, colluded with any other party or parties, then the Contract shall be null and void, and the
Contractor and its sureties shall be liable for loss or damage which Truckee Meadows Water Authority
may suffer thereby, and Truckee Meadows Water Authority may advertise for new bids for said Work.
The Contractor further certifies that any and all prices which he may charge under the terms of the
Contract do not, and will not, violate any existing Federal, State or Municipal laws or regulations
concerning discrimination and/or price fixing.
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F. Copeland Anti-Kickback Law. The Contractor shall comply with the Copeland
Anti-Kickback Act (19 U.S.C. 874) as supplemented in the Department of Labor Regulations (29 CFR
Part 3). This act provides that each Contractor or subcontractor shall be prohibited from inducing by
any means, any person employed in the construction, completion or repair of public facilities, to give
up any part of the compensation to which he is otherwise entitled.

G. Media Contact. The Contractor shall immediately contact the TMWA Project Manager
assigned to them, if they are approached by the media while working on any TNWA project.

END OF INSTRUCTIONS TO BIDDERS
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BID BOND
KNOW ALL MEN BY THESE PRESENTS, that I/'We

as Principal, hereinafter called Contractor, and

a corporation duly organized or authorized to do business under the laws of the State of Nevada, as Surety, hereinafter called the
Surety, are held and firmly bound unto Truckee Meadows Water Authority a joint powers authority created pursuant to NRS Chapter
277, for the sum of

$ Dollars

(state sum in words)

for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly and severally, firmly by these presents. This bond shall be governed by the laws of the State of Nevada.

WHEREAS, the Principal has submitted a bid, identified as TMWA Project #2018-020 and titled “Landscape Maintenance.”

NOW, THEREFORE if Truckee Meadows Water Authority shall accept the bid of the Principal and the Principal shall enter into
a contract with Truckee Meadows Water Authority in Accordance with the terms of such bid, and give such bond or bonds as may be
specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the
prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such
Contract and give such bond or bonds, if the Principal shall pay to Truckee Meadows Water Authority the difference not to exceed the
penalty hereof between the amount specified in said bid and such larger amount for which Truckee Meadows Water Authority may in good
faith contract with another party to perform work covered by said bid or an appropriate liquidated amount as specified in the Invitation for
Bids then this obligation shall be null and void, otherwise to remain in full force and effect.

Executed on this day of ,20

(Signature of Principal) Name:

Title:

(Seal) Firm:

Address:

City/ State / Zip Code:

Written Name of Principal:

(Signature of Notary) ATTEST NAME:

Subscribed and sworn before me this day of ,20

(printed name of notary) Notary Public for the State of

Claims Under This Bond May Be Addressed To:

Name of Surety

Address

City

State/Zip Code

Name

Title

Phone

Surety's Acknowledgment

NOTICE: No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in and have an
agent for service of process in the State of Nevada. Certified copy of Power of Attorney must be attached.
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BID SCHEDULES
(Cont)

BID SCHEDULES

BID TITLE: Landscape Maintenance

NOTICE: No substitution or revision to this Bid Schedule form will be accepted. Truckee Meadows Water
Authority will reject any Bid that is received that has changes or alterations to this document. This
project is exempt from prevailing wages and will be awarded in accordance with NRS 332.

PRICES must be valid for 30 calendar days after the bid opening.

COMPLETION of this project is expected PURSUANT TO CONTRACT DOCUMENTS.

BIDDER acknowledges receipt of Addendums.

Item pricing on this schedule is for use in preparing the schedule of values that will be used as a basis for partial
payment during construction and for internal TMWA use. Item descriptions are not intended to be all inclusive.
Bidders shall include costs for work not specifically mentioned in the most appropriate item.

Refer to Article 7 of the General Conditions for a list of items that may be included in the mobilization bid item.
TMWA reserves the right to perform extra work using time and expense or negotiated lump sum procedures.

The Contract Sum will be adjusted (increased or decreased) for actual quantities per unit price items. Lump sum items
will not be adjusted.

Compliance with all permit and environmental requirements is incidental to the Work. No separate bid item, or
additional payment provisions, shall be made for operational constraints or conditions placed on the Work by

permitting agency requirements.

TMWA will determine the scheduling for all work and will coordinate work with contractor.

(Signature)
__________________________________________________________________________________________________________________________________________________|
SUMMARY

Description Scheduled Unit Total
Value Frequency Price

TMWA Corporate Office: On the entire property inside

& outside of fence limits, clean up all trash and loose

debris. Manicure/prune trees and shrubs. Maintain

Decomposed Granite (DG), rock areas as well as all Twice per L

landscaped areas free of weeds and debris. Rake, wet week/ ump

and drum roll DG areas. Spray herbicide on all DG and 1 T Sum/

landscape rocked areas as well as open areas on North ues- Month

& East sides of warehouse. Clean debris from beneath Thurs

all trees and shrubs. On non-paved areas North and

East of the warehouse, whip to bare ground. Report

irrigation and fence issues/problems.
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BID SCHEDULES

(Cont)

Description Scheduled Unit Total
Value Frequency Price

TMWA Glendale Water Treatment Plant: On the entire
property inside of fence limits and outside of fence at
entry, clean up all trash and loose debris.
Manicure/prune trees and shrubs. Maintain Gravel Twice per
Mulch, rock areas along paved entry driveway. Whip all Lump
other areas to bare ground and maintain those areas free 1 week/ sum/
of weeds. Keep site free of noxious weeds. Clean Mon-Wed Month
debris from beneath all trees and shrubs. Report
irrigation and fence issues/problems.
TMWA Chalk Bluff Water Treatment Plant: On the
entire property inside of fence limits and outside of fence
at entry, clean up all trash and loose debris.
Manicure/prune trees and shrubs. Along paved roads,
whip vegetation to bare ground and maintain those areas Once per Lump
as well as around various trees free of weeds to 10 ft. 1 week/ sum/
outside of pavement or tree drip line. Clean debris from Friday Month
beneath all trees and shrubs. Keep site free of noxious
weeds. At all onsite power poles, whip a 30 ft. radius to
bare ground. Report irrigation and fence
issues/problems
TMWA Longley Lane Water Treatment Plant: On the
entire property inside of fence limits, clean up all trash
and loose debris. Manicure/prune trees and shrubs. Lump
Whip weed vegetation to bare ground in all other areas 1 Biweekly | sum/
and maintain those areas free of weeds. Spray herbicide Month
on whipped areas. Report irrigation and fence
issues/problems.
TWMA Hunter Creek Reservoir: Maintain landscape
areas around ponds, control vegetation on earthen Lump
berms, manicure and prune trees, keep grounds free of . sum/
trash and debris. 1 Biweekly Month
Highland Reservoir: Maintain frontage property, keep
property clean of trash and debris, manicure and prune Lump
shrubs and trees, control vegetation, maintain fire . sum/
breaks. 1 Biweekly Month
TMWA Tank Sites: Remove all weeds within fenced
enclosures as well as to 2' outside of fence by whipping Lump
to bare ground. Spray all whipped areas. Sites will vary 1 Bimonthly sum/
each month. acre
TMWA Owned Fire Breaks: Remove all vegetation and
weeds to a 10ft width along fire break. Whip to bare Lump
ground. TMWA Coordinator to provide direction for . sum/
spraying individual sites. 1 Bi-Annual acre
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BID SCHEDULES

(Cont)
Description Scheduled Unit Total
Value Frequency Price
Highland Canal Maintenance: Perform cutting,
mowing, brushing, weeding, weed removal, and chipping Lump
as described for each section of canal in the scope of 1 BiA 1 sum/
work. 1-Annua acre
TOTAL PRICE: $

Total Bid Price Written in Words:

PLEASE INCLUDE THE ADDITIONAL PRICE FOR
THE ITEMS LISTED BELOW — REQUESTED FOR
INFORMATIONAL PURPOSES
NOT PART OF BID

Time & Material Work: Provide an hourly rate sheet of labor
and equipment rates to be utilized for performing work outside of
the work scope as described above. Refer to the General
Conditions 00700 7.03 & 00700 7.04.

Spraying: Apply herbicide at TMWA properties as approved by
the TWMA Facilities Coordinator and as described in the scope
of work. Maintain a daily spray log for each site. Logs shall be
submitted to TMWA's Facilities Maintenance Coordinator on a
weekly basis. Data logged shall include product to be sprayed,
date, time, temperature, wind direction and wind velocity as
recorded by a calibrated anemometer. Provide a hourly rate
sheet of labor and equipment rates to be utilized for performing
this work.

Total Price

Provide attachment

Provide attachment

NOTES:

1. The quantity is a representative estimate and is not a guaranteed quantity for fiscal year but is being provided for
quote purposes only.

2. Contractor is responsible to be familiar and comply with the specifications of each Governing Jurisdiction as well
as keep current on any changes to the specifications.

3. TMWA reserves the right to add additional facilities that will be constructed in the future.
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BID SCHEDULES
(Cont)

BIDDER INFORMATION:

Company Name:

Address:

City:

State / Zip Code:

Telephone Number including area code:

Fax Number including area code:

E-mail:

LICENSING INFORMATION:

Nevada State Contractor's License Number:

License Classification(s):

Limitation(s) of License:

Date Issued:

Date of Expiration:

Name of Licensee:

City, State, Zip Code of Licensee:

Telephone Number of Licensee:

Business License Number:

Date Issued:

Date of Expiration:

Name of Licensee:

City, State, Zip Code of Licensee:

Telephone Number of Licensee:

Taxpayer Identification Number:
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BID SCHEDULES
(Cont)

DISCLOSURE OF PRINCIPALS:

1. Individual and/or Partnership:

Owner 1) Name:

Address:

City, State, Zip Code:

Telephone Number:

Owner 2) Name:

Address:

City, State, Zip Code:

Telephone Number:

Other 1) Title:

Name

Other 2) Title:
Name:
2. Corporation:

State in which Company is Incorporated:

Date Incorporated:

Name of Corporation:

Address

City, State, Zip Code:

Telephone Number:

President's Name:

Vice-President's Name:

Other 1) Name:

Title:

Other 2) Name:

Title
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BID SCHEDULES
(Cont)

MANAGEMENT AND SUPERVISORY PERSONNEL:

Persons and Positions Years With Firm

Name

Title

Name

Title

Name

Title

(If additional space is needed, attach a separate page)

REFERENCES:

l. Instructions:
List at least three (3) contracts of a similar nature performed by your firm in the last three (3) years.
Truckee Meadows Water Authority reserves the right to contact and verify, with any and all references
listed, the quality of and the degree of satisfaction for such performance. See the Instruction to Bidders
for the TMWA Project Category required for this project.

2. Clients: (if additional space is needed attach a separate page)

Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
B —

Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
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BID SCHEDULES
(Cont)

Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
B —

Project Name:

Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
I

Project Name:

Owner’s Representative : Telephone #

Address (inc. City, State & Zip):

Owner’s Representative’s E-mail:

Superintendent:

Amount of Contract: Date Completed:

Project Title:

TMWA Project Category:
T —
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BID SCHEDULES
(Cont)

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY
MATTERS PRIMARY COVERED TRANSACTIONS

1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:

a)

b)

c)

d)

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded
by any Federal, State or Local department or agency.

Have not within a three-year period preceding this proposal been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting
to obtain, or performing a public (Federal, State or Local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property.

Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal,
State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this certification;
and

Have not within a three-year period preceding this application/proposal had one or more public transactions
(Federal, State or Local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

Signature of Authorized Certifying Official Title

Printed Name Date

I am unable to certify to the above statement. My explanation is attached.

Signature Date

BIDDER’S SAFETY INFORMATION

Bidder’s Safety Factors:

Year “E-Mod” Factor! OSHA Incident Rate?
2016

2017

! E-Mod (Experience Modification) Factors are issued by the National Council
on Compensation Insurance (NCCI).

2 OSHA Incident Rate is the number of OSHA Recordable Accidents
multiplied by 200,000 and then dividing that result by the total number of
annual man-hours. Please refer to the U.S. Department of Labor
Occupational Safety and Health Administration’s website for calculating
worksheets and current requirements.
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ACKNOWLEDGMENT AND EXECUTION

STATE OF )
) SS
County of )

(Name of Principal)
Hereby deposes and says under the penalty of perjury:

That he/she is the Contractor, or authorized agent of the Contractor for whom the aforesaid described work is to be performed by; that he/she has
read the Specifications, and related documents including but not limited to, any addendums issued and understands the terms, conditions, and
requirements thereof; that if his/her bid is accepted that he/she agrees to furnish and deliver all materials except those specified to be furnished by
Truckee Meadows Water Authority (Owner) and to do and perform all work for the "TMWA Bid No. 2018-020, Landscape Maintenance together
with incidental items necessary to complete the work to be constructed in accordance with the Specifications, Plans, and Contract Documents
annexed hereto.

TO THE GENERAL MANAGER OF TRUCKEE MEADOWS WATER AUTHORITY, NEVADA:

The undersigned, as bidder, declares that the only persons or parties interested in this proposal, as principals, are those named herein, the
bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid: that this
proposal is made without collusion with any other person, firm or corporation; that he/she has carefully examined the location of the proposed work;
the annexed proposed form of Contract, the Contract Provisions, Specifications and Contract Documents incorporated therein referred to and made
part thereof; that he/she proposes and agrees if this proposal is accepted, that he/she will contract with Truckee Meadows Water Authority in the
form of the Contract prescribed, to provide all necessary machinery, tools, apparatus and other means of construction, and to do all the work and
furnish all the materials specified in the Contract and annexed Contract Provisions, Plans and Specifications, in the manner and time prescribed and
according to the requirements of the Project Representative as therein set forth, it being understood and agreed that the quantities shown herein are
approximate only and are subject to increase or decrease, and that he/she will accept, in full, payment therefore the indicated prices.

Contractor/Bidder:

(Printed Name of Contractor/Bidder) BY:

Firm:

Address:

L.S. City:

State / Zip Code:

Telephone Number:

Fax Number:

E-mail Address:

(Signature of Principal) Signature:
DATED this day of ,20
State of Nevada )
) S.S.
County of )
On this day of , in the year 20, before me,
/Notary Public, personally appeared Personally known to me (or proved

to me on the basis of satisfactory evidence) to be the person whose name is subscribed to this instrument, and acknowledged that he (she)
executed it. WITNESS my hand and official seal.

Notary's Signature: My commission Expires:
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“SAMPLE”
AGREEMENT FOR SERVICES
(NRS 332 Service Providers)

THIS AGREEMENT FOR SERVICES (“Agreement”) is made this day
of , 201, by and between

(hereinafter referred to as "Contractor") and Truckee Meadows Water Authority
(hereinafter referred to as "TMWA").

RECITALS

WHEREAS, TMWA is authorized to engage the services of persons as
independent contractor pursuant to NRS Chapter 332; and

WHEREAS, Contractor has represented it is duly qualified and licensed in the
State of Nevada and Washoe County for the purposes of performing the Scope of Work
herein;

WHEREAS, TMWA wishes to retain Contractor to perform certain services for
TMWA and Contractor is willing to perform these services in accordance with the terms
and provisions of this Agreement

1. DEFINITIONS. “TMWA” means the Truckee Meadows Water Authority, its
directors, officers, employees and immune contractors (other than Contractor) as defined
in NRS 41.0307.

2. SCOPE OF WORK

2.1. Description of Work. Contractor shall provide and perform the services
set forth in the Scope of Work attached hereto as Attachment “A” and incorporated
herein by reference for and on behalf of TMWA (collectively the “Services”) during the
term of the Agreement.

2.2. Competence to Perform Services. Contractor represents that it and/or
the persons it may employ possess all skills and training necessary to perform the
Services described herein and required hereunder. Contractor shall perform the Services
faithfully, diligently, in a timely and professional manner, and to the best of its ability,
and in such a manner as is customarily performed by a person who is in the business of
providing such services in similar circumstances. Contractor represents that neither the
execution and delivery of this Agreement, nor the rendering of services by the Contractor
hereunder, will violate the provisions of, or constitute a default under, any other contract
or agreement to which the Contractor is a party or by which the Contractor is bound, or
which would preclude the Contractor from performing the services required of the
Contractor hereunder, or which would impose any liability or obligation upon TMWA for
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accepting such services. Contractor shall be responsible for the professional quality and
technical accuracy of all Services furnished by Contractor to TMWA.

2.3 Time of Completion. This contract continues until either party gives
notice as provided for in Section 6 of this Agreement.

2.4  Permits and Regulations. Before commencing with the performance of
any work under this Agreement, the Contractor shall obtain all necessary permits and
licenses as may be necessary. Before and during the progress of work under this
Agreement, the Contractor shall give all notice and comply with all the laws, ordinances,
rules and regulations of every kind and nature now or hereafter in effect promulgated by
any Federal, State, County, or other Governmental Authority, relating to the performance
of work under this Agreement. If the Contractor performs any work that is contrary to
any such law, ordinance, rule or regulation, he shall bear all the costs arising therefrom.
Contractor agrees to obtain all appropriate business licenses and provide a copy to
TMWA prior to commencing work.

3. TMWA RESPONSIBILITIES. TMWA shall:

a. Make available to the Contractor all technical data that is in TMWA's
possession, reasonably required by the Contractor relating to the Contractor’s
Services.

b. Provide access to and make all provisions for the Contractor to enter upon
public and private lands, to the fullest extent permitted by law, as reasonably
required for the Contractor to perform the Services under this Agreement.

c. Examine all reports, correspondence, and other documents presented by
the Contractor upon request of TMWA, and render, in writing, decisions
pertaining thereto within a reasonable time so as not to delay the work of the
Contractor.

4. TERM. This Agreement shall commence on July 1, 2018, and shall terminate
upon the completion of the Services Three Hundred Sixty-Five (365) days from the
Notice to Proceed on or about June 30, 2019, unless sooner terminated by either party as
specified in Section 6. Upon mutual consent of both parties, the parties may extend this
contract for four (4) additional, one-year (1) periods. Contract prices may only
increase/decrease once per year at contract renewal upon mutual consent of both parties.

S. COMPENSATION.

5.1 Amount. As compensation for all of Contractor’s Services hereunder,
TMWA agrees to pay Contractor compensation based upon time and materials and the
attached fee schedule or compensation based upon a lump sum amount as provided for in
Attachment “A” Scope of Work(s) hereinafter called the “Contract Sum”. The Contract
Sum represents full and adequate compensation for the completed work, and includes the
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furnishing of all materials, and all labor, equipment, tools, and appliances, and all
expenses, direct or indirect, connected with the proper execution of the work

5.2 Payment. Payment by TMWA for services rendered by Contractor shall
be due within thirty days upon receipt of invoices. If payment is not made in a timely
manner, Contractor may, in the event TMWA fails to cure the deficiency after seven days
written notice from Contractor, suspend the services under this Agreement until
Contractor has been paid in full. TMWA does not agree to and will not reimburse
Contractor for expenses unless specifically provided otherwise in this Agreement.

5.3  Funding Out Clause. TMWA reasonably believes that funds can be
obtained sufficiently to make all payments during the term of this agreement. If the
TMWA does not allocate funds to continue the function performed by the Contractor
obtained under this Agreement, this Agreement shall be terminated when appropriated
funds expire.

6. TERMINATION.

6.1. Termination Without Cause. This Agreement may be terminated by
TMWA without cause upon ten (10) days written notice to Contractor. If this Agreement
is so terminated, Contractor shall be paid for all services satisfactorily rendered and
expenses incurred to the date of receipt of notice of termination.

6.2  Cause Termination for Default or Breach. A default or breach may be
declared with or without termination. This Agreement may be terminated immediately
by either party upon written notice of default or breach to the other party as follows:

(1). If Contractor fails to provide or satisfactorily perform any of the
conditions, work, deliverables, goods, or services called for by this
Agreement within the time requirements specified in this Agreement or
within any granted extension of those time requirements; or

(i1). If any state, county, city or federal license, authorization, waiver,
permit, qualification or certification required by statute, ordinance, law, or
regulation to be held by Contractor to provide the goods or services
required by this Agreement is for any reason denied, revoked, debarred,
excluded, terminated, suspended, lapsed, or not renewed; or

(ii1). If Contractor becomes insolvent, subject to receivership, or becomes
voluntarily or involuntarily subject to the jurisdiction of the bankruptcy
court; or

(iv). If TMWA materially breaches any material duty under this
Agreement and any such breach impairs Contractor’s ability to perform; or
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(v). If it is found by TMWA that any quid pro quo or gratuities in the
form of money, services, entertainment, gifts, or otherwise were offered or
given by Contractor, or any agent or representative of Contractor, to any
officer or employee of the State of Nevada with a view toward securing a
contract or securing favorable treatment with respect to awarding,
extending, amending, or making any determination with respect to the
performing of such contract.

6.3. Opportunity to Cure. Termination upon a declared default or breach
may be exercised only after service of formal written notice as specified in Section 6.2,
and the subsequent failure of the defaulting party within 15 calendar days of receipt of
that notice to provide evidence, satisfactory to the aggrieved party, showing that the
declared default or breach has been corrected.

6.4  Winding Up Affairs Upon Termination. In the event of termination of
this Agreement for any reason, the parties agree that the provisions of this paragraph
survive termination:

(1). The parties shall account for and properly present to each other all
claims for fees and expenses and pay those which are undisputed and
otherwise not subject to set off under this Agreement. Neither party may
withhold performance of winding up provisions solely based on
nonpayment of fees or expenses accrued up to the time of termination;

(i1). Contractor shall satisfactorily complete work in progress at the
agreed rate (or a pro rata basis if necessary) if so requested by TMWA;

(iii). Contractor shall execute any documents and take any actions
necessary to effectuate an assignment of this Agreement if so requested by
TMWA;

(iv). Contractor shall promptly deliver to TMWA possession all
proprietary information in accordance with Section 16.

7. INSPECTION & AUDIT.

7.1 Books and Records. Contractor agrees to keep and maintain under
general accepted accounting principles (GAAP) full, true and complete records,
contracts, books, and documents as are necessary to fully disclose to TMWA, the State of
Nevada or United States Government, or their authorized representatives, upon audits or
reviews, sufficient information to determine compliance with all state and federal
regulations and statutes.

7.2. Inspection & Audit. Contractor agrees that the relevant books, records
(written, electronic, computer related or otherwise), papers, including, without limitation,
relevant accounting procedures and practices of Contractor or its subcontractors, financial
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statements and supporting documentation, and documentation related to the work product
shall be subject, at any reasonable time, to inspection, examination, review, audit, and
copying at any office or location of Contractor where such records may be found, with or
without notice by TMWA Auditor, or its contracted examiners, representatives of
Washoe County, or any of their authorized representatives. Such records shall include,
but not be limited to, those records necessary to evaluate and verify direct and indirect
costs (including overhead allocations) as they may apply to costs associated with this
Agreement. Contractor shall require all subcontractors, insurance agents, and material
suppliers to comply with the provisions of this Section. Contractor will cooperate fully
and will cause all of Contractor’s subcontractors to cooperate fully in furnishing or in
making available to TMWA from time to time all such information, materials and data
whenever requested. All subcontracts shall reflect requirements of this paragraph.

7.2.1 Recovery of Costs. If an audit inspection or examination in
accordance with this section, discloses overcharges of any nature by the Contractor to
TMWA in excess of one-half of one percent (0.5%) of the total contract billings, the
reasonable actual cost of TMWA’s audit shall be reimbursed to TMWA by the
Contractor. Any adjustments and/or payments which must be made as a result of any
such audit or inspection of the Contractor’s invoices and/or records shall be made within
a reasonable amount of time (not to exceed 90 days) from presentation of TMWA’s
findings to Contractor.

7.3 Period of Retention. All books, records, reports, and statements relevant
to this Agreement must be retained a minimum three years. The retention period runs
from the date of payment for the relevant goods or services by TMWA, or from the date
of termination of the Agreement, whichever is later. Retention time shall be extended
when an audit is scheduled or in progress for a period reasonably necessary to complete
an audit and/or to complete any administrative and judicial litigation which may ensure.

8. INDEPENDENT CONTRACTOR. Contractor is associated with TMWA only
for the purposes and to the extent specified in this Agreement, and in respect to
performance of the contracted services pursuant to this Agreement, Contractor is and
shall be an independent contractor and, subject only to the terms of this Agreement, shall
have the sole right to supervise, manage, operate, control, and direct performance of the
details incident to its duties under this Agreement. Nothing contained in this Agreement
shall be deemed or construed to create a partnership or joint venture, to create
relationships of an employer-employee or principal-agent, or to otherwise create any
liability for TMWA whatsoever with respect to the indebtedness, liabilities, and
obligations of Contractor or any other party. Contractor shall be solely responsible for,
and TMWA shall have no obligation with respect to: (1) withholding of income taxes,
FICA or any other taxes pr fees; (2) industrial insurance coverage; (3) participation in
any group insurance plans available to employees of TMWA; (4) participation or
contributions by either Contractor or TMWA to the Public Employees Retirement
System; (5) accumulation of vacation leave or sick leave; (6) unemployment
compensation coverage provided by TMWA. Contractor shall indemnify and hold
TMWA harmless from, and defend TMWA against, any and all losses, damages, claims,
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costs, penalties, liabilities, and expenses arising or incurred because of, incident to, or
otherwise with respect to any such taxes or fees. Neither Contractor nor its employees,
agents, or representatives shall be considered employees, agents, or representatives of
TMWA. TMWA and Contractor shall evaluate the nature of services and term negotiated
in order to determine “independent contractor” status and shall monitor the work
relationship throughout the term of the Agreement to ensure that the independent
contractor relationship remains as such.

9. INDEMNIFICATION BY CONTRACTOR. To the fullest extent permitted
by law, Contractor shall indemnify, hold harmless and defend, not excluding TMWA’s
right to participate, TMWA from and against any and all liability, claims, actions,
damages, losses, and expenses, including, without limitation, reasonable attorneys’ fees
and costs, arising in whole or in part out of any alleged negligent or willful acts or
omissions of Contractor, its officers, employees and agents, excepting therefrom any
liability arising out of the sole negligence of TMWA.

10. LIMITED LIABILITY. TMWA will not waive and intends to assert available
NRS chapter 41 liability limitations and other liability limitations available at law in all
cases. Contract liability of both parties shall not be subject to punitive damages.
Liquidated damages shall not apply unless otherwise specified in this Agreement or any
incorporated attachments. Damages for any TMWA breach shall never exceed the
amount of funds appropriated for payment under this Agreement, but not yet paid to
Contractor, for the fiscal year budget in existence at the time of the breach. Contract
damages for any Contractor breach shall not exceed 150% of the contract maximum “not
to exceed” value. Contractor’s tort liability shall not be limited. Neither party shall be
responsible for the negligent acts of the other party in the performance of this Agreement.

11. INSURANCE.

11.1 By Contractor. Unless expressly waived in writing by TMWA,
Contractor, as an independent contractor and not an employee of TMWA, must obtain
and maintain policies of insurance in amounts specified in this Section 11 and pay all
taxes and fees incident hereunto. TMWA shall have no liability except as specified in
this Agreement. Contractor shall, at Contractor’s sole expense, procure, maintain and
keep in force the following insurance conforming to the minimum requirements specified
below. Unless specifically specified herein or otherwise agreed to by TMWA, the
required insurance shall be in effect prior to the commencement of work by Contractor.

11.2 Form of Coverage. Any insurance or self-insurance available to TMWA
shall be excess of and non-contributing with any insurance required from Contractor.
Contractor’s insurance policies shall apply on a primary basis. Until such time as the
insurance is no longer required by TMWA, Contractor shall providle TMWA with
renewal or replacement evidence of insurance no less than thirty (30) days before the
expiration or replacement of the required insurance. If at any time during the period
when insurance is required by the Agreement, an insurer or surety shall fail to comply
with the requirements of this Agreement, as soon as Contractor has knowledge of any
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such failure, Contractor shall immediately notify TMWA and immediately replace such
insurance or bond with an insurer meeting the requirements.

11.2.1. Additional Insured: By endorsement to all liability policies,
except Worker’s Compensation and Professional Liability, evidenced by Contractor,
TMWA, its officers, employees and immune Contractors as defined in NRS 41.0307, if
any, shall be named as additional insureds for all liability arising from the Agreement.

11.2.2. Waiver of Subrogation: Each liability insurance policy shall
provide that the insurance company waives all right of recovery by way of subrogation
against TMWA, its officers, employees and immune contractors in connection with
damage covered by any policy.

11.2.3. Deductibles and Self-Insured Retentions: Insurance maintained
by Contractor shall apply on a first dollar basis without application of a deductible or
self-insured retention unless otherwise specifically agreed to by TMWA. Such approval
shall not relieve Contractor from the obligation to pay any deductible or self-insured
retention. Any deductible or self-insured retention shall not exceed $5,000 per
occurrence, unless otherwise approved by TMWA.

11.2.4. Approved Insurer: Each insurance policy shall be (i) issued by
insurance companies authorized to do business in the State of Nevada or eligible surplus
lines insurers acceptable to TMWA and having agents in Nevada upon whom service of
process may be made, and (ii) currently rated by A.M. Best as “A-VII” or better.

11.3 Policies Required.

11.3.1 Workers’ Compensation and Employer’s Liability Insurance.
Contractor shall provide proof of worker’s compensation insurance as required by
NRS 616B.627 or proof that compliance with the provisions of Nevada Revised
Statutes, Chapters 616A-D and all other related chapters is not required.

11.3.2 Commercial General Liability Insurance. Contractor shall
procure and maintain, during the term of this Agreement, occurrence
comprehensive general liability insurance for limits of not less than One Million
Dollars ($1,000,000) for bodily injury and property damages, per occurrence,
Two Million Dollars ($2,000,000) products and completed operations aggregate,
and Two Million Dollars ($2,000,000) general aggregate. Coverage shall be on
an occurrence basis and shall cover liability arising from premises, operations,
independent contractors, completed operations, personal injury, products, civil
lawsuits, Title VII actions and liability assumed under an insured contract
(including the tort liability of another assumed in a business contract).

11.3.4 Professional Liability/Errors & Omissions Insurance. Not
Required for Contractor Construction Contracts. Contractor shall
procure and maintain, during the term of this Agreement, professional
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liability/errors and omissions insurance in the amount of not less than One Million
Dollars ($1,000,000) per claim. The policy shall have a retroactive date prior to
commencement of the performance of this Agreement and a discovery period at
least three (3) years after the later of termination or the date of substantial
completion of the project.

11.3.5 Business Automobile Liability Insurance. Contractor shall
procure and maintain, during the term of this Agreement, business automobile
liability insurance in the amount of not less than One Million Dollars
($1,000,000) per occurrence for bodily injury and property damage. Coverage
shall be for “any auto”, including owned, non-owned and hired vehicles.

11.4 Evidence of Insurance. Prior to the start of any Work, Contractor must
provide the following documents to TMWA, Attention: Purchasing & Contracts,
P.O. Box 30013, Reno, NV 89520-3013:

11.4.1 Certificate of Insurance. Contractor must provide a Certificate of
Insurance form to TMWA to evidence the insurance policies and coverage
required of Contractor.

11.4.2 Additional Insured Endorsements. An original Additional Insured
Endorsement, signed by an authorized insurance company representative, must be
submitted to TMWA, by attachment to the Certificate of Insurance, to evidence
the endorsement of TMWA as additional insured.

11.4.3 Policy Cancellation Endorsement. Except for ten days notice for non-
payment of premium, each insurance policy shall be endorsed to specify that
without thirty (30) days prior written notice to TMWA, the policy shall not be
cancelled, non-renewal or coverage and/or limits reduced or materially altered,
and shall provide that notices required by this paragraph shall be sent by certified
mailed to the address specified above. A copy of this signed endorsement must
be attached to the Certificate of Insurance.

Compliance with the insurance requirements of this Agreement shall not limit the liability
of Contractor or its sub-contractors, employees or agents to TMWA or others, and shall
be in addition to and not in lieu of any other remedy available to TMWA under this
Agreement or otherwise. TMWA reserves the right to request and review a copy of any
required insurance policy or endorsement to assure compliance with these requirements.
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12.  GOVERNMENT OBLIGATIONS. Contractor shall be responsible for all
applicable federal, state, and local government obligations. Contractor will be
responsible to pay all taxes, assessments, fees, premiums, permits, and licenses required
by law. Real property and personal property taxes are the responsibility of Contractor in
accordance with NRS Chapter 361. Contractor warrants that it has a valid business
license. Contractor agrees to be responsible for payment of any such government
obligations not paid by its subcontractors during performance of this Agreement.
TMWA may set-off against consideration due any delinquent government obligation.

13. ACCEPTANCE BY TMWA. It is expressly understood and agreed that all
work done by the Contractor shall be subject to inspection and acceptance by TMWA and
approval of work shall not forfeit the right of TMWA to require correction, and nothing
contained herein shall relieve the Contractor of the responsibility of the work required
under the terms of this Contract until all work has been completed and accepted by
TMWA

14. NOTICE. All notices or other communications required or permitted to be given
under this Agreement shall be in writing and shall be deemed to have been duly given if
delivered personally in hand, by telephonic facsimile with simultaneous regular mail, or
mailed certified mail, return receipt requested, postage prepaid on the date posted, and
addressed to the other party as indicated on Page 12 of this agreement.

15. TMWA OWNERSHIP OF PROPRIETARY INFORMATION. Any reports,
histories, studies, tests, manuals, instructions, photographs, negatives, blue prints, plans,
maps, data, system designs, computer code (which is intended to be consideration under
the Agreement), or any other documents or drawings, prepared or in the course of
preparation by Contractor (or its subcontractors) in performance of its obligations under
this Agreement shall be the exclusive property of TMWA and all such materials shall be
delivered into TMWA possession by Contractor upon completion, termination, or
cancellation of this Agreement. Contractor shall not use, willingly allow, or cause to
have such materials used for any purpose other than performance of Contractor’s
obligations under this Agreement without the prior written consent of TMWA.
Notwithstanding the foregoing, TMWA shall have no proprietary interest in any materials
licensed for use by TMWA that are subject to patent, trademark or copyright protection.

16. PUBLIC RECORDS. Pursuant to NRS 239.010, information or documents
received from Contractor may be open to public inspection and copying. TMWA will
have the duty to disclose unless a particular record is made confidential by law or a
common law balancing of interests. Contractor may clearly label individual documents
as a “trade secret” or “confidential” provided that Contractor thereby agrees to indemnify
and defend TMWA for honoring such a designation. The failure to so label any
document that is released by TMWA shall constitute a complete waiver of any and all
claims for damages caused by any release of the records. If a public records request for a
labeled document is received by TMWA, TMWA will notify Contractor of the request
and delay access to the material until seven working days after notification to Contractor.
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Within that time delay, it will be the duty of Contractor to act in protection of its labeled
record. Failure to so act shall constitute a complete waiver.

17. CONFIDENTIALITY. Contractor shall keep confidential all information, in
whatever form, produced, prepared, observed or received by Contractor to the extent that
such information is confidential by law or otherwise required by this Agreement.

18. MISCELLANEOUS.

18.1 Force Majeure. Neither party shall be deemed to be in violation of this
Agreement if it is prevented from performing any of its obligations hereunder due to
strikes, failure of public transportation, civil or military authority, act of public enemy,
accidents, fires, explosions, or acts of God, including, without limitation, earthquakes,
floods, winds, or storms. In such an event the intervening cause must not be through the
fault of the party asserting such an excuse, and the excused party is obligated to promptly
perform in accordance with the terms of the Agreement after the intervening cause
ceases.

18.2 Remedies. Except as otherwise provided for by law or this Agreement,
the rights and remedies of the parties shall not be exclusive and are in addition to any
other rights and remedies provided by law or equity, including, without limitation, actual
damages, and to a prevailing party reasonable attorneys’ fees and costs.

18.3 Waiver of Breach. Failure to declare a breach or the actual waiver of
any particular breach of the Agreement or its material or nonmaterial terms by either
party shall not operate as a waiver by such party of any of its rights or remedies as to any
other breach.

18.4 Severability. If any provision contained in this Agreement is held to be
unenforceable by a court of law or equity, this Agreement shall be construed as if such
provision did not exist and the non-enforceability of such provision shall not be held to
render any other provision or provisions of this Agreement unenforceable.

18.5 Assignment. Contractor shall neither assign, transfer nor delegate any
rights, obligations or duties under this Agreement without the prior written consent of
TMWA.

18.6 Proper Authority. Each party represents that all required authorizations
have been obtained to execute this grant and for the compliance with each and every term
hereof. Each person signing this Agreement warrants and represents to the other party
that he or she has actual authority to execute this Agreement on behalf of the party for
whom he or she is signing.

18.8 Arbitration. Any controversy of claim arising out of or relating to this
Agreement, or the breach thereof, provided both parties agree, may be settled by
arbitration in accordance with the Commercial Arbitration Rules of the American
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Arbitration Association and judgment upon the award rendered by the Arbitrators(s) may
be entered in any court having jurisdiction thereof.

18.9 Jurisdiction. This Agreement and the rights and obligations of the parties
hereto shall be governed by, and construed according to, the laws of the State of Nevada.
Contractor consents to the jurisdiction of the Nevada district courts for enforcement of
this Agreement. In the event the arbitration award is challenged, or the controversy
proceeds to litigation instead of arbitration, any action or proceedings seeking to do so
must be brought in the courts of the State of Nevada, County of Washoe, or if a party can
acquire subject-matter jurisdiction, in the United States District Court for the District of
Nevada. Each of the parties consents to the personal jurisdiction of such courts (and of
the appropriate appellate courts) in any such action or proceeding and waives any
objection to venue laid therein.

18.10 No Unfair Employment Practices. In connection with the performance
of work under this Agreement, Contractor agrees not to discriminate against any
employee or applicant for employment because of race, creed, color, national origin, sex,
sexual orientation or age. Such Agreement shall include, but not be limited to, the
following: Employment, upgrading, demotion, or transfer, recruitment or recruitment
advertising, layoff or termination, rates of pay or other forms of compensation, and
selection for training, including apprenticeship. Contractor further agrees to insert this
provision in all subcontracts hereunder, except subcontracts for standard commercial
supplies or raw materials. Any violation of these provisions by Contractor shall
constitute a material breach of contract. As used in this Article, sexual orientation means
having or being perceived as having an orientation for heterosexuality, homosexuality or
bi-sexuality.

18.11 Entire Contract and Modification. This Agreement and its integrated
attachment(s) constitute the entire agreement of the parties and such are intended as a
complete and exclusive statement of the promises, representations, negotiations,
discussions, and other agreements that may have been made in connection with the
subject matter hereof. Unless an integrated attachment to this Agreement specifically
displays a mutual intent to amend a particular part of this Agreement, general conflicts in
language between any such attachment and this Agreement shall be construed consistent
with the terms of this Agreement. Unless otherwise expressly authorized by the terms of
this Agreement, no modification or amendment to this Agreement shall be binding upon
the parties unless the same is in writing and signed by the respective parties hereto.

The signature page follows this page.
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
signed and intend to be legally bound thereby. All required insurance must be provided
before this agreement is fully executed. This agreement becomes effective once all

parties have signed.

CONTRACTOR This agreement was requested:
By: Brent Eisert

Company Name: y» Drent Lise

Address:

Cont: TMWA

Phone:

FAX: TRUCKEE MEADOWS WATER

E-mail: AUTHORITY

By: By:

Printed Name: Its:

Title: Dated:

Dated:

Business License #:

Expires:

Correspondence Address:

TMWA

P.O. Box 30013

Reno, NV 89520-30013

Attention: Laura Rader, CPPB
Purchasing and Contracts Administrator.
Ph: 775-834-8208

Fax: 775-834-8153
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ATTACHMENT “A”

NRS 332

CONTRACT SUM and SCOPE OF WORK

CONTRACT SUM:
¢ .00) Dollars

Scope of Work

In general, labor, material, equipment, and incidentals required for the landscape, maintenance and general
cleanup of TMWA properties including but not limited to TMWA’s Corporate Office, Water Treatment
Plants, Tanks, Pump Stations, fire breaks, etc. TMWA’s properties are located throughout the Truckee
Meadows with Facilities as far North as Fish Springs (Doyle, California) to the South end of Washoe
Valley and Verdi to Wadsworth Project direction and control will be provided by TMWA.
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PERFORMANCE BOND

WHEREAS, Contractor has by written agreement dated , 20 ___ entered into a contract with
Truckee Meadows Water Authority for TMWA Bid No. 2018-020 and titled "Landscape Maintenance" in
accordance with drawings and specifications prepared by Truckee Meadows Water Authority and which contract is
by reference made a part hereof, and is hereinafter referred to as the Agreement.

NOW THEREFORE, KNOW ALL MEN BY THESE PRESENTS, that the undersigned, as Principal, hereinafter
called Contractor, and , a corporation
duly organized or authorized to do business under the laws of the State of Nevada, as Surety, hereinafter called the
Surety, are held and firmly bound unto the Truckee Meadows Water Authority, a joint powers authority created
pursuant to NRS Chapter 277, for the Sum of Dollars
¢ ), to be paid to said Truckee Meadows Water Authority for which payment, well and truly to
be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly
by these presents. This bond shall be governed by the laws of the State of Nevada.

THE CONDITION OF THIS OBLIGATION IS SUCH that, if Contractor shall fail to promptly and faithfully
perform said Agreement, or Contractor shall be, and is declared by Truckee Meadows Water Authority to be in
default under the Agreement, Truckee Meadows Water Authority having performed Truckee Meadows Water
Authority 's obligations thereunder, the Surety may promptly remedy the default or shall promptly:

1) Complete the Agreement in accordance with its terms and conditions; or

2) Obtain a bid or bids for completing the Agreement in accordance with its terms and conditions, and
upon determination by Truckee Meadows Water Authority and the Surety jointly of the lowest
responsive, responsible bidder, arrange for a contract between such bidder and Truckee Meadows
Water Authority, and make available as work progresses (even though there should be a default or a
succession of defaults under the contract or contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the balance of the contract price, but not
exceeding, including other costs and damages for which the Surety may be liable hereunder, the
amount set forth in the first paragraph hereof. The term "balance of the contract price", as used in
this paragraph, shall mean the total amount payable by Truckee Meadows Water Authority to
Contractor under the Agreement and any amendments thereto, less the amount properly paid by
Truckee Meadows Water Authority to Contractor. No right of action shall accrue on this bond to or
for the use of any person or corporation other than Truckee Meadows Water Authority or successors
of Truckee Meadows Water Authority.

If Contractor shall fully, promptly and faithfully perform all Contractor’s obligations under the Agreement, then this
obligation shall be null and void; otherwise it shall remain in full force and effect. The Surety hereby waives notice
of any alteration or extension of time made by Truckee Meadows Water Authority and its obligation is not affected
by any such alteration or extension provided the same is within the scope of the contract.
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PERFORMANCE BOND

Continued for TMWA Bid No. 2018-020and titled "Landscape Maintenance”

BY: (signature of Principle)
TITLE: L.S.
FIRM:

Address:

City, State, Zip:

Phone:

Printed Principal’s Name:

Attest by: (signature of Notary)

Subscribed and Sworn before me this day of ,20

Notary public for the State of

CLAIMS UNDER THIS BOND
MAY BE ADDRESSED TO: Agent Information
Name of Surety Name of Licensed Agent
Address Address
City City
State/Zip Code State/Zip Code
Name Agent's Name
Title Agent's Title
Telephone Agent's Telephone
Surety's Acknowledgment: Agent's Acknowledgment:
By: By:

NOTICE:

No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in
and have an agent for service of process in the State of Nevada. Certified copy of Power of Attorney must be attached.
THE SUCCESSFUL CONTRACTOR WILL BE REQUIRED TO PROVIDE A PERFORMANCE
BOND EACH YEAR AT CONTRACT RENEWAL, PRIOR TO ISSUANCE OF A PURCHASE
ORDER.
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LABOR AND MATERIAL
PAYMENT BOND

WHEREAS, Contractor has by written agreement dated , 20 entered into a contract with Truckee
Meadows Water Authority for TMWA Bid No. 2018-020 and titled ""Landscape Maintenance" in accordance with drawings and
specifications prepared by Truckee Meadows Water Authority and which contract is by reference made a part hereof, and is
hereinafter referred to as the Agreement.

NOW THEREFORE, KNOW ALL MEN BY THESE PRESENTS, that the undersigned, as Principal, hereinafter called
Contractor, and , a corporation duly organized
or authorized to do business under the laws of the State of Nevada, as Surety, hereinafter called the Surety, are held and firmly
bound unto the Truckee Meadows Water Authority, a joint powers authority created pursuant to NRS Chapter 277, for the Sum of

Dollars
8 ), to be paid to said Truckee Meadows Water Authority for which payment, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. This
bond shall be governed by the laws of the State of Nevada

THE CONDITION OF THIS OBLIGATION IS SUCH that, if Contractor, its heirs, executors, administrators, successors or
assigns shall fail to pay for any materials, provision, supplies, implements or machinery used in, upon, for, or about the
performance of the work contracted to be done, or for any work or labor thereon of any kind, together with interest at the rate of
twelve percent per annum, or for amounts due under the unemployment compensation law with respect to such work or labor, as
required by the provisions of NRS 612, and Surety shall promptly make payment to all claimants as hereinafter defined, for all
labor and material used or reasonably required for use in the performance of the Contract not to exceed the sum specified in this
Bond, subject, however, to the following conditions:

1) A claimant is defined as one having a direct contract with the Contractor or with a Subcontractor of the Principal
for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and
material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service, or
rental of equipment directly applicable to the Contract.

2) The above-named Principal and Surety hereby jointly and severally agree with Truckee Meadows Water
Authority that every claimant as herein defined, who has not been paid in full before the expiration of a period of
ninety (90) days after the date on which the last of such claimant's work or labor was done or performed, or
materials were furnished by such claimant, may sue on this bond for the use of such claimant, prosecute the suit
to final judgment for such sum or sums as may be justly due claimant, and have execution thereon. Truckee
Meadows Water Authority shall not be liable for the payment of any costs or expenses of any such suit.

3) No suit or action shall be commenced hereunder by any claimant:

a) Unless claimant, other than one having a direct contract with the Contractor, shall have given written
notice to any two of the following: the Contractor, Truckee Meadows Water Authority, or the Surety
above named, within ninety (90) days after such claimant did or performed the last of the work or labor,
or furnished the last of the materials for which said claim is made, stating with substantial accuracy the
amount claimed and the name of the party to whom the materials were furnished, or for whom the work
or labor was done or performed. Such notice shall be personally served or served by mailing the same
by registered mail or certified mail, postage prepaid, in an envelope addressed to the Principal at any
place the Principal maintains an office or conducts its business.

b) After the expiration of one (1) year following the date on which the last of the labor was performed or
material was supplied by the party bringing suit.

c) Other than in a court of competent jurisdiction for the county or district in which the construction
contract was to be performed.
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LABOR AND MATERIAL PAYMENT BOND

Continued for TMWA Bid No. 2018-020 and titled "Landscape Maintenance”

4) The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder.
BY: (signature of Principle)
TITLE: L.S.
FIRM:
Address:
City, State, Zip:
Phone:

Printed Principal’s Name:

Attest by: (signature of Notary)

Subscribed and Sworn before me this day of ,20

Notary public for the State of

CLAIMS UNDER THIS BOND
MAY BE ADDRESSED TO: Licensed Agent Information
Name of Surety Name of Licensed Agent
Address Address
City City
State/Zip Code State/Zip Code
Name Agent's Name
Title Agent's Title
Telephone Agent's Telephone
Surety's Acknowledgment: Licensed Agent's Acknowledgment:
By: By:
NOTICE:

No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in and
have an agent for service of process in the State of Nevada. Certified copy of Power of Attorney must be attached.
THE SUCCESSFUL CONTRACTOR WILL BE REQUIRED TO PROVIDE A LABOR AND
MATERIAL PAYMENT BOND EACH YEAR AT CONTRACT RENEWAL, PRIOR TO ISSUANCE
OF A PURCHASE ORDER.
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Article 1 Definitions and Terminology

1.01

Defined Terms.

Wherever used in these General Conditions or in the other Contract Documents the following terms have
the meanings indicated which are applicable to both the singular and plural thereof:

A.

B.

Addenda — Written or graphic instruments issued prior to the opening of Bids which clarify,
correct, or change the bidding documents or the Contract Documents.

Agreement — The written Agreement for Construction between TMWA and Contractor covering
the Work to be performed; other Contract Documents are attached to, or referenced in, the
Agreement and made a part thereof as provided therein.

Application for Payment — The form accepted by Project Representative, which is to be used by
Contractor in requesting progress or final payments and which is to include such supporting
documentation as required by the Contract Documents.

Asbestos — Any material that contains more than one percent asbestos and is friable or is releasing
asbestos fibers into the air above current action levels established by the United States
Occupational Safety and Health Administration.

Bid — The offer or proposal of the bidder submitted on the prescribed form setting forth the prices
for the Work to be performed.

Bidding Documents — Invitation to Bid, Instructions to Bidders, the Bid Form including any
required attachments, Bid Bond, the proposed Contract Documents, Reference Documents, and any
Addenda issued prior to receipt of Bids.

Bidding Requirements — The advertisement or Invitation to Bid, Instructions to bidders, and the
Bid form.

Bidder — One who submits a bid directly to TMWA, as distinct from a sub-bidder, who submits a
bid to a Bidder.

BMP or BMP’s — Best management practices to reduce or prevent erosion and to control the
sediment and wastes generated from construction activities and transported in stormwater runoff.
BMP’s on TMWA Projects shall be as defined in the BMP Handbook.

BMP Field Guide — The Nevada Contractors Field Guide for Construction Site Best Management
Practices. The field guide is available at www.TMstormwater.com.

BMP Handbook — The Truckee Meadows Construction Site Best Management Practices
Handbook, latest revision. The handbook is available at www.TMstormwater.com.

Bonds — Bid, performance and payment bonds, and other instruments of security.

Change Order — A document recommended by Project Representative, which is authorized prior
to work begins and signed by Contractor and TMWA and authorizes an addition, deletion, or
revision in the Work, or an adjustment in the Contract Sum or the Contract Time, issued on or
after the Effective Date of the Agreement.

Contract Bonds — The performance and payment bonds. Also referred to as Contract Security.

Contract Documents — consist solely of the Agreement, Addenda or Amendments to the
Agreement (if any), Contractor's Bid (including documentation accompanying the Bid and any
post-Bid documentation submitted prior to the Notice of Award, but excluding any added or
amended terms, conditions, or provisions limiting liability or the insurance required herein) when
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AA.

BB.

CC.

attached as an exhibit to the Agreement, the Notice to Proceed, the Bonds, the General
Conditions, the Supplementary Conditions, the Technical Specifications, and the Drawings as the
same are more specifically identified in the Agreement, together with all written amendments,
modifications, and supplements issued on or after the Effective Date of the Agreement.

Contract Sum — The amount payable by TMWA to Contractor under the Contract Documents as
stated in the Agreement (subject to modification for Unit Price Work).

Contract Time — The number of days or the date stated in the Agreement for the completion of the
Work. Contract Time includes weekends, holidays and included weather days (if any) where
work is not performed at the site. Unless otherwise noted in the Agreement or the Supplemental
Conditions, Contract Time generally begins on the date of the Notice to Proceed and also includes
pre-construction activities such as submittal review, surveying, potholing, etc.

Contractor — The person, firm, or corporation with whom TMWA has entered into the
Agreement, licensed by the Nevada (and California, where applicable) State Contractors Board.

Day — A calendar day unless specifically noted as a working day. When used to calculate
Liquidated Damages, each day of delay shall only include working days and shall exclude
weekends, holidays and weather days.

Defective — An adjective which when modifying the word Work refers to Work that is
unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents, or does not
meet the requirements of any inspection, reference standard, test, or approval referred to in the
Contract Documents, or has been damaged prior to Project Representative's approval of final
payment (unless responsibility for the protection thereof has been assumed by TMWA at
Substantial Completion).

Drawings — The drawings which show the character and scope of the Work to be performed and
which have been prepared or approved by Engineer and are referred to in the Contract
Documents.

Effective Date of the Agreement — The date indicated in the Agreement on which it becomes
effective, but if no such date is indicated it means the date on which the Agreement is signed and
delivered by the last of the two parties to sign and deliver.

Engineer - TMWA's technical representative.

Hazardous Waste — The term Hazardous Waste shall have the meaning provided in Section 1004
of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.

Laws and Regulations; Laws or Regulations — Laws, rules, regulations, ordinances, codes, and/or
orders.

Milestone — A principal event specified in the Contract Documents relating to an intermediate
completion date or time prior to Substantial Completion of all the Work.

Notice of Award — The written notice by TMWA to the apparent successful bidder stating that
upon compliance by the apparent successful bidder with the conditions precedent enumerated
therein, within the time specified, TMWA will sign and deliver the Agreement.

Notice to Proceed — A written notice given by TMWA to Contractor fixing the date on which the
Contract Time will commence to run and on which Contractor shall start to perform Contractor's
obligations under the Contract Documents.

Owner or Company — Truckee Meadows Water Authority (TMWA).
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DD.

EE.

FF.

GG.

HH.

IL.

1.

LL.

MM.

00.

PP.

Partial Utilization — Use by TMWA of a substantially completed part of the work for the purpose
for which it is intended (or a related purpose) prior to Substantial Completion of all the work.

Petroleum — Petroleum, including crude oil or any fraction thereof which is liquid at standard
conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch
absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed
with other non-Hazardous Wastes and crude oils.

Project — The total construction of which the Work to be provided under the Contract Documents
may be the whole, or a part as indicated elsewhere in the Contract Documents.

Project Manual — Volume or volumes containing the Bidding Requirements, Contract Forms,
Conditions of the Contract, and Specifications.

Project Representative — The authorized representative of TMWA assigned to the Project or any
part thereof and is responsible for administration of the construction contract. May also be referred
to as Construction Management Administrator, Project Administrator, or Project Coordinator.

The Project Representative is the sole point of contact for the Contractor on matters relating to the
Work. References to “Engineer” or “Architect” in the Specifications shall be understood to mean
the Project Representative.

Purchasing/Contracts Administrator — TMWA’s designated representative for all matters
pertaining to bidding and contract award for the Project.

Radioactive Material — Source, special nuclear, or byproduct material as defined by the Atomic
Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.

Reference Documents — Documents that provide supplemental information about TMWA
furnished equipment, easements, rights-of-way, and other similar items, made available for use by
the Bidder in Bid preparation. Reference Documents are not part of the Contract Documents and
are provided without representation or warranty as to accuracy or completeness.

Samples — Physical examples of materials, equipment, or workmanship that are representative of
some portion of the work and which establish the standards by which such portion of the work
will be judged.

Shop Drawings — All drawings, diagrams, illustrations, schedules, and other data or information
which are specifically prepared or assembled by or for Contractor to illustrate some portion of the
Work and all illustrations, brochures, standard schedules, performance charts, instructions,
diagrams, and other information prepared by a Supplier and submitted by Contractor to illustrate
material or equipment for some portion of the Work.

Special Provisions — A section in Division 1 of the Technical Specifications that specifies Project
specific requirements such as TMWA furnished equipment, construction utilities, description of
work, and items of a similar nature. May also be titled “Special Conditions.” May not be used for
all Projects.

Subcontractor — An individual, firm, or corporation having a direct contract with Contractor or
with any other Subcontractor for the performance of a part of the Work.

Substantial Completion — The Work (or a specified part thereof) has progressed to the point
where, in the opinion of Project Representative as evidenced by Project Representative definitive
certificate of Substantial Completion, is sufficiently complete, in accordance with the Contract
Documents, so that the Work (or specified part) can be utilized for the purposes for which it is
intended; or if there be no such certificate issued, when final payment is due. The terms
"substantially complete” and "substantially completed" as applied to any Work refer to
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QQ.

SS.

TT.

UU.

VV.

WW.

XX.
YY.

Z7.

Substantial Completion thereof.  Substantial Completion may be further defined in the
Supplemental Conditions.

Successful Bidder — The Bidder to whom TMWA awards a contract. The Successful Bidder
becomes the Contractor upon execution of the Agreement by TMWA.

Superintendent — Contractor's Representative on site who has the authority to act on behalf of the
Contractor.

Supplementary Conditions — The part of the Contract Documents which amends or supplements
these General Conditions.

Supplier — A manufacturer, fabricator, supplier, distributor, material man, or vendor having a
direct contract with Contractor or with any subcontractor to furnish materials or equipment to be
incorporated in the work by Contractor or any subcontractor.

Technical Specifications — Those portions of the Contract Documents consisting of written
technical descriptions of materials, equipment, construction systems, standards, and workmanship
as applied to the Work and certain administrative details applicable thereto. May also be referred
to as Specifications. Reference Documents are not part of the Technical Specifications.

TMWA — Truckee Meadows Water Authority.

Underground Facilities — All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels or other such facilities or attachments, and any encasements containing such facilities
which have been installed underground to furnish any of the following services or materials:
electricity, gases, steam, liquid petroleum products, telephone or other communications, cable
television, sewage and drainage removal, traffic or other control systems, or water.

Unit Price Work — Work to be paid for on the basis of unit prices.

Weather Day — A weather day is defined as a day on which, in the judgment of the Project
Representative, the Contractor is prevented from proceeding with at least 75 percent of the
normal labor and equipment force engaged in productive contract work for at least 60 percent of a
normal eight hour work day due to inclement weather or conditions resulting therefrom.

In the event that the Project Representative and Contractor agree that the labor force should be
dismissed due to adverse weather conditions, and weather conditions then improve, the
Contractor will not be allowed a weather day if the labor force is subsequently mobilized and 60
percent or more of a normal eight hour work day is then completed

Work — The entire completed construction or the various separately identifiable parts thereof
required to be furnished under the Contract Documents, consisting of all work, labor, services,
supplies, materials, equipment, tools, transportation, supervision, appliances, and appurtenances
required for the prompt and efficient completion of the Project as described in the Contract
Documents and in accordance with the contract provisions, Plans, and Specifications, together
with all work incidental or reasonably inferable which is necessary to produce the results intended
by the Contract Documents.

Work Change Directive — A written directive to Contractor, issued on or after the Effective Date
of the Agreement and signed by the Project Representative, ordering an addition, deletion, or
revision in the Work, or responding to differing or unforeseen physical conditions under which
the Work is to be performed or to emergencies. A Work Change Directive may not change the
Contract Sum or the Contract Time, but is evidence that the parties expect that the change
directed or documented by a Work Change Directive will be incorporated in a subsequently
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BBB.

1.02

issued Change Order following negotiations by the parties as to its effect, if any, on the Contract
Sum or Contract Time.

Written Amendment — A written amendment of the Contract Documents, signed by TMWA and
Contractor on or after the Effective Date of the Agreement and normally dealing with the non-
engineering or non-technical rather than strictly Work-related aspects of the Contract Documents.

Terminology

“Demolish” or “Demo” means the dismantling, destroying, wrecking, or removal of buildings,
structures, equipment, piping, or any part thereof and transfer of ownership of items identified for
demolition to the Contractor for legal offsite disposal.

“Furnish” means to supply and deliver service, materials, or equipment to the site or other
specified location ready for use or installation and in usable or operable condition.

“Install” means to put services, materials, or equipment into use or place in final position
complete and ready for intended use.

“Must” means the specified action is mandatory. Synonymous with shall.

“Provide” means to furnish and install services, materials, or equipment complete and ready for
intended use.

“Shall” means the specified action is mandatory. Synonymous with must.

“Will” means an intention to complete the specified action in the future, often after certain
conditions are fulfilled.

Article 2 General and Preliminary Items

2.01
A.

2.02

2.03

Notices

Whenever any provision of the Contract Documents requires the giving of written notice, it will
be deemed to have been validly given if delivered in person to the individual or to a member of
the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent by
registered or certified mail, postage prepaid, to the last business address known to the giver of the
notice.

NRS Requirements

Chapters 332 and 339 of the Nevada Revised Statutes (NRS) are hereby incorporated by
reference.

These Contract Documents shall be governed by NRS 332 and NRS 339; provided, nothing in the
foregoing shall preclude the parties from agreeing to implementing terms or conditions that are
more stringent or complementary.

Holidays

The days listed below are holidays observed by TMWA. Work sites will be closed on these days
and access will not be permitted unless the Contractor obtains prior approval from the Project
Representative:

1. New Year’s Day January 1°.
2. Martin Luther King Day Third Monday in January.
3. President’s Day Third Monday in February.
4. Memorial Day Last Monday in May.
5. Independence Day July 4%,
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2.04

2.05

2.06

2.07

6. Labor Day First Monday in September.

7. Nevada Day Last Friday in October.

8. Veterans Day November 11",

9. Thanksgiving Day Fourth Thursday in November.
10. Family Day Friday after Thanksgiving.

11. Christmas Day December 25,

Holidays falling on Saturday will be observed on the preceding Friday and those falling on
Sunday will be observed on the following Monday.

ADA Requirements

All work performed under the Contract Documents shall comply with the Americans With
Disabilities Act standards adopted by TMWA.

Facilities completed prior to January 26, 1992 shall comply with the Uniform Federal
Accessibility Standards.

Facilities completed after January 26, 1992 shall comply with the Americans With Disabilities
Act Accessibility Guidelines.

If the Contractor believes that any portion of the Work does not meet the appropriate accessibility
standards, the Project Representative shall be immediately notified.

Notice to Proceed

After the Agreement is executed by TMWA, and subject to satisfaction of all conditions
necessary thereto, TMWA will issue a Notice to Proceed to Contractor.

Contractor shall not move onto, store materials, or perform any work at the site prior to the
Notice to Proceed.

Any mobilization of labor, material or equipment by Contractor prior to TMWA issuing the
Notice to Proceed is done at the sole risk and expense of the Contractor.

Preconstruction Meeting

Before Contractor starts the Work at the site, a preconstruction meeting attended by Contractor,
Contractor’s Superintendent, Engineer, Project Representative, and others as appropriate will be
held to discuss the Contractor’s schedule, procedures for handling Shop Drawings and other
submittals, for processing Applications for Payment, and to establish a working understanding
among the parties as to the Work.

Schedules

Within ten days after the Agreement is executed by TMWA (unless otherwise specified),
Contractor shall submit two copies of the following to Project Representative for approval:

1. An estimated construction schedule indicating the starting and completion dates of the
various stages of the Work including estimated manpower and equipment requirements.

2. A preliminary schedule of submittals.

3. A preliminary schedule of values for all of the Work which includes quantities and prices of
items aggregating the Contract Sum and subdivides the Work into component parts in
sufficient detail to serve as the basis for progress payments during construction.

4. Refer to the Special Provisions or Technical Specifications for additional requirements as to
the form and content of the construction schedule, submittal schedule, and schedule of values.
If no additional requirements are specified, use Contractor’s standard format for all
schedules.
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2.08

2.09

2.10

2.11

At least ten days before submission of the first Application for Payment all schedules shall be
finalized.

1. The finalized progress schedule shall be acceptable to TMWA as providing an orderly
progression of the Work to completion within the Contract Time, but such acceptance will
neither impose on TMWA responsibility for the progress or scheduling of the Work nor
relieve Contractor from full responsibility therefor.

2. The finalized schedule of submittals shall be acceptable to TMWA as providing a workable
arrangement for processing the submissions.

3. The finalized schedule of values shall be acceptable to TMWA as to form and substance.

Initial Submittal of Labor and Equipment Rates

Before starting any work, the Contractor shall submit labor and equipment rates to the Project
Representative for approval. TMWA shall have no obligation to issue the Notice to Proceed until
such information is provided.

The submittal shall include:

1. The classification, and actual hourly pay rate for each worker that will be employed on the
Project. Wage rates shall be broken down into direct hourly wage and fringe benefit
components for each classification. For employees that may work in different classifications,
the submittal shall specify the actual pay rate for each classification.

2. The number, type and cost (specifying equipment rates) of each piece of equipment that the
Contractor anticipates using to construct the Work.

Work Hours

Before starting any work, the Contractor and Project Representative shall agree on the hours that
the Contractor will work.

1. The agreed to hours shall be in the range of 7 a.m. to 5:30 p.m. Monday through Friday,
holidays excluded (except as modified by local ordinance, permit conditions, Addenda, or the
Supplementary Conditions). Work outside these hours, including regular overtime work, shall
be subject to the approval of the Project Representative.

2. The agreed to work hours shall not be changed during the life of the Contract Documents
except with the approval of the Project Representative.

The Contractor, Subcontractors, and Suppliers shall work common hours. For example, if a
normal work schedule of four 10 hour days is agreed to, then all Subcontractors shall work that
schedule and material deliveries and other Supplier activities shall also be limited to those hours.

Contractor and Subcontractor Responsibility, Qualifications, and License

The Contractor and Subcontractors shall hold current licenses from the Nevada State Contractors
Board. Licenses shall be of the proper classifications and sub-classifications required to perform
the Work.

Contractor represents and warrants that it has appropriate work experience to be qualified to
construct the Work and has successfully constructed at least three similar projects (as defined in
the Invitation to Bid) of equal or greater size, scope, type, cost, and complexity within the
previous seven years.

Geotechnical Report

Any geotechnical reports made available are for information purposes only, without
representation or warranty of any kind with respect to its accuracy or completeness, and are not
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D.

intended to and shall not be relied upon as a substitute for, or a supplement to, the independent
investigation by the Bidder of site conditions. Geotechnical reports made available by TMWA
are not part of the Contract Documents.

Use of the information contained in any geotechnical report does not relieve the Contractor from
complying with the provisions of Article 4.02 “Site Investigations and Conditions Affecting the
Work” of the General Conditions. Bidders and the Contractor are advised to make independent
investigations and studies as they deem necessary to be satisfied as to the conditions that will be
encountered in performing the Work.

Any conclusions stated in the geotechnical report relative to the character or use of materials that
may be found on the site are the opinion of the geotechnical engineer who prepared the report.
TMWA does not guarantee that such conclusions are correct and assumes no responsibility for
conclusions or interpretations made by Bidders or the Contractor based on information or data
contained in the geotechnical report, including conclusions and interpretations that affect the cost
of the Work.

No conclusions or interpretations based on the information contained in the geotechnical report
will relieve the Contractor from fulfilling the terms of the Contract Documents.

Article 3 Contract Documents

3.01
A.

3.02

Examination of Contract Documents

Before undertaking each part of the Work, Contractor shall carefully study and compare the
Contract Documents and check and verify pertinent figures shown thereon and all applicable field
measurements.

Contractor shall promptly report in writing to Project Representative any conflict, error, or
discrepancy which Contractor may discover and shall obtain a written interpretation or
clarification from Project Representative before proceeding with any Work affected thereby.
Contractor shall be liable to TMWA for costs, expenses, and liabilities arising from its failure to
report any conflict, error, or discrepancy in the Contract Documents that Contractor had actual
knowledge of or of which Contractor should reasonably have known.

Intent and Correlation

The Contract Documents are complimentary and what is required by any one shall be binding as
if required by all. If, during the performance of the Work, Contractor finds a conflict, error, or
discrepancy in the Contract Documents, Contractor shall so report to Project Representative in
writing at once and before proceeding with the work affected thereby, shall obtain a written
interpretation or clarification from Project Representative.

Any work, materials, or equipment that may reasonably be inferred from the Contract
Documents, as being required to produce the intended result shall be supplied whether or not
specifically called for, and shall be deemed included in Contractor’s bid and the Contract Sum.

In the event that the terms, provisions, conditions, or requirements of one Contract Document
conflict with that contained in another Contract Document, then such conflict shall be resolved in
accordance with the following order of precedence:

Written Amendment to the Agreement.
Change Order.

Addenda.

Technical Specifications.
Supplementary Conditions.

SNk W=
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3.03

3.04

Drawings.

TMWA Standards of Construction
General Conditions.

Agreement.

e Y

Technical Specifications shall take precedence over notes on drawings, and drawing details shall
take precedence over large scale drawings.

Standards

Reference to standard specifications, manuals, or codes of any technical society, organization, or
association, or to the laws or regulations of any governmental authority, whether such reference
be specific or by implication, shall mean the latest standard specification, manual, code, or Laws
or Regulations in effect at the time of opening of Bids, except as otherwise specified.

In the event of conflict between any referenced standard and the Technical Specifications, the
Technical Specifications shall govern.

The materials and methods of construction herein specified shall be furnished in accordance with:

1. TMWA's Construction Standards.

2. Parts 2 and 3 of the Standard Specifications for Public Works Construction (“Orange Book™)
to the extent that they are referenced in the Contract Documents. Part 1 of the Orange Book
does not apply to TMWA contracts or work. Sections in Parts 2 and 3 of the Orange Book
that are not referenced in the Contract Documents do not apply.

3. The standards of the American Water Works Association (AWWA), American Institute of
Steel Construction (AISC), American Concrete Institute (ACI), American Society for Testing
and Materials (ASTM), and American Welding Society (AWS).

No provision of any referenced standard specification, manual, or code (whether or not
specifically incorporated by reference in the Contract Documents) shall be effective to change the
duties and responsibilities of TMWA, Contractor, Engineer, or Project Representative, or any of
their consultants, agents, or employees, from those set forth in the Contract Documents, nor shall
it be effective to assign to any of TMWA's consultants, agents, or employees any duty or
authority to supervise or direct the furnishing or performance of the Work.

Work Change Directive

The Project Representative may at any time, by written Work Change Directive, and without
notice to the sureties, if any, make changes within the general scope of the Contract Documents in
any one or more of the following:

1. The Specifications (including drawings and designs).

2. In the method or manner of performance of the work.

3. In TMWA furnished facilities, equipment, materials, services, or site.
4. Directing acceleration in the performance of the work.

If any such change causes an increase or decrease in the cost of, or the time required for,
performance of any part of the work under the Contract Documents, TMWA will modify the
Contract Documents by Change Order as specified in Article 3.05 “Changes to the Contract” of
the General Conditions.

The Contractor shall assert its right to an adjustment under this clause within 30 days from the
date of issuance of the Work Change Directive. However, if TMWA decides that the facts justify
it, the 30-day period may be extended, provided it occurs before final payment under the Contract
Documents.
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3.05

Failure to agree to any adjustment shall be resolved under the provisions of Article 10.05,
“Dispute Resolution.” However, nothing in this clause shall excuse the Contractor from
proceeding with the Contract Documents as changed.

Changes to the Contract

TMWA reserves the right to make changes to the Contract Documents, including the right to
increase or decrease the quantity of any item or portion of the Work or to delete any item or
portion of the Work, as may be deemed necessary or advisable by the Project Representative and
to require such extra work as may be determined by the Project Representative to be essential for
the proper completion or construction of the Project.

Changes to the Contract Documents will be set forth in a Change Order that specifies the changes
made to the Contract Documents, any additional work to be done as a result of the change, any
adjustment of Contract Time associated with the change, and the basis of compensation for the
change. The Contractor shall proceed with the work specified in the Change Order after execution
by both the Contractor and TMWA or upon receipt of a Work Change Directive instructing the
Contractor to proceed with the change prior to execution of the Change Order.

Minor changes to the Contract Documents that do not require adjustment of the Contract Time or
change of compensation to the Contractor may be authorized by Engineer’s approval of a Shop
Drawing or sample or by Project Representative's written interpretation or clarification as
requested by Contractor.

If any item of work listed in the Bid Schedule is eliminated in its entirety, payment will be made
to the Contractor by Change Order for actual costs incurred in connection with the eliminated
item if incurred prior to the date of notification in writing by the Project Representative of the
elimination. The following rules apply for determination of actual costs incurred.

1. The Contractor will not be compensated for loss of anticipated profit on eliminated items.

2. No markups will be allowed on material or Subcontractor costs.

3. All costs to the Contractor associated with materials ordered prior to the date of notice of
elimination will be paid for by TMWA.

i. If the orders for the materials cannot be cancelled and the materials cannot be returned to
the Supplier, the materials shall become the property of TMWA.

ii. If the orders for the materials cannot be cancelled but the materials can be returned to the
Supplier, the materials shall be returned to the Supplier if so directed by the Project
Representative and all restocking and shipping charges will be reimbursed by Change
Order. If the Project Representative does not direct the Contractor to return the materials
to the Supplier, the materials shall become the property of TMWA.

4. The Contractor shall furnish copies of invoices or other records to the Project Representative
to document the costs associated with eliminated items.

For unit price items, if the total pay quantity of an item varies from the quantity listed in the Bid
Schedule, the unit price may be adjusted as described below. All adjustments in unit prices will
be made by Change Order.

1. If the total pay quantity of a unit price item varies from the quantity listed in the Bid Schedule
by 25 percent or less, no adjustment in unit price will be made and payment will be made at
the unit bid price.

2. Payment for quantities within £25 percent of the quantity listed in the Bid Schedule will be
considered to include full recovery by the Contractor of fixed costs associated with that bid
item.
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3. If the total pay quantity of a unit price item exceeds the quantity listed in the Bid Schedule by
more than 25 percent either party to the Agreement may request a unit price adjustment.

4. If the total pay quantity of a unit price item is less than 75 percent of the quantity listed in the
Bid Schedule, an adjustment in unit price will be made if requested in writing by the
Contractor. The total payment for the item will not exceed that which would be made for 75
percent of the quantity listed in the Bid Schedule at the unit bid price.

5. The method used to make unit price adjustments shall be mutually agreed to by the
Contractor and the Project Representative.

For lump sum items, changes in scope and compensation will be made by a Change Order that
specifies the increase or decrease in item price.

The labor and equipment rates described in Article 7.04 “Extra Work — Payment for Time and
Material Work™ of the General Conditions may also be used as the basis for pricing lump sum
Change Orders and for unit price adjustments if agreed to by the Contractor and Project
Representative. The labor and equipment rates apply to both additive and deductive change orders
and unit price adjustments.

Ownership and Return of Contract Documents

Neither Contractor nor any Subcontractor or Supplier or other person or organization performing
or furnishing any of the work under a direct or indirect contract with TMWA shall have or
acquire any title to or ownership rights in any of the Drawings, Specifications, or other
documents (or copies of any thereof) prepared by TMWA.

All Contract Documents shall be returned to the Project Representative at the completion of the
Project. It is the Contractor’s responsibility to collect all sets of Contract Documents from
Subcontractors and Suppliers for return to TMWA.

Article 4 Physical Conditions, Lands, Reference Points

4.01
A.

Availability of Lands

TMWA will furnish, as indicated in the Contract Documents, the lands upon which the work is to
be performed or rights-of-way, easements or other rights for access thereto, and such other lands
which are designated for the use of Contractor.

Easements for permanent structures or permanent changes in existing facilities will be obtained
and paid for by TMWA, unless otherwise specified in the Contract Documents.

If the Contractor desires to locate additional staging areas, material storage yards, material
processing plants, stockpile areas, equipment parking areas, maintenance areas, employee parking
areas, temporary access roads, or similar facilities on lands not designated for the use of the
Contractor, the Contractor shall make all arrangements and pay all costs involved for use of the
property. Arrangements shall include, but are not limited to, entering into agreements with
property owners (including public agencies) and obtaining the necessary permits (including
grading and dust control permits), licenses, and environmental clearances.

Agreements with property owners shall, as minimum requirements, include a description of the
property and use, the time limits of the agreement, a hold-harmless clause releasing TMWA from
any risk or responsibility associated with use of the property, and a requirement to return the
property to its original condition or better at completion of use.

Before using each such property, the Contractor shall:

1. Submit a copy of the agreement executed by the Contractor and the property owner to the
Project Representative for approval with respect to the minimum requirements listed above.
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2. Submit copies of all permits, licenses, and clearances obtained by the Contractor for use of
the property. It is the Contractor’s responsibility to determine permitting requirements for the
proposed use and obtain the permits in a timely manner.

3. For properties 1 acre or larger in size or when required by the Technical Specifications,
Supplementary Conditions, or permit conditions, the Contractor shall submit a Notice of
Intent to NDEP and prepare a SWPPP for uses that involve storage or stockpiling of
materials, equipment parking or maintenance, or any land disturbance. BMP’s shall be
installed and maintained until final cleanup has been completed regardless of whether an NOI
is submitted.

4. Document the condition of the property, adjacent property, drainage facilities, and all streets
that will be used by the Contractor to access the property. Documentation shall be as required
by the Project Representative and may include video and still photographs submitted on
DVD’s.

The Contractor shall comply with the conditions of all permits issued for the use, with all terms of
the agreements with property owners, and shall return each property used to its original or better
condition at completion of the Work. Any damage to adjacent properties, drainage facilities, or
streets shall be repaired at Contractor’s expense to the satisfaction of the Project Representative.

Temporary access roads shall be constructed in a manner to avoid obstructing drainage, causing
damage to other adjacent properties, or endangering the public. This may require construction of
retaining structures, excavation supports, guardrails, concrete barrier railing, fences, gates, lined
ditches and channels, drainage inlets, culverts, riprap, detention basins, signs, and other
temporary facilities all of which shall be provided at Contractor’s expense as required by
agreements, permits, site conditions, or the Project Representative.

All temporary facilities shall be removed at completion of the Work or when they are no longer
needed, whichever occurs first. All properties and areas where access roads were constructed
shall be restored to their original lines and grades. If restoration requires placing fill, it shall be
structural fill constructed per the requirements of Sections 200.01.09 “Structural Fill” and 304
“Unclassified Fill” of the latest edition of the Orange Book. Testing, including compaction
testing, of structural fill shall be at the Contractor’s expense. Erosion control measures shall be
installed per the BMP Handbook and Article 6.14 “Construction Site Stormwater Control” of the
General Conditions. Additional erosion control procedures may be specified in the Technical
Specifications.

Site Investigation and Conditions Affecting the Work

By submitting a Bid Proposal and executing the Agreement, Contractor agrees it has taken all
steps reasonably necessary to ascertain the nature and location of the Work, and it has fully
investigated and satisfied itself as to the general and local conditions which can affect the Work
or its cost, including but not limited to:

1. Conditions bearing upon transportation, disposal, handling, and storage of materials.

2. Availability of labor, water, electric power, and roads.

3. Uncertainties of weather, river stages, groundwater quantity and quality, or similar physical
conditions at the site.

4. Conformation and conditions of the ground.

5. Character of equipment and facilities needed preliminary to and during work performance.

The Contractor also acknowledges that it has satisfied itself as to the character, quality, and
quantity of surface and subsurface materials or obstacles to be encountered insofar as this
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information is reasonably ascertainable from an inspection of the site, including from the
Drawings and Specifications made a part of the Contract Documents. Contractor acknowledges
that the primary geologic formation underlying the surface of the Truckee Meadows is the Tahoe
Outwash consisting primarily of cohesionless soils, cobbles and boulders typically classified as
OSHA Type C soils. As such, the Contractor should anticipate significant sloughing of trench
walls and acknowledges it has included in the Contract Sum all costs to complete the Work in this
environment, including without limitation possibilities of substantial shoring requirements,
slower production rates, increased bedding and backfill quantities, increased trench width and
increased pavement patching requirements inherent to trenching and excavating under these soil
conditions. Any failure of the Contractor to take actions described and acknowledged in this
clause will not relieve the Contractor from responsibility for estimating properly the difficulty
and cost of successfully performing the work, or for proceeding to successfully perform the work
without additional expense to TMWA.

TMWA assumes no responsibility for any conclusions, assumptions or interpretations made by
the Contractor based on the information made available by TMWA.

TMWA assumes no responsibility for any understanding reached or representations made
concerning conditions, which can affect the work by any of its officers or agents before the
execution of the Agreement, unless the understanding or representation is expressly stated in the
Contract Documents.

Reports or other information associated with geotechnical investigations or other subsurface
exploratory work made available to the Contractor by TMWA are not a part of the Contract
Documents and are made available for information only. Contractor acknowledges the
information provided by TMWA is provided for informational purposes only, without
representation or warranty of any kind with respect to its accuracy or completeness, and is not
intended to and shall not be relied upon as a substitute for, or a supplement to, the independent
investigation by the Contractor of site conditions. The Contractor is cautioned that soils
information from test pit logs may not represent homogenous subsurface conditions throughout
the site of the work. Refer to the Supplementary Conditions for additional information on any
geotechnical reports that may have been prepared for the Project.

Differing Conditions

For responsibility relating to locating and repairing existing underground facilities or utilities, see
Section 6.04. Submittal of a Bid Proposal is prima facie evidence that the Contractor has
sufficient specific experience of a similar nature to the Project to recognize conditions inherent to,
or normally encountered in, the performance of such work, including providing sufficient costs in
its Bid Proposal price to account for those conditions in order to complete the work as intended.
For installation of underground facilities, such inherent conditions may include, but are not
limited to:

1. Existing underground utility lines.

2. Groundwater depth, quality, and seasonal variation of these items.

3. Where underground facilities are installed parallel to existing facilities, normally encountered
conditions may include excavation through unstable select granular or rock backfill,
accompanied by resultant trench sloughing, increased trench width and additional paving.

4. The presence of rock and boulders in the vicinity of the Truckee River. Refer to Article 4.06
“Rock Excavation” of the General Conditions for additional details.
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4.05

During the progress of the Work, if unknown subsurface or latent physical conditions are
encountered at the site which differ materially from those indicated in the Contract Documents or
inherent in the Work described in the Contract Documents are encountered at the site, or if
unknown physical conditions of an unusual nature, differing materially from those ordinarily
encountered or generally recognized as inherent in the Work provided for in the Contract
Documents, are encountered at the site, Contractor shall immediately notify the Project
Representative in writing of the specific differing conditions before the conditions are disturbed
and before the affected portion of the Work is performed. Following receipt of written
notification, TMWA will investigate the site conditions promptly after receiving the notice.
Contractor waives and shall have no claim for additional compensation for standby time while such
investigation is conducted. If TMWA determines in its sole discretion that the conditions materially
differ from those identified in the Contract Documents, those inherent in the Work, or those ordinarily
encountered, and such differences cause an increase or decrease in the Contractor’s cost or the time
required for the performance of any part of the Work under the Contract Documents, an
adjustment (excluding loss of anticipated profits) shall be made by TMWA and the Contract
Documents modified in writing accordingly. No request for contract adjustment which results in
a benefit to the Contractor will be allowed unless the Contractor has provided the required written
notice. No request for an adjustment will be allowed after final payment under the Contract
Documents.

No Contractor claims of “lost production”, or “delay” will be considered, unless Contractor and
Project Representative agree, at the job site at the time of the investigation by Project
Representative, upon the number, type and hours of labor and equipment actually delayed by the
unforeseen or unknown condition. Said agreement must be documented by Project
Representative’s and Contractor’s signature on Contractor’s Daily Extra Work Report as required
by Article 7.03 “Extra Work — Request for Approval” and Article 7.04 “Extra Work — Payment
for Time and Material Work™ of the General Conditions.

Reference Points

TMWA will provide engineering surveys to establish reference points for construction, which in
TMWA's judgment are necessary to enable Contractor to proceed with the work.

Contractor shall report to Project Representative whenever any reference point is lost or
destroyed or requires relocation because of necessary changes in grades or locations, and shall be
responsible for the accurate replacement or relocation of such reference points by professionally
qualified personnel.

Unless otherwise specified in the Technical Specifications, Contractor shall be responsible for
laying out the work (all construction staking), shall protect and preserve the established reference
points, and shall make no changes or relocations without the prior written approval of TMWA.

Hazardous Environmental Conditions

In the event the Contractor encounters on the site material reasonably believed to be asbestos,
petroleum products, or any other material subject to regulation by laws or regulations (hereinafter
“Hazardous Materials”) which has not been rendered harmless, the Contractor shall immediately
stop work in the area affected and report the condition to TMWA in writing. The work in the
affected area shall not be resumed until the hazardous material is removed or rendered harmless.

The Contractor will not be required to perform any work relating to hazardous materials. In
proportion to its negligence, but in no event exceeding liability limitations created pursuant to
NRS Chapter 41, TMWA will indemnify and hold harmless the Contractor and its employees,
from and against claims, damages, losses, and reasonable expenses, including but not limited to
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reasonable attorney’s fees, directly resulting from TMWA’s negligence in discharging or
knowingly failing to disclose the presence of Hazardous Materials in the Contractor’s work area.

The Contractor shall not knowingly incorporate into the site or into any building, building
component or structure, or otherwise leave on site any Hazardous Materials.

1. If the Contractor discovers any such Hazardous Materials either on site or incorporated in the
Work, it shall in writing immediately notify TMWA who shall take appropriate action to
alleviate the problem.

2. TMWA may require the Contractor to furnish, from time to time, a certification that to the
best of the Contractor’s knowledge and belief it has not incorporated into the site or building
any hazardous materials.

To the fullest extent permitted by law, the Contractor shall indemnify, defend, protect, and hold
harmless TMWA, its agents and employees from and against claims, damages, losses, liabilities,
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from the
Contractor, its agents, employees, or anyone for whose acts Contractor may be liable, knowingly
or negligently incorporating into the site or the work or leaving on the site any Hazardous
Materials. Such indemnity obligation shall not negate, abridge, or reduce any other rights or
obligations of indemnity, which would otherwise exist.

A Material Safety Data Sheet (MSDS) must accompany all chemicals to be used on the project
site. No chemical shall be off-loaded on the project site until the appropriate MSDS has been
delivered to the Project Representative.

It is the Contractor’s responsibility to:

Dispose of all chemicals and their by-products per State and Federal regulations.

Remove all unused chemicals and products from the site at the completion of the Work.
Ensure that all containers are labeled in accordance with DOT, NFPA and OSHA standards.
Ensure that all potential hazards are appropriately marked or placarded in compliance with
OSHA and TMWA standards.

5. Adhere to all posted warning signs.

Sl .

Contractor may be required to handle, disturb or remove certain water pipes constructed of
transite and asbestos containing materials regulated as a potentially hazardous material as part of
the Work Asbestos or transite pipe which has not been cut or damaged or which is not tapped,
cut, damaged or removed during performance of the Work, shall not be deemed ‘“Hazardous
Materials” for purposes of these General Conditions. If the Contractor is required to cut, remove
or tap transite or asbestos pipe as part of the Work, or if the Contractor otherwise damages or cuts
transite or asbestos pipe during the Work, Contractor must utilize the services of personnel or a
subcontractor that has received specialized OSHA training in the handling and disposal of
asbestos to perform any work on such pipe, including cutting, tapping, repairing or removing.
TMWA must be provided with chain of custody forms for all transite or asbestos pipe disposed of
by Contractor or its subcontractors. Any disturbance, removal, disposal, handling or work activity
on transite pipe must be done in strict compliance with applicable laws and regulations governing
the safe handling practices for disturbance, removal, handling and disposal of asbestos-containing
material, and Contractor shall be solely responsible for all costs and actions necessary to comply
with such laws and regulations. Contractor shall provide the disposal manifest to the TMWA
inspector showing all transite pipe material has been disposed of in accordance with all applicable
laws and regulations. Contractor shall indemnify and hold TMWA harmless from any claims,
injuries, demands or liabilities arising from Contractor’s handling, removal, disposal or work on
or about transite pipe.
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See Article 4.02-G-4 regarding insurance requirements for any Work requiring the Contractor or
subcontractor to handle, disturb or remove hazardous materials including transite pipe.

Rock Excavation
The term “Rock excavation” is defined as:

1. For trench excavation, rock excavation is excavation of all solid rock in place that cannot be
removed by power equipment equivalent, or larger, in weight, engine power, and bucket force
to a Caterpillar 345C L Hydraulic Excavator equipped as follows.

i. Caterpillar 1.8 cubic yard heavy duty rock bucket with 4 teeth.
ii. 22°-8” reach boom with a 12°-10” stick and 16,780 Ib. counterweight.

2. For mass grading, rock excavation is excavation of all solid rock in place that cannot be
removed by power equipment equivalent, or larger, in weight, engine power, vertical shank
penetration force, and pry out force to a Caterpillar D8T Track-type Tractor equipped with a
single shank, standard depth, ripper tooth.

3. For all excavations, rock excavation is excavation of boulders or detached pieces of rock
greater than 54 cubic feet in volume.

The term “rock excavation” does not include or apply to any trenchless installation, including but
not limited to, jack and bore installation, auger boring, tunneling, directional drilling, and similar
types of construction methods. Due to the obvious presence of rock and boulders in the vicinity
of the Truckee River, which Contractor acknowledges, the term “rock excavation” also does not
include or apply to, nor will any associated unit adjusting price apply to, excavation and trenching
performed within two hundred feet either side of the approximate centerline of the Truckee river
channel.

If rock is encountered such that Contractor believes rock excavation, as defined above, is
required, the Contractor shall notify the Project Representative in writing. If the Project
Representative agrees that rock excavation is required, rock excavation will be paid for at the
price per cubic yard for rock excavation (trench excavation) and/or rock excavation (mass
grading) submitted in the Bid Proposal, as applicable.

1. Payment for any category of rock excavation will be in addition to the lump sum or unit
prices for the Work submitted in the Bid Proposal.

2. Payment for rock excavation of boulders or detached pieces of rock greater than 54 cubic feet
in volume will be paid for at the price per cubic yard for rock excavation (trench excavation)
submitted in the Bid Proposal.

3. The Contractor will not be eligible for any additional payment for rock excavation associated
with the Work wherever solid rock can be seen from the surface, or where indicated from
geotechnical test pit investigations.

If there are no bid items covering rock excavation of the type encountered, payment for approved
rock excavation will be made in accordance with Article 7.03 “Extra Work — Request for
Approval” and Article 7.04 “Extra Work — Payment for Time and Material Work™ of the General
Conditions.

Blasting will be permitted when the Contractor and the Project Representative agree that it is
more cost effective and/or more practical than other methods of rock excavation.

1. The entire cost associated with rock excavation by blasting shall be paid for in accordance
with Article 7.03 “Extra Work — Request for Approval” and Article 7.04 “Extra Work —
Payment for Time and Material Work™ of the General Conditions. No additional payment for
blasting will be made for any category of rock excavation listed in the Bid Proposal, and no
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adjustment will be made in lump sum or unit prices for the Work submitted in the Bid
Proposal.

2. Blasting operations shall be carried out by person’s duly licensed and insured, including but
not limited to workers’ compensation, general liability, and business automobile liability with
limits no less than those set forth in Article 5.02 “Contractor’s Insurance” of the General
Conditions, to work with explosives and shall be in compliance with all applicable laws and
ordinances.

3. Blasting will be permitted only when proper precautions are taken for protection of persons,
work, and structures.

4. The Contractor shall be strictly liable, and shall defend, protect, indemnify, and hold harmless
TMWA for any damage to persons, property, the Work, or structures arising or in connection
with blasting activities, even if such damage is caused in whole or in part by its
Subcontractor(s).

5. The Contractor shall be responsible for obtaining all permits required for blasting and shall
furnish copies of the permits and current copies of the blaster’s license and insurance,
including any and all endorsements reflecting valid and collectible insurance coverage is in
place to protect the interests of TMWA and Contractor as an additional insured in accordance
with Article 5.02 “Contractor’s Insurance” of the General Conditions and any other
applicable requirement specified hereunder. The Contractor shall provide this complete
evidence of insurance to the Project Representative at least 24 hours prior to commencement
of blasting.

Article 5 Bonds and Insurance

5.01
A.

5.02

Performance and Payment Bonds

The Contractor shall furnish Performance and Payment Bonds, issued by a “T” listed bond
company acceptable to TMWA, signed or countersigned by an agent licensed by the State of
Nevada as required by NRS 680A.300, each in the amount of 100 percent of the Contract Sum as
security under the Contract Documents for faithful performance and payment of all obligations
under the Contract Documents, including but not limited to warranty obligations. Contractor
shall furnish such bonds to TMWA no later than ten (10) calendar days after receipt of the Notice
of Award.

If the surety on any bond becomes insolvent or its right to do business is terminated, the
Contractor shall provide another bond and surety, acceptable to TMWA within seven days.

The Bonds shall remain in effect for a period of one year from the date of final completion and
acceptance of the Project by TMWA.

The cost of additional bond premiums for change order increases shall be a pass through cost to
TMWA for the actual amount of the additional bond premiums.

Contractor’s Insurance

Contractor shall, at Contractor’s sole expense, procure, maintain and keep in force the following
insurance and pay all taxes and fees incident hereunto. The required insurance shall be in effect
prior to the commencement of work by Contractor. TMWA shall have no liability except as
specified in this Agreement. Contractor shall contractually require all of its Subcontractors to
procure, maintain and provide evidence of insurance coverage with limits no less than those
required herein. Contractor shall furnish evidence of such insurance to TMWA no later than ten
(10) calendar days after receipt of the Notice of Award.
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Any insurance or self-insurance available to TMWA shall be excess of and non-contributing with
any insurance required from Contractor. Contractor’s insurance policies shall apply on a primary
basis. Until such time as the insurance is no longer required by TMWA, Contractor shall provide
TMWA with renewal or replacement evidence of insurance no less than 30 days before the
expiration or replacement of the required insurance. If at any time during the period when
insurance is required by the Agreement, an insurer or surety shall fail to comply with the
requirements of this Agreement, as soon as Contractor has knowledge of any such failure,
Contractor shall immediately notify TMWA and immediately replace such insurance or bond
with an insurer meeting the requirements.

By endorsement to all liability policies, except Worker’s Compensation and Professional
Liability, evidenced by Contractor, TMWA, its officers, employees and immune Contractors as
defined in NRS 41.0307, if any, shall be named as additional insured for all liability arising from
the Agreement using the unmodified ISO additional insured endorsement CG 20 10 11/85 or a
substitute providing coverage at least as broad, and under the commercial umbrella, if any. This
insurance shall apply as primary insurance with respect to any other insurance or self-insurance
programs afforded to TMWA. Additional insured status for TMWA shall apply until the
expiration of time within which a claimant can bring suit per applicable state law.

Each liability insurance policy, including but not limited to commercial general liability, business
automobile liability, workers’ compensation, pollution and professional liability, shall be endorsed
to provide that the insurance company waives all right of recovery by way of subrogation against
TMWA, its officers, agents, employees, agents, and immune contractors in connection with
damage covered by any policy.

Insurance maintained by Contractor shall apply for those named as additional insured on a first
dollar basis without application of a deductible or self-insured retention. The Contractor shall be
responsible for satisfying any deductible or self-insured retention. Any deductible or self-insured
retention shall not exceed $5,000 per occurrence. There shall be no provision providing that the
self-insured retention or deductible can only be satisfied by the named insured.

Each insurance policy shall be:

1. Issued by insurance companies authorized to do business in the State of Nevada or eligible
surplus lines insurers acceptable to TMWA and having agents in Nevada upon whom service
of process may be made, and

2. Currently rated by A.M. Best as “A X” or better.

Policies required:

1. Workers’ Compensation and Employer’s Liability Insurance. Contractor shall provide proof
of worker’s compensation insurance as required by NRS 616B.627 or proof that compliance
with the provisions of Nevada Revised Statutes, Chapters 616A-D and all other related
chapters is not required. The Employers Liability limits shall not be less than $1,000,000 each
accident for bodily injury by accident and $1,000,000 each employee for bodily injury by
disease. If Contractor’s employees are exposed to bodily injury under the U.S. Longshoreman
and Harbor Workers’ Compensation Act, the Jones Act, or under any and all applicable laws,
regulations or statutes applicable to maritime employees, coverage shall be included for such
claims or injuries.

2. Commercial General Liability Insurance. Contractor shall procure and maintain, during the
term of this Agreement, occurrence commercial general liability insurance for limits of not
less than $2,000,000 for bodily injury and property damages, per occurrence, $2,000,000
products and completed operations aggregate, and $2,000,000 general aggregate. Coverage
shall be written on an occurrence form at least as broad as an unmodified ISO occurrence
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form CG 0001 12 04 (or a substitute form providing coverage at least as broad) and shall
cover liability arising from premises, operations, independent contractors,
products-completed operations liability, personal and advertising injury, products, civil
lawsuits, Title VII actions and liability assumed under an insured contract (including the tort
liability of another assumed in a business contract). There shall be no endorsement or
modification of the Commercial General Liability policy limiting the scope of coverage for
liability arising from pollution, explosion, collapse, underground property damage, and
employment-related practices.

Business Automobile Liability Insurance. Contractor shall procure and maintain, during the
term of this Agreement, business automobile liability insurance in the amount of not less than
$2,000,000 per occurrence for bodily injury and property damage. Coverage shall be for
“any auto”, including owned, non-owned and hired vehicles. Business auto coverage shall be
written on any of the unmodified ISO forms (CA 00 01, CA 00 05, CA 00 12, CA 00 20), or a
substitute form providing coverage at least as broad. If necessary, the policy shall be
endorsed to provide contractual liability coverage equivalent to that provided in the 1990 and
later editions of CA 00 O1.

Contractors Pollution Liability Insurance. Pollution coverage is required if any exposure
exists from Contractor’s Work performed under this Agreement. If required, coverage shall
be $1,000,000 per occurrence and $2,000,000 aggregate for any exposure to “hazardous
materials” as this term is defined in applicable law, including but not limited to waste,
asbestos, fungi, bacterial or mold.

Prior to the start of any work, Contractor shall provide the following documents to TMWA,
Attention: Purchasing & Contracts, P.O. Box 30013, Reno, NV 89520-3013:

L.

Certificate of Insurance. Contractor shall provide a Certificate of Insurance form to TMWA
to evidence the insurance policies and coverage required of Contractor. All certificates shall
provide for 30 days written notice to TMWA prior to the cancellation or material change of
any insurance referred to therein. The words “endeavor to” and “but failure to mail such
notice shall impose no obligation or liability of any kind upon the company, its agents or
representatives” shall be deleted from the certificate form’s cancellation provision.

Additional Insured Endorsements. An original Additional Insured Endorsement, signed by an
authorized insurance company representative, must be submitted to TMWA, by attachment to
the Certificate of Insurance, to evidence the endorsement of TMWA as additional insured.
Policy Cancellation Endorsement. Except for ten days’ notice for non-payment of premium,
each insurance policy shall be endorsed to specify that without 30 days prior written notice to
TMWA, the policy shall not be cancelled, non-renewal or coverage and/or limits reduced or
materially altered, and shall provide that notices required by this paragraph shall be sent by
certified mailed to the address specified above. A copy of this signed endorsement must be
attached to the Certificate of Insurance.

Compliance with the insurance requirements of this Agreement shall not limit the liability of
Contractor or its Subcontractors, employees or agents to TMWA or others, and shall be in
addition to and not in lieu of any other remedy available to TMWA under this Agreement or
otherwise. TMWA reserves the right to request and review a copy of any required insurance
policy or endorsement to assure compliance with these requirements.
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5.03

B.

Property Insurance

If required by the Supplementary Conditions, Contractor shall provide builder’s risk insurance on
an “all risk” basis on a policy form satisfactory to TMWA. The limit of coverage shall be the
amount necessary to cover the Contract Sum of any structure or improvement in the Contract
Documents, and TMWA shall be a named insured on the builder’s risk policy.

All losses paid under property insurance policies shall be paid directly to TMWA by the insurer.

Article 6 Contractor’s Responsibilities

6.01
A.
B.

6.02

Laws and Regulations
The Contractor shall comply strictly with all laws and regulations.

Contractor shall not under any circumstances apply to or enter into negotiations with any
governmental authority or agency for acceptance of variations from or revisions to safety, health,
air, water, noise, pollution, laws or regulations relating to the Contract Documents without
TMWA’s prior written approval.

Supervision of the Work and Subcontractors

Contractor shall supervise and direct the work competently and efficiently, devoting such
attention thereto and applying such skills and expertise as may be necessary to perform the work
in accordance with the Contract Documents.

Contractor shall be responsible to see that the finished work complies accurately with the
Contract Documents. Approved copies of shop drawings and submittals shall be on site as
required by the construction operation in progress.

All times during performance under the Contract Documents and until the work is completed and
accepted, the Contractor shall directly superintend the work or assign and have on the work site a
competent Superintendent who is satisfactory to TMWA, and has authority to act for the
Contractor. Any direction given Superintendent by Project Representative shall be binding as if
given directly to Contractor.

1. Contractor’s Superintendent shall be experienced in the type of construction required by the
Work as evidenced by at least five years of experience at a supervisorial level on similar
projects within the preceding ten years.

2. Submit Superintendent’s resume to the Project Representative for approval prior to the
issuance of the Notice To Proceed.

3. If the Superintendent is changed during the Contract Time, the replacement Superintendent
shall be subject to the same approval as the original Superintendent.

Contractor shall be directly responsible for supervising, scheduling and coordinating the work of
all Subcontractors and Suppliers and for the acts and omissions of all Subcontractors and
Suppliers. Contractor’s Superintendent shall be present at the site of the Work at all times when
work is in progress or materials are being delivered.

All work performed for Contractor by a Subcontractor will be pursuant to an appropriate
agreement between Contractor and the Subcontractor which specifically binds the Subcontractor
to the applicable terms and conditions of the Contract Documents for the benefit of TMWA,
including but not limited to the required insurance and indemnity provisions.

Contractor shall be solely responsible for the means, methods, techniques, sequences, and
procedures of construction, as long as the aforementioned does not interfere with TMWA’s
facilities, but Contractor shall not be responsible for the negligence of TMWA or TMWA’s
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consultants in the design or selection of a specific means, method, technique, sequence, or
procedure of construction which is indicated in and required by the Contract Documents.

Contractor Personnel

In selecting employees to undertake the Work under the Contract Documents, Contractor shall
select only those persons who are qualified by the necessary education, training and experience to
provide high quality performance of the particular work for which each employee is responsible.

The Contractor shall be responsible for insuring that all personnel installing or maintaining
TMWA facilities are trained to perform the work in accordance with applicable Standards.

Due to the critical nature of TMWA'’s operations, Contractor agrees that if TMWA, in its sole
discretion, determines that any Contractor employee is unsuitable for the performance of the
Work under the Contract Documents, or that the continued presence of such employee is not
consistent with the best interests of TMWA, then in such instance TMWA may request that the
Contractor remove such employee from the Work. Contractor shall then immediately replace
such employee with an employee who fully meets the standards under the Contract Documents
and will do so at no additional cost to TMWA.

Location of Underground Facilities

The information and data shown or indicated in the Contract Documents with respect to existing
underground facilities at or contiguous to the site is based on information and data furnished to
TMWA by the owners of such underground facilities or by others. TMWA is not responsible for
the accuracy or completeness of any such information or data and is not intended to and shall not
be relied upon as a substitute for, or a supplement to, the independent investigation by the
Contractor of site conditions. Contractor agrees that underground utilities may possibly exist which
are not known to TMWA or which are in a location different from that which are shown in the
Contract Documents, and locating all underground facilities is the sole responsibility of Contractor.

Contractor shall have sole responsibility for the following listed items, the cost of which shall be
considered as having been included in the Contractor’s Bid Price:

1. Reviewing and checking all such information and data.

2. Locating all underground facilities shown or indicated in the Contract Documents.

3. Notification to and coordination with the owners of such underground facilities during
construction.

4. Safety and protection thereof and repairing any damage thereto arising out of the Work.

The Contractor shall be responsible for obtaining underground facilities location services and
complying with all provisions set forth in NRS Chapter 455 (call before you dig service).

The Contractor is responsible for conducting separate “potholing” of existing underground
facilities far enough in advance of the main work to identify conflicts and allow modification in
the horizontal and vertical alignment of the new installation with minimal impact to cost or
schedule.

The Contractor shall be solely responsible for all damages to persons or property that occur as a
result of the Contractor’s operations in locating underground facilities, for safeguarding all
existing facilities and for the prompt repair, replacement and reconnection of all facilities
damaged during construction. Contractor agrees that notwithstanding any compliance with NRS
455, Contractor shall indemnify and hold TMWA harmless from any claims, liabilities, costs or
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expenses related to the repair, replacement or reconnection of underground facilities arising in
connection with the Work.

Contractor acknowledges and agrees the Contract Sum includes all Work associated with any
repair or replacement of existing utility services encountered during construction. The Contractor
assumes all risk for services that were not physically located during potholing operations or for
not reconnecting those facilities that are encountered but reported to be abandoned.

Contractor acknowledges the difficulty of locating existing underground sanitary sewer laterals
and acknowledges that said laterals have been constructed to each private property parcel
adjacent to the public right-of-way. As such the Contractor acknowledges the possibility that said
laterals will be damaged during Contractor’s trenching operations and Contractor has included
adequate costs in his bid proposal to repair and replace all sanitary sewer laterals that may be
encountered.

Materials

All equipment and materials required by the Contract Documents shall be furnished by the
Contractor except items specifically designated in the Specifications or noted on the Drawings as
TMWA furnished.

All equipment, material, and articles incorporated into the Work shall be new and of most
suitable grade for the purpose intended, unless otherwise specifically provided in the Contract
Documents.

The Contractor shall be responsible for properly storing and protecting all materials delivered to
the site, including TMWA furnished materials. Materials damaged while in the care, custody, or
control of the Contractor shall be replaced at the Contractor’s expense.

Contractor furnished materials that are at any time found to be defective, or otherwise not suitable
for the purpose intended, shall be replaced by the Contractor at Contractor’s expense whether
installed or not.

All Contractor-furnished materials shall be shipped FOB to the site of the work.
Permits

Unless otherwise specified in the Supplementary Conditions or the Technical Specifications, the
Contractor shall apply for, obtain and pay all required fees for the following permits to the extent
required for the construction of the Project:

1. Permits required to enter, perform and complete the work in a public rights-of-way. These
may include, but are not limited to, street cut permits, excavation permits, permits for
installation of temporary traffic control devices, including preparation of traffic control plans,
and similar permits. Notwithstanding Contractor’s obligation to obtain such permits, TMWA
will pay any required street cut penalties.

2. City of Reno stockpiling permits.

3. Construction site stormwater permits. Refer to Article 6.14 “Construction Site Stormwater
Control” of the General Conditions for detailed requirements.

Unless otherwise specified in the Supplementary Conditions or the Technical Specifications,
TMWA will obtain the following permits and pay all required fees:

1. Occupancy permits from NDOT, the railroad, or local governments (where applicable) that
grant TMWA rights to operate and maintain facilities in such rights of way following the
completion of the Work.

2. Health Department water project permits.
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Building permits.

Dust control permits.

5. Special use permits and other local planning agency permits except City of Reno stockpiling
permits.

6. Other State and federal permits, except for construction site stormwater permits which shall

be obtained by the Contractor.

W

The Contractor shall comply with the terms and conditions of all permits, licenses, and
authorizations whether obtained by TMWA or the Contractor.

Additional details of permitting requirements may be included in the Supplementary Conditions
or Technical Specifications.

Submittals for Items That Will Be Incorporated Into the Work or Requests for Information

Items to be submitted will be specified in the Technical Specifications and may include Shop
Drawings, calculations, catalog cuts, samples, and other descriptive material required to fully
describe the item or items being provided.

1. Submittals shall be clearly identified and the data furnished shall be complete with respect to
quantities, dimensions, specified performance and design criteria, materials, equipment
accessories, and similar data to enable TMWA to review the information as required.

2. Limit the information being provided to the specific item covered by the submittal.

Clearly indicate the item being submitted by highlighting, circling, or other marks when using

catalog cut sheets. Submittals not so marked will not be reviewed and will be returned to the

Contractor for marking and resubmittal.

4. Specific formatting requirements for submittals or Requests for Information (RFI’s) are
specified in the Technical Specifications. If no format for the submittal or RFI is specified in
the Technical Specifications, provide the submittal in the format requested by the Project
Representative.

W

The Contractor shall review each submittal prior to transmittal for compliance with the Drawings
and Specifications and shall have determined and verified all quantities, dimensions, specified
performance criteria, installation requirements, materials, catalog numbers, and similar data with
respect thereto and reviewed or coordinated each submittal with other submittals and with the
requirements of the Work.

1. Each submittal shall bear a cover sheet verifying that the Contractor has satistied Contractor's
responsibilities under the Contract Documents with respect to the review of the submission.
2. The cover sheet shall include as a minimum the following information.
i. Project name.
ii. Submittal number.
iii. Date of Contractor’s approval.
iv. Notice of each variation in the submittal from the requirements of the Contract
Documents.
v. A statement certifying that the submittal has been reviewed for and found to be in
compliance with the Contract Documents except for variations noted.
vi. Contractor’s reviewer name and signature.
3. Submittals that do not have the completed cover sheet attached with Contractor’s signature
will not be reviewed and will be returned to the Contractor for attachment of the cover sheet
and resubmittal.

Contractor shall submit to TMWA for review and approval six copies of all submittals unless a
different number is specified in the Technical Specifications.
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Submittals shall be made sufficiently in advance of construction to allow for review. In no case
shall less than 15 working days be allowed for review and approval of any submittal or
resubmittal unless otherwise specified in the Supplementary Conditions or Technical
Specifications. No extension of Contract Time will be allowed because of the Contractor’s failure
to transmit submittals in a timely manner.

TMWA will review and approve submittals with reasonable promptness, but TMWA's review
and approval will be only for conformance with the design concept of the Project and for
compliance with the information given in the Contract Documents and shall not extend to means,
methods, techniques, sequences, or procedures of construction (except where a specific means,
method, technique, sequence, or procedure of construction is indicated in or required by the
Contract Documents) or to safety precautions or programs incident thereto.

1. The review and approval of a separate item as such will not indicate approval of the assembly
in which the item functions.

2. Contractor shall make corrections required by TMWA, and shall return the required number
of corrected copies as a resubmittal.

3. On resubmittals, Contractor shall direct specific attention in writing to revisions other than
the corrections called for by TMWA on previous submittals.

4. Submittals will be marked in one of six ways.
i. Approved as Submitted.
ii. Approved as Noted.
iii. Disapproved Make Corrections — Resubmittal Required.
iv. Disapproved as Noted Develop Replacement — Resubmittal Required.
v. Incomplete. Complete and Resubmit — Resubmittal Required.
vi. Incomplete. Submit Missing Portions — Resubmittal Required.

5. Submittal comments will be furnished in memo form, written directly on the submittal, or
both.

6. Two copies of each submittal with review comments will be returned to the Contractor.

One initial submittal and one resubmittal for each subject will be reviewed by Project
Representative and Engineer at no cost to Contractor.

1. Subsequent resubmittals will be reviewed at an hourly cost of one hundred fifty dollars to the
Contractor.

2. The aggregate amount owed by Contractor shall be deducted from moneys owed Contractor
by Change Order after completion and acceptance of the Work.

TMWA's review and approval of submittals shall not relieve Contractor from responsibility for
any variation from the requirements of the Contract Documents unless Contractor has in writing
called TMWA's attention to each such variation at the time of submission as required above and
TMWA has given written approval of each such variation by a specific written notation thereof
incorporated in or accompanying the submittal approval; nor will any approval by TMWA relieve
Contractor from responsibility for errors or omissions in the Shop Drawings or from
responsibility for having complied with the provisions of this Article.

Where a submittal is required by the Specifications, any related Work performed prior to
TMWA's review and approval of the pertinent submission will be the sole expense and
responsibility of Contractor.

TMWA may duplicate, use and disclose in any manner and for any purpose submittals and shop
drawings delivered under the Contract Documents.

Submittals for Other Items
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Items to be submitted will be specified in the Technical Specifications and may include
certificates, photographs, manufacturer’s instructions, operation and maintenance instructions and
manuals, schedules, guarantees, material testing and inspection reports, training agenda, and
similar items.

The number of copies to be submitted and the format of the submittal may be specified in the
Technical Specifications.

1. Submit four copies of each required submittal if no number is specified in the Technical

Specifications.

2. If no format for the submittal is specified, provide the submittal in Contractor’s standard
format.

“Or Equal” Items

Whenever materials or equipment are specified or described in the Contract Documents by using
the names of proprietary items or the names of particular Suppliers, the naming of the item is
intended to establish the type, function, and quality required and at least two items will be named.
The words “or equal”, whether explicitly stated or not, are understood to follow the names of
proprietary items except as provided below.

Where the name of a proprietary item or particular Supplier is followed by the words "or equal,"
materials or equipment of other Suppliers may be accepted by TMWA only if sufficient
information is submitted by Contractor to allow TMWA to determine that the material or
equipment proposed is equivalent or equal to that named.

Where the name of a proprietary item or particular Supplier is followed by words "no equal," no
substitution is permitted. The “no equal” specification will be used only when it is necessary to
provide the exact product to match existing equipment, to minimize spare parts inventory, or
when in TMWA’s opinion no equal product exists.

Substitutions

Requests for review of substitute items of material and equipment will not be accepted by
TMWA from anyone other than the Contractor.

If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor shall
make written application to TMWA for acceptance thereof, certifying that the proposed substitute
will perform adequately the functions and achieve the results called for by the general design, be
similar and of equal substance to that specified, and be suited to the same use as that specified.

1. The application shall state that the evaluation and acceptance of the proposed substitute will
not prejudice Contractor's achievement of completion on time, whether or not acceptance of
the substitute for use in the work will require a change in any of the Contract Documents to
adapt the design to the proposed substitute and whether or not incorporation or use of the
substitute in connection with the work is subject to payment of any license fee or royalty.

2. All variations of the proposed substitute from that specified shall be identified in that
application and available maintenance, repair, and replacement service shall be indicated.

3. The application shall also contain an itemized estimate of all costs that will result directly or
indirectly from acceptance of such substitute, including costs of redesign and claims of other
Contractors affected by the resulting change, all of which shall be considered by TMWA in
evaluating the proposed substitute.

4. TMWA may require Contractor to furnish, at Contractor's expense, additional data about the
proposed substitute.
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If a specific means, method, technique, sequence, or procedure of construction is indicated in or
required by the Contract Documents, Contractor may furnish or utilize a substitute means,
method, sequence, technique, or procedure of construction acceptable to TMWA, if Contractor
submits sufficient information to allow TMWA to determine that the substitute proposed is
equivalent to that indicated or required by the Contract Documents. The procedure for review by
TMWA will be similar to that provided in the paragraph above.

TMWA will be allowed a reasonable time, but no less than 15 days, within which to evaluate
each proposed substitute. No Contractor claim for delay shall be accepted by TMWA for time
required to evaluate substitutes proposed by Contractor.

The Project Representative will be the sole judge of acceptability, and no substitute will be
ordered, installed, or utilized without TMWA's prior written acceptance, which will be evidenced
by either a Change Order or an approved submittal.

TMWA may require Contractor to furnish at Contractor's expense a special performance
guarantee or other surety with respect to any substitute. TMWA's employees and/or consultants
will record time required to evaluate substitutions proposed by Contractor and in making change
in the Contract Documents occasioned thereby. Whether or not TMWA accepts a proposed
substitute, Contractor shall reimburse TMWA for the charges of employees and/or TMWA's
consultants for evaluating each proposed substitute.

Worker Safety and Accident Prevention

The Contractor shall comply with all OSHA and TMWA safety requirements. Failure to comply
may result in Termination for Default.

The Contractor shall plan and direct the performance of the Work in compliance with reasonable
safety and work practices and applicable federal, state and local laws, rules and regulations.

The Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Contract Documents. The presence of the
Project Representative, TMWA inspectors, or other TMWA employees at the site of the Work
shall in no way diminish or eliminate that responsibility.

1. Hard hats, shirts, long pants, and work boots are mandatory on all work sites.

2. Contractor’s personnel shall have safety training appropriate for the work being performed.

3. It is the Contractor’s responsibility to ensure that Contractor’s personnel have and use the
proper personal safety equipment appropriate for the work being performed.

4. Job site safety meetings shall be conducted by the Contractor as necessary to maintain worker
awareness of safety requirements and procedures.

The Contractor shall at all times have in their possession and maintain/calibrate gas detector units
capable of monitoring oxygen and carbon dioxide and combustibles per OSHA confined space
requirements. The Contractor’s personnel shall be trained in confined space rescue operations.

The cost of all personal or crew safety equipment shall be included in Contractor’s overheads and
shall not be direct billed on any invoice for extra work under the Contract Documents.

The Contractor shall immediately report to TMWA any OSHA Recordable accident or vehicle
accident occurring during performance of the Work.

1. Contractor shall fully cooperate with TMWA and any other agency investigating accidents,
which occur during performance of the Work under this contract, including interviews of
Contractor’s personnel.

General Conditions Master Form rev. 1.12.17 revision
00700 — 28



6.06

2. As soon as practical following any accident occurring during performance of the Work under
this contract, the Contractor’s personnel involved in the accident shall be tested for prohibited
drugs and alcohol use.

3. Contractor’s personnel shall be relieved of safety sensitive duties pending results of the post-
accident drug and alcohol testing. Post-accident drug and alcohol test results shall be
provided to TMWA’s Designated Official responsible for administration of TMWA’s Drug
and Alcohol Policy.

4. Failure of Contractor’s personnel to submit to post-accident drug and alcohol testing will
result in permanent removal (and replacement) of such employee from the Work for the
duration of this contract.

The Drug Free Workplace Act of 1988 requires Contractors and Subcontractors of TMWA to
maintain a workplace free of drugs and alcohol.

1. The unlawful manufacture, distribution, possession or use of a controlled substance or
alcohol is prohibited in TMWA’s workplace or job sites.

2. The Contractor will be required to remove any of its employees or its Subcontractor’s
employees suspected by Contractor or TMWA of being under the influence of drugs or
alcohol.

Contractor‘s personnel performing work near live gas facilities with the intent to uncover or
expose such gas facilities shall meet all DOT drug and alcohol testing requirements.

1. Furthermore, Contractor ‘s personnel shall have successfully completed the NV Energy
Natural Gas Safety Training course and maintain in their possession the certification card
providing evidence of training.

2. The cost of such training shall be the responsibility of the Contractor.

3. In no instance shall existing gas facilities (valves, etc.) be operated, gas introduced into
piping, or purging operations be performed without the continued presence and knowledge of
an NV Energy Representative or Inspector.

Contractor’s personnel performing work on asbestos or transite pipe, including without limitation
cutting, tapping, repairing, handling or removing, must have successfully completed specialized
OSHA training in the handling and disposal of asbestos prior to the performance of any such
work, or Contractor shall hire a subcontractor that has successfully completed specialized OSHA
training in the handling and disposal of asbestos to perform such work.

Use of Site

The Contractor shall confine his activities to within the prescribed easements or work area
boundaries and shall leave the work areas in a state equal to or better than the conditions that
existed before the work began.

During construction, the Contractor shall remove debris as necessary to maintain a safe and
obstacle-free construction and traffic area.

The Contractor shall be responsible for:

1. Maintaining a reasonably dust-free work area and to prevent dust from blowing off of the site
by keeping the work areas dressed, smoothed, watered and compacted as required. Refer to
Article 6.15 “Dust Control” of the General Conditions for specific requirements.

2. Offsite disposal of any excess or unsuitable material at the expense of the Contractor.

3. Notifying all impacted residences or businesses and for maintaining adequate access for all
residences/businesses.

4. Trench dewatering and for the legal disposal of groundwater removed from excavations.
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Protection of Existing Vegetation and Improvements

The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees,
shrubs, and grass) on or adjacent to the work site, which are not to be removed and which do not
unreasonably interfere with the work required under this contract.

The Contractor shall only remove trees when specifically authorized to do so, and shall avoid
damaging vegetation that will remain in place.

1.

2.

Trees within the city right-of-way shall not be cut or removed without the permission of the
city.

If any limbs or branches of trees are broken during contract performance, or by the careless
operation of equipment, or by workmen, the Contractor shall trim those limbs or branches
with a clean cut and paint the cut with a tree-pruning compound.

The Contractor shall protect from damage all existing improvements and utilities at or near the
work site, and on adjacent property of a third party, the locations of which should be known or
anticipated by the Contractor.

1.

The Contractor shall repair any damage to those facilities, including those that are the
property of a third party, resulting from failure to comply with the requirements of this
contract or failure to exercise reasonable care in performing the work.

If the Contractor fails or refuses to repair the damage promptly, TMWA may have the
necessary work performed and charge the cost to the Contractor.

Construction Site Stormwater Control

General.

1.

2.

The Contractor shall comply with all federal, state, and local laws and all permit conditions
governing discharge of stormwater from the Project site(s).

The Contractor may be required by other permitting agencies to provide information on land
disturbance as part of the permit review process. It is the Contractor’s responsibility to
provide all information requested in a timely manner so that there is no delay in permit
issuance. No time extension will be granted or addition compensation paid because of the
Contractor’s failure to make timely submittals to permitting agencies.

The Contractor shall include the costs associated with complying with these requirements in
the price bid for the Project. If there is no bid item for erosion control or construction site
stormwater control, the costs for temporary and permanent BMP’s shall be considered as
included in the other items of work listed on the Bid Schedule.

Construction Site Stormwater Permit

1.

When required by the Supplementary Conditions, the Contractor shall prepare a project
specific Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI)
to NDEP.

i.  Copies of the SWPPP and NOI shall be furnished to the Project Representative for review
and approval.

ii. SWPPP’s shall be prepared using the Regional Program SWPPP template per Appendix
C of the BMP Handbook. This template is available in Word format at
www.TMstormwater.com.

Per Article 6.06 “Permits” of the General Conditions, the Contractor is responsible for paying

the filing fee when a NOI is required.

Minimum Requirements for Construction Site Stormwater Control
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Regardless of whether preparing a SWPPP and filing a NOI is required or not, BMP’s shall
be implemented and maintained throughout the entire time of Project construction, 24 hours
per day, 7 days per week until the Work is complete.

Select and manage BMP’s to meet the twelve Performance Standards listed in Section 3.3 of
the BMP Handbook.

Temporary and permanent BMP’s shall address all five categories listed in the BMP
Handbook: Planning, Runoff Control, Erosion and Sediment Control, Drainageway
Protection, and General Site and Materials Management.

Install and maintain temporary BMP’s during construction as required by the approved
SWPPP, the BMP Handbook, the BMP Field Guide, and permit conditions as applicable.
Implement permanent BMP’s at completion of construction.

Establish temporary or permanent BMP’s on disturbed areas as soon as practicable after
construction activity in that portion of the site has temporarily or permanently ceased.
Additional requirements for erosion control, construction site stormwater control, and surface
restoration may be specified in the Supplementary Conditions or Technical Specifications.

Temporary BMP’s

1.

BMP’s in accordance with the BMP Handbook, permit conditions, and approved SWPPP as
applicable shall be in place prior to beginning soil disturbing activities and shall be
maintained in an operational condition at all times until permanent measures are in place.
BMP’s shall be adjusted as required by changing site conditions or changes in the
Contractor’s means and methods to prevent discharge of sediment from the site. The SWPPP
(if one is required) shall be revised as necessary to document all changes in BMP’s.

Inspect BMP’s at the following intervals or more frequently if found necessary by site
conditions or required by permit conditions.

i. Weekly.

ii. Prior to forecast rain events to ensure that BMP’s are in place and functioning properly.
iii. Within 24 hours of a rain event that creates runoff at the site.

iv. Within 24 hours of a storm event of 0.5-inch or more.

Repair, restore, or reconstruct BMP’s as indicated by the inspection. Maintain a written
record of inspections and repairs. Include photographs at Contractor’s option or if requested
by the Project Representative.

Permanent BMP’s

1.

Unless otherwise shown on the Drawings or specified in the Technical Specifications, the
minimum permanent BMP’s for disturbed soils shall be soil roughening (EC-2) followed by
revegetation (EC-8) and mulching (EC-3).

i. Seed mix shall be a blend of native grasses and plants and shall not contain invasive
species. The mix shall be the Generic Revegetation Seed Mix for Upland Sites in
northern Nevada a specified in Appendix A of the BMP Field Guide and as modified to
suit site conditions.

ii. Seed mix shall be applied at a rate of 30.35 pounds per acre of pure live seed or at a rate
recommended by the seed Supplier, whichever is greater.

The site will be considered to be permanently stabilized when either:

i. A uniform perennial vegetative cover with a density of 70 percent of the native
background vegetative cover is established on all unpaved areas and areas not covered by
permanent structures, or

ii. Equivalent permanent stabilization measures as shown on the Drawings or specified in
the Technical Specifications are established. If no equivalent measures are shown or
specified, then vegetative cover as specified above is required.
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Notice of Termination

L.

If a NOI was filed with NDEP, the Contractor shall file a Notice of Termination with NDEP
when:

1. All soil disturbing activities are complete.

ii. The site is permanently stabilized as specified above.

iii. Temporary BMP's have been removed.

A copy of the Notice of Termination shall be filed with the Project Representative as
specified in the Supplementary Conditions.

Dust Control

General

1.

2.

The Contractor shall comply with all federal, state, and local laws and all permit conditions
governing control of dust from the Project site(s).

The Contractor shall include the costs associated with complying with these requirements in
the price bid for the Project. If there is no bid item for dust control, the costs for dust control
shall be considered as included in the other items of work listed on the Bid Schedule.

Dust Control Permit and Requirements

L.

2.

The Supplementary Conditions will specify whether a dust control permit is required for the

Project.

If a permit is not required, the Contractor shall control dust from construction activities 24

hours per day, 7 days per week so as not to create a nuisance or safety hazard and shall

comply with all Washoe County ordinances governing control of dust from the Project.

If a permit is required, TMWA will obtain the permit from the Washoe County Health

Department, pay the fee, and furnish a copy of the final permit to the Contractor. The

Contractor shall control dust from construction activities 24 hours per day, 7 days per week

S0 as not to create a nuisance or safety hazard, shall comply with all permit conditions, and is

responsible for the following:

i. Furnishing to the Project Representative the name, 24 hour phone number, and email
address of two employees for listing on the permit application as persons to be contacted
during non-working hours in case of dust problems.

ii. Preparation of the dust control plan and furnishing to the Project Representative all other
information required for TMWA to submit the dust control permit application.

iii. Providing the dust permit informational signage. The Contractor’s 24 hour phone number
shall be listed on the sign. No TMWA phone numbers shall be shown on the sign unless
specifically required by the permit conditions.

iv. Ensuring that the dust control permit is available on site at all times for inspection by a
Washoe County air quality specialist.

v. Maintaining the Washoe County Dust Control Log on a daily basis if required by the
permit conditions.

vi. If the area disturbed by the Contractor’s operations exceeds the area on which the permit
fee was calculated and the Health Department determines that an additional fee is
required, the Contractor is responsible for payment.

At completion of construction, all disturbed areas shall be stabilized as specified in the

Contract Documents. If no stabilization method is specified, a chemical sealant or other

method approved by the Washoe County Health Department shall be used to stabilize the

disturbed areas.
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5. The Contractor shall be responsible for payment of any fines assessed by Washoe County for
violation of the permit. TMWA will deduct the amounts from monies due the Contractor
unless they are paid directly to the County by the Contractor.

Quality Control

The Contractor shall maintain an adequate quality control system and perform such inspections as
will ensure that the work performed under the Contract Documents conforms to the Contract
Documents requirements.

The Contractor shall at Contractor’s expense provide all testing required to demonstrate that the
materials being furnished meet the requirements of the Contract Documents. Copies of test results
and material certificates shall be furnished to the Project Representative upon request or when
required by the Technical Specifications.

The Contractor shall inspect equipment and materials upon arrival at the job site and again
immediately prior to installation or use. Any item found to be damaged, defective, or otherwise
not meeting the requirements of the Contract Documents shall be immediately removed from the
site and replaced with items meeting the Project requirements.

The Contractor shall maintain complete inspection records and make them available to TMWA
upon request.

Record Drawings

The Contractor shall maintain, in a safe place at the job site, one record copy of the Drawings in
good order and annotated to show all changes (vertical or horizontal alignments included) made
during construction and all existing facilities exposed during construction.

These record drawings shall be kept current and made available to the Engineer and Project
Representative for reference upon request.

Within ten calendar days following completion of the Work, these record drawings shall be
delivered to TMWA. The Notice of Completion will not be issued and final payment, including
any retention of progress payments made to the Contractor, will not be released until TMWA has
received all record drawings.

Warranty

In addition to any other warranties in the Contract Documents, notwithstanding latent defects,
gross mistakes or fraud, Contractor warrants that that all materials and equipment provided are
new and free from defects and that work performed under this contract conforms to the Contract
Documents requirements and is free of any defect in equipment, material, or design furnished,
including workmanship performed by the Contractor or any Subcontractor or Supplier at any tier.

With respect to all warranties, express or implied, from Subcontractors, manufacturers, or
Suppliers for work performed and materials furnished under this contract, the Contractor shall
obtain all warranties that would be given in normal business practice; require all warranties to be
executed, in writing, for the benefit of TMWA; and enforce all warranties for the benefit of
TMWA. In the event the Contractor’s warranty under this clause has expired, TMWA may bring
suit to enforce a Subcontractor’s, manufacturer’s, or Supplier’s warranty.

This warranty shall continue for one year from the date of the Project Representative’s
determination that the project is complete.

TMWA shall notify the Contractor, in writing, within a reasonable time after discovery of any
failure, defect or damage.
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1. If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after
receipt of notice, TMWA shall have the right to replace, repair, or otherwise remedy the
failure, defect, or damage at the Contractor’s expense.

2. The Contractor shall remedy, at the Contractor’s expense, any failure to conform, or any
defect, or any damage to TMWA property, when the damage arises out of the Contractor’s
failure to conform to contract requirements; or any defect of equipment, material,
workmanship, or design furnished.

3. The Contractor shall not be liable for the repair of any defects of material or design directly
furnished by TMWA.

The Contractor shall restore any work damaged in fulfilling the terms and conditions of this
clause. The Contractor’s warranty with respect to work repaired or replaced will run for one year
from date of repair or replacement.

This warranty shall not limit TMWA’s rights under Article 10.02 “Inspection and Testing by
TMWA” of the General Conditions with respect to latent defects, gross mistakes or fraud.

Right to Audit

The Contractor shall keep full and detailed accounts and records and exercise such controls as
necessary for proper financial management under this contract.

1. The accounting and control systems utilized by Contractor shall be acceptable to TMWA.

2. TMWA shall be afforded access to the Contractor’s records, books, correspondence,
instructions, drawings, receipts, subcontracts, purchase orders, vouchers, memoranda and all
other data relating to this contract.

3. The Contractor shall preserve; and TMWA shall be entitled to audit, all such records and
documents for a period of three years after final payment (or for such longer period as may be
required by law).

In conducting its audit of Contractor’s records and documents, TMW A shall be afforded access to
Contractor’s facilities; allowed to interview current or former employees to discuss matters
pertinent to the performance of the Contract Documents; shall be provided access to all records
and documents; and shall be provided with adequate and appropriate work space to conduct the
audit.

If an audit inspection or examination conducted in accordance with this Article discloses
overpricing or overcharges of any nature by Contractor to TMWA in excess of one-half of one
percent of the total contract billings, the Contractor shall reimburse TMWA for the reasonable
actual cost of TMWA’s audit, in addition to repayment or credit for the overcharges. Any
adjustments and/or payments, which must be made as a result of any, such audit or inspection of
the Contractor’s invoices and/or records, shall be made within a reasonable amount of time (not
to exceed 90 days) from presentation of TMWA’s findings to Contractor.

Article 7 Payment and Retention

7.01
A.

B.

Payment for Mobilization

Obviously unbalanced Bids may be considered unresponsive and may result in such Bid being
rejected by TMWA as not in conformance with the Contract Documents.

The Contractor's mobilization bid item cost shall include only those items necessary and
preliminary to performance of the work. Such costs may include, but are not necessarily limited
to:

1. The cost of moving labor, material and equipment to the site of the work.
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7.03

2. The cost of project specific insurance premiums and bond premiums.
3. Project startup costs such as field offices, sanitary facilities, utilities, etc.
4. The cost of acquiring project permits and permit fees if paid by the Contractor.

The Contractor shall, upon request by TMWA, provide a detailed breakdown of anticipated or
estimated mobilization costs.

Payment for mobilization in any one calendar month is limited to the amount bid in the Bid
Schedule, 10 percent of the contract amount not including mobilization, or the pro rata amount of
the mobilization actually completed in that month whichever amount is less.

Mobilization costs shall not be invoiced to TMWA until the first progress payment application is
submitted for the project.

Progress Payments

Per the provisions of Sections 400 through 645, Contractor shall submit application for progress
payment once per month, directly to TMWA’s Project Representative. Project Representative will
review and if correct, approve the application for payment.

Should Project Representative dispute any portion of Contractor’s progress payment application,
Project Representative shall provide Contractor with written explanation of the disputed amounts
within five days of receipt of progress payment application.

1. The Contractor shall then revise and resubmit the invoice, or follow formal dispute resolution
procedures.

2. To insure timely payment, the Contractor is encouraged to review preliminary progress
payment applications with Project Representative prior to officially submitting the monthly
invoice.

Undisputed and approved invoice amounts will be paid to Contractor within 30 days of the date
that TMWA receives the approved invoice.

Contractor’s progress payment application may include the invoice cost of materials that have
been purchased and stockpiled for use on the project but not yet incorporated into the work if in
the opinion of Project Representative, the materials are suitably stored, protected and secured.

1. Materials shall be stockpiled at the job site or at a location under the control of the Contractor
that is within 30 miles of the job site.

2. Materials shall be separately stockpiled and tagged or marked in such a manner that they are
easily identified as materials for the Contract Documents. Materials shall not be moved,
except for transportation to the job site, without the permission of the Project Representative.

3. Materials shall be available for inspection by the Project Representative at all times during
normal working hours.

4. Materials shall be utilized on this contract only.

TMWA may refuse to make payment of the full amount of the progress payment application
because claims have been made against TMWA on account of Contractor's performance or
furnishing of the work, or there are other items entitling TMWA to a set-off against the amount
recommended, but TMWA must give Contractor immediate written notice stating the reasons for
such action.

Extra Work — Request for Approval

When Contractor reasonably believes the work or materials required by TMWA is beyond the
original scope of Work, the Contractor shall notify the Project Representative in writing that it
believes such work is “Extra Work”. TMWA will promptly determine whether such work
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constitutes “Extra Work” or Work within the original scope of the Contract Documents. TMWA
shall not be liable for delay claims by the Contractor prior to providing written determination of
Contractor’s Extra Work claim.

Any alleged extra work performed by the Contractor without prior written authorization of
TMWA is done at the sole risk of the Contractor. Contractor shall have no right or claim to
additional compensation, nor may Contractor seek any such compensation in any forum, unless
Contractor provides notice of the Extra Work demand pursuant to Section 7.03(A) prior to
commencing such work. The requirements of this Section 7.03 can only be waived in writing by
TMWA.

TMWA reserves the right to request a lump sum cost proposal from the Contractor for the
performance of extra work. If a lump sum cost proposal is requested, the Contractor shall also
obtain competitive lump sum quotations from Subcontractors for extra work.

If TMWA determines that the work or materials required are beyond the original scope of the
Work and constitute “Extra Work”, and TMWA authorizes Contractor in writing to perform such
Extra Work, the provisions in Section 7.04 shall apply.

Extra Work — Payment for Time and Material Work
The provisions of this Section 7.04 shall apply to Extra Work authorized in writing by TMWA.

When the underlying Work is performed under a time and material basis, TMW A may request the
Contractor to submit a Work Plan prepared specifically for the authorized Extra Work item to
TMWA for approval prior to TMWA authorizing the extra work to begin.

1. The Work Plan shall include at a minimum, the classification, and actual hourly pay rate for
each person to be utilized in performing the work; the number of days per week and the
number of hours per day that work will be performed; and the number, type and cost
(specifying equipment rates) of each piece of equipment to be utilized.

2. Whether or not a written Work Plan was requested, the Contractor and TMWA’s Project
Representative shall pre-determine and agree upon the above mentioned Work Plan
components prior to start of the extra work.

The Contractor shall complete and sign a daily labor and equipment reporting form (Daily Extra
Work Report) at the end of each day for extra work performed under this contract.

1. The Daily Extra Work Report shall clearly indicate the date, name of the project, detailed
scope of extra work performed that day, hours worked by each employee, the employee’s
labor classification, each piece of equipment with hours utilized, and materials delivered to
the job site which are suitably stored or incorporated into the extra work.

1. Invoices for materials shall be furnished to the Project Representative when available.
ii.  Equipment shall be identified by manufacturer’s name, model number, and the five
letter equipment class code from the Rental Rate book (see paragraph 7.04J below).

2. The Project Representative will review and approve (when correct) the form and return a
copy of the form to the Contractor by the following workday.

3. No payment will be made for extra work not reported on an approved Daily Extra Work
Report and supported by the appropriate material invoices.

A full time working foreman shall be present at the job site to supervise extra work at all times.
The following rules apply to billing employee time for authorized extra work:

1. Superintendent and general foreman time may be direct billed at the applicable foreman rate.
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Time for documented safety meetings is considered compensable time for extra work
performed under this contract.

Job site reporting shall be utilized for extra work performed under this contract. Travel time
to and from the job site will not be considered compensable time.

The Contractor’s billable time begins and ends at the job site with the starting and stoppage
of work.

Time preparing daily extra work reports, timesheets and invoices will not be considered
compensable time.

Overtime (time in excess of eight hours in one day or in excess of 40 hours in one week) shall
be approved in writing by the Project Representative prior to the start of overtime work under
time and material conditions.

The following rules apply to billing and use of equipment and tools for authorized extra work:

L.

TMWA will not compensate the Contractor for nonproductive time resulting from not having
the required tools or equipment in his possession at the job site or the unavailability of tools
or equipment resulting from breakdown, maintenance or repairs. The Project Representative
shall be the sole judge as to whether the Contractor is, can be, or was productive when
working without adequate tools or equipment due to breakdown or unavailability.

Individual pieces of equipment or tools having a replacement value of $500 or less, whether
or not consumed by use, will be considered to be small tools and no separate payment will be
made for their use.

The Contractor will be paid the total cost for labor, materials, equipment, and miscellaneous
items used to perform authorized extra work that is paid for on a time and materials basis. The
total cost will be calculated as the sum of the following five items:

L.

2.

The direct cost of labor, materials, and equipment determined as specified in paragraphs H, |

and J below.

To the total of the direct costs, the following markups shall be applied:

i. A labor markup of 40 percent to the direct cost of labor.

ii. A materials markup of 10 percent to the direct cost of materials.

iii. An equipment markup of 15 percent to the direct cost of equipment.

The above markups shall constitute full compensation for all overhead costs and profit and

any additional items of expense not specifically listed as labor, materials, and equipment

costs in paragraphs H, I and J below. Additionally, the markup specified in item 2i above

includes full compensation for all payments required by State and Federal laws, such as

Social Security, Medicare, unemployment insurance, and similar items.

When extra work is performed in whole or in part by Subcontractors at any tier, an additional

markup shall be applied to cover the Contractor’s expenses associated with supervising and

coordinating subcontract work. The markup for subcontractor coordination shall be 5 percent

applied to the total of the direct cost for labor, materials, and equipment for extra work

performed by Subcontractors that is paid for on a time and materials basis. In calculating the

markup for subcontractor coordination:

i. The subcontractor coordination markup is only applied to Subcontractor direct costs.
Direct costs of the Contractor and Owner-operators are excluded from this calculation.

ii. The markups specified in item 2 above are not applied to the Subcontractor direct costs
before applying the 5 percent markup.

iii. The subcontractor coordination markup only applies to the total of all extra work
performed by Subcontractors. It does not apply between the various Subcontractor tiers.

The cost of owner-operated equipment determined as specified in paragraph K below.
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The cost of miscellaneous items including specialized work, professional services, permits,

and fees determined as specified in paragraph H below. The markups specified above do not

apply to miscellaneous items.

Table 7.04G is included to further clarify how TMWA will calculate the payment for time

and material work. The shaded areas of the table are where the descriptive information and

amounts based on the hours reported on the Daily Extra Work Reports are entered.

i. The formulas shown on the right hand side of the form show how the various markups,
sub-totals, and totals are calculated.

ii. The amounts shown in the table are for illustrative purposes only.

The direct cost of labor for workers (including working foremen) for authorized extra work,
whether the employer is the Contractor or a Subcontractor at any tier, shall be the sum of the
following two items:

L.

The actual wages paid to or on behalf of the employee. The actual wages are defined as the

sum of the hourly rate of pay plus the hourly fringe benefit contributions shown on the

certified payroll data submitted by the Contractor to TMWA.

i.  Actual wages will be the sum of the hourly rate of pay plus any hourly fringe benefit
contributions shown on the employee’s pay check advice.

ii. Actual wages do not include any payments made on behalf of the employee for which the
Contractor is compensated by the markup specified in paragraph G2i above.

The actual subsistence and travel allowance paid to workers up to a maximum amount of

$125.00 per worker per day. Subsistence and travel allowance will be paid only if the extra

work being paid for on a time and material basis results in an extension of the Contract Time.

The direct cost of materials for authorized extra work whether purchased by the Contractor or a
Subcontractor at any tier shall be the actual amount paid as evidenced by invoices submitted to
the Project Representative. Only materials that are incorporated into the Work will be paid for.

In addition to the direct cost of materials, the Contractor will be paid the direct cost of labor and
equipment required to unload job-site delivered materials or to obtain and deliver Contractor
furnished materials which are not delivered to the job site by the Supplier, unless this is a result of
a scheduling or procurement error on the part of the Contractor.

1.

Direct labor costs for unloading job site delivered materials shall be determined per paragraph
H1 above (no payment for subsistence and travel will be made).

2. Direct equipment costs for unloading job site delivered materials shall be determined per

paragraph J below.
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Table 7.04C"'
Time and Materials Summary Calculation Sheet
Date gr— g o B I — — —
Project Name \\I )
Project Mumber — | — —
Extra work description \ |
Change Order number
|s this a prevailing wage project? (Y or M) Y
Contractor Subcontractor 1 Subcontractor 2 Owner-operators Totals
Labor
Actual wages: 4 500.00 2,000.00 1,000.00 300.00 7,800.00
Travel and subsistence: 125.00 = = 125.00 250.00
Sub-total Direct Labor: 2,050.00
40% markup on direct labor: 3,220.00
Total Labor: | $  11,270.00
Materials®
Direct cost per invoices: 2,500.00 400.00 100.00 - 3,000.00
10% markup on direct cost of materials: 300.00
Total Materials: $ 3,300.00
Equipment
Direct cost per rental rates: 400.00 - T50.00 145.00 1,295.00
15% markup on equipment: 184 25
Total Equipment: | $ 1,489.25
Total Labor, Materials, & Equipment: $  16,059.25
Calculation of 5% Subcontractor Coordination Markup
Direct cost totals without markups
(Subcontractor work only): 2.400.00 1,850.00 4 250.00
5% markup for Subcontractor coordination: $ 212.50
Miscellaneous Items
Specialized Work per invoices: 2.000.00 - - 2.000.00
Professional Services per invoices: 250.00 - - 250.00
Owner-operated equipment perinvoices
(non-prevailing wage projects only): -
10% markup on above three items: 225.00
Permits and fees: 500.00 200.00 700.00
Total Miscellaneous: 3,175.00
Total Cost: $19,446.75

Motes: 1. Add or subtractcolumns for additional Subcontractors and Owner-operators asrequired.
2. Directcosts for unloading materialsshallbe added to the Labor and Equipment sections as appropriate.

L15+L16
40% of L17
L17+L18

10% of L22
L22+1.23

15% of L27
L27+L28

L19+L24+ 29

F34+H34
5% of L34

10% of L38+L40+L41

L39+L40+L41+L42+1.43

L31+L35+L44
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3. Markups for direct labor and equipment costs for unloading job site delivered materials shall
be applied as specified in paragraphs G2i and G2iii above. No other markups shall be applied
to these items for unloading job site delivered materials.

A foreman or a designated materials coordinator shall be responsible for insuring that materials
are procured and delivered to the site in a timely manner. The Contractor will not be compensated
for nonproductive time nor will an extension of time be granted due to delays in delivery of
material or equipment when these items are Contractor furnished.

The direct cost of equipment used to perform authorized extra work whether used by the
Contractor or a Subcontractor at any tier shall be the hourly rental rates listed in the CalTrans
publication “Labor Surcharge And Equipment Rental Rates” (Rental Rate book) that is in effect
on the date on which the extra work is done. The rates apply regardless of ownership and any
rental or other agreement. The Rental Rate book is available from CalTrans at
www.dot.ca.gov/hg/construc/.

1. Rental rates listed in the Rental Rate book are straight time rates that apply when the
equlpment is used 8 hours or less per day as shown on the Daily Extra Work Report.

i.  Overtime hours occur when the equipment has worked on extra work more than eight
hours per day or more than the daily equivalent of forty hours per week for special work
schedules (e.g. 4/10 or 9/80).

ii. When work extends into overtime conditions as shown on the Daily Extra Work Report,
the Overtime Factors listed in the Rental Rate book shall be used to determine the
overtime rate. The Delay Factors and Labor Surcharge rates listed in the Rental Rate
book do not apply to TMWA work.

iii. The overtime rate is the product of the straight time rate and the Overtime Factor. The
overtime rate shall be applied per the instructions in the Rental Rate book for “Overtime
and Multiple Shifts.”

2. For equipment not listed in the Rental Rate book, a suitable rental rate shall be established,
before using such equipment on extra work, by agreement between the Project Representative
and the Contractor. In establishing such rate, the Contractor shall submit cost data or other
evidence to support the proposed rate if requested by the Project Representative. Submitted
rates shall be consistent with similar size and type of equipment listed in the Rental Rate
book. In the event that agreement on a rate cannot be reached, the rate proposed by the
Project Representative will be used.

3. The rental rates include the cost of fuel, oil, lubrication, supplies, small tools, necessary
attachments, repairs and maintenance of any kind, depreciation, storage, insurance, all
incidentals, and any labor required to provide these items.

4. Operators of rental equipment will be paid as specified in paragraph H above.

5. Rental time will not be allowed while equipment is inoperative due to breakdowns.

6. The Contractor will be paid rental time for only those hours that the equipment is actually
utilized in performing the extra work. Idle time for equipment located at the job site, but not
being used in the work, is not billable time.

7. When the extra work requires use of equipment that is different from the equipment on the
]Ob site being used for Contract work, the following shall apply:

i. The Project Representative shall approve the necessity for the use of the particular
equipment on the extra work.

ii. The Contractor shall obtain quotes for renting the equipment from local sources. The
rental rate paid for locally rented equipment will be the actual rate paid by the Contractor
or the rate listed in the Rental Rate book, whichever is less.

iii. Rental time will be paid for the time required to move the required equipment to the
location of the extra work and return it to its original location, except that moving time

General Conditions Master Form rev. 1.12.17 revision
00700 — 40



7.05

7.06

will not be paid for if the equipment is also used on regular contract work while on the
job site. The original location of the equipment to be moved shall be agreed to by the
Project Representative in advance of movement.

When owner-operated equipment is used to perform authorized extra work that is paid for on a
time and materials basis, the Contractor will be paid for the equipment and operator as follows:

1. payment for owner-operated equipment shall be the actual cost as evidenced by invoices
submitted to the Project Representative. A 10 percent markup shall be added to the invoice
amount for overhead and profit as full compensation for owner-operated equipment. The
markups specified in paragraphs G2i and 2iii do not apply to this case.

The cost of miscellaneous items for authorized extra work shall be determined as follows:

1. Specialized work is work for which the Contractor is not experienced in or properly equipped
for and is typically done by a specialist that is proficient in the type of work to be performed.
Payment for specialized work shall be the actual cost as evidenced by invoices submitted to
the Project Representative. A 10 percent markup shall be added to the invoice amount for
overhead and profit as full compensation for specialized work.

2. The cost of professional services, such as engineering and material testing, associated with
the extra work and directly paid by the Contractor will be the actual cost as evidenced by
invoices submitted to the Project Representative. A 10 percent markup shall be added to the
invoice amount for overhead and profit as full compensation for professional services.

3. Permits and fees required by regulatory agencies that are paid by the Contractor will be
reimbursed at actual cost as evidenced by invoices submitted to the Project Representative.
No markup is allowed on these items.

Unit Cost Adjusting Bid Items

If unit cost adjusting bid items are included in the Bid Schedule, they will be used to compensate
the Contractor for the common situations that arise during construction without the need for a
Change Order. The range of applicability of items normally used are as follows:

1. The item for reduced or increased trench depth is intended to allow profile adjustments within
a range of £3 feet.

2. The rock excavation adjusting items are intended to allow for isolated boulders or minor
pockets of bedrock. The range of applicability of these items is from 0 to 100 cubic yards.

3. The applicable range for other adjusting items will be listed in the Technical Specifications.

When the adjustments or quantities of the adjusting bid items is outside of the specified
applicable range the procedures of Article 3.05 “Changes to the Contract” and Article 4.03
“Differing Conditions” of the General Conditions will apply.

Retention and Final Payment
Retention will be withheld as follows:

1. Until the Work is 50 percent complete, TMWA will withhold as retainage from all progress
payments an amount equal to five percent (5%) of any amount invoiced or otherwise due for
payment (including approved Change Orders) from each progress payment.

2. After the Work is 50 percent complete and in the opinion of the Project Representative
satisfactory progress is being made toward completion of the Work, TMWA shall continue to
withhold retainage from progress payments as follows:

1. If TMWA does not withhold any amount pursuant to the foregoing:
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a. TMWA will withhold from each subsequent progress payment 2.5 percent of the
amount invoiced or otherwise due for payment from each subsequent progress
payment; and

b. Before withholding any amounts under 7.06(A)(2)(i)(a), TMWA will pay to
Contractor fifty percent (50%) of any retainage being held pursuant to 7.06 (A)(1) in
accordance with Nevada law.

ii. If TMWA withholds any amount pursuant to the foregoing, TMWA will withhold from
each subsequent progress payment five percent (5%) of the amount invoiced or
otherwise due for payment from each subsequent progress payment and will continue to
hold amounts retained under 7.06(A)(1) in accordance with Nevada law.

3. If in the opinion of the Project Representative satisfactory progress toward completion of the
Work is not being made, retention will remain as specified in 7.06(A)(1) until progress is
judged to be satisfactory. At that time the retention policy of 7.06(A)(2) will take effect.

4. Notwithstanding the foregoing, TMWA reserves the right to withhold additional amounts
from progress payments or final payments for reasons consistent with the grounds set forth in
NRS 338.515(7) and NRS 338.525.

Interest will be paid to the Contractor quarterly on retainage consistent with the provisions of
NRS 338.515.

Retention withheld by TMWA will be paid to the Contractor within 30 days after TMWA issues
the Notice of Completion, and after receipt of all other items required by the Contract
Documents. Refer to the Supplementary Conditions for a detailed list of items that must be
submitted before TMWA will consider the Project to be complete.

The making and acceptance of final payment will constitute a waiver of all claims by Contractor
against TMWA other than those previously made in writing and still unsettled.

Article 8 Time Extensions and Delays

8.01
A.

8.02

Time Extensions

Notwithstanding any other provisions of this contract, it is mutually understood that the time
extensions for changes in the work will depend upon extent, if any, by which the changes cause
delay in the completion of the various elements of construction.

A Change Order granting the time extension may provide that the contract completion date will
be extended only for those specific elements so delayed. The remaining contract completion dates
for all other portions of the work will not be altered, and may further provide for an equitable
readjustment of liquidated damages (if applicable) under the new completion schedule.

Delays

Upon mobilization to the site, the Contractor shall maintain an adequate labor and equipment
workforce and diligently perform the Work to the satisfaction of the Project Representative.

1. The Contractor shall include adequate costs in his Bid prices to provide sufficient levels of
labor and equipment (including overtime, if required) to insure that the required completion
date is met.

2. Weather delay days will not extend the completion date unless both Contractor and Project
Representative agree to declare a weather day.

Should the timely performance of this contract be jeopardized by the non-availability of TMWA
provided personnel, data, or equipment, the Contractor shall immediately notify the Project
Representative in writing of the facts and circumstances, which are contributing to such delay.
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8.03

Upon receipt of this notification, TMWA will advise the Contractor in writing of the action that
will be taken to remedy the situation.

The Contractor shall advise TMWA in writing of an impending failure to meet established
milestones or completion dates.

1. Such notification shall include a written description of how the Contractor plans to correct the
situation and comply with the project schedule.

2. Notice shall be provided as soon as the Contractor is aware of the situation; however, such
notice shall not relieve the Contractor from any existing obligations regarding performance.

Excusable Delays

Except for defaults of Subcontractors at any tier, the Contractor shall not be in default because of
any failure to perform this contract under its terms if the failure arises from causes beyond the
control and without the fault or negligence of the Contractor. Examples of these are:

Freight embargoes.
Unusually severe weather.

1. Acts of God, terrorism, or of public enemy.
2. Acts of the government.

3. Fires.

4. Floods.

5. Epidemics.

6. Quarantine restrictions.

7. Strikes.

8.

9.

In each instance, failure to perform must be beyond the control and without fault or negligence of
the Contractor. “Default” includes failure to make progress in the work so as to endanger
performance.

If the failure to perform is caused by the failure of a Subcontractor at any tier to perform or make
progress, and if the cause of the failure was beyond the control of both the Contractor and
Subcontractor, and without the fault or negligence of either, the Contractor shall not be deemed to
be in default, unless:

1. The subcontracted supplies or services were obtainable from other sources;

2. TMWA ordered the contractor in writing to purchase these supplies or services from a
specific source; and

3. The Contractor failed to comply reasonably with this order.

Upon request of the Contractor, TMWA shall ascertain the facts and extent of the failure. If
TMWA determines that the failure to perform results from one or more of the causes above, the
completion time shall be revised, subject to the rights of TMWA under the termination clauses of
this contract.

Article 9 Suspension and Termination of Work

9.01
A.

Suspension of Work

TMWA may at any time, by written or electronic notice to the Contractor, suspend further
performance of work by the Contractor.

1. The notice of suspension shall specify the date of suspension and the estimated duration of
the suspension.

2. Upon receiving any such notice of suspension, the Contractor shall promptly suspend further
performance of the Work to the extent specified.
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9.02

9.03

TMWA may at any time withdraw the suspension, in whole or in part, by written or electronic
notice to the Contractor specifying the effective date and scope of withdrawal. Upon receipt of
the withdrawal notice, the Contractor shall resume diligent performance of the work for which the
suspension is withdrawn on the specified effective date of withdrawal.

If the Contractor believes that any such suspension or withdrawal of suspension justifies a
modification in Contract Sum or delivery, the Contractor shall present a written claim to the
Project Representative.

1. Claims shall be submitted no later than 30-days from the action precipitating the claim.
2. Claims presented after 30-days or after final payment of the contract will not be considered
valid by TMWA.

Termination for Convenience

TMWA shall have the right at any time to terminate further performance of this contract, in
whole or in part, for any reason. Such termination shall be effected by written notice from the
Project Representative to the Contractor, specifying the extent and effective date of the
termination.

On the effective date of the termination, the Contractor shall terminate all work and take all
reasonable actions to mitigate expenses.

The Contractor shall submit a written request for all outstanding labor and material expenses for
work performed through the date of termination, and shall provide any substantiating
documentation requested by TMWA.

In the event of such termination, TMWA agrees to pay the Contractor within thirty days after
receipt of an adequately documented written request.

Termination for Cause

TMWA, may, without written notice of default to the Contractor, terminate this contract in whole
or part if the Contractor violates an OSHA regulation and the Contractor is found to have a repeat
or willful safety violation.

1. A repeat violation exists where documentation shows a serious safety violation for a
substantially similar violation documented within the last three years.

2. A willful violation exists where evidence shows either an intentional violation or plain
indifference to a safety regulation where the hazard has caused, or was likely to cause death
or serious physical harm.

TMWA may, by written notice of default to the Contractor, terminate this contract in whole or in
part if the Contractor fails to:

1. Meet the delivery schedule specified in this contract.
2. Make progress, so as to endanger performance of this contract.
3. Perform any of the other provisions of this contract.

TMWA'’s right to terminate this contract as specified above, may be exercised if the Contractor
does not cure such failure within seven calendar days (or more if authorized by the Project
Representative) after notice, specifying the failure, is sent.

If TMWA issues a cure notice and the Contractor cures the failure, TMWA has the contractual
right to terminate this contract without any additional cure notice if the Contractor makes any
future failure.
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If TMWA terminates this contract in whole or in part, it may acquire, under the terms and in the
manner TMWA considers appropriate, services and equipment similar to those terminated, and
the Contractor will be liable to TMWA for any reasonable excess costs for those services.
However, the Contractor shall continue the work not terminated.

The Contractor shall not be liable for any excess costs if the failure to perform the contract arises
from circumstances beyond the control and without the fault or negligence of the Contractor.
These circumstances include, such causes as acts of God or of the public enemy, acts of the
Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, unusually severe weather.

Article 10 Other Provisions

10.01
A.

B.

10.02

Related Work at Site

TMWA may undertake or award other contracts for additional work at or near the site of work
under this contract.

The Contractor shall fully cooperate with the other contractors and with TMWA employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the
additional work, heeding any direction that may be provided by TMWA.

1. The Contractor shall not commit or permit any act that will interfere with the performance of
work by any other contractor or TMWA employees.

2. Additional specific information concerning work by others will be given in the
Supplementary Conditions or Technical Specifications.

Inspection and Testing by TMWA

All work shall be subject to TMWA inspection and testing at all places and at all reasonable times
before acceptance, to ensure compliance with the terms of the Contract Documents.

TMWA inspections and tests are for the sole benefit of TMWA and do not:

1. Relieve the Contractor of responsibility for providing adequate quality control measures per
Article 6.16 “Quality Control” of the General Conditions.

2. Relieve the Contractor of responsibility for damage or loss of the material before acceptance.

3. Constitute or imply acceptance.

4. Affect the continuing rights of TMWA after acceptance of the completed work.

The presence or absence of a TMWA inspector or Project Representative does not relieve the
Contractor from any contract requirement.

The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be
required by TMWA.

The Contractor shall, without charge, replace or correct rejected work found by TMWA not to
conform to contract requirements, unless TMWA consents to accept the work with the
appropriate adjustment in the Contract Sum.

1. The Contractor shall promptly segregate and remove rejected material from the premises.
2. If'the Contractor does not promptly replace or correct rejected work, TMWA may
i. By contract or otherwise, replace or correct the work and charge the cost to the
Contractor or
ii. Terminate for default the Contractor’s right to proceed.
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10.03

10.04

10.05

Replacement of Defective Work

If, before acceptance of the entire Work, TMWA decides to examine already completed work by
removing it or tearing it out, the Contractor, on request shall comply.

1. If the work is found to be defective or non-conforming in any material respect due to the fault
of the Contractor or Subcontractors, the Contractor shall be responsible for the expenses of
the examination and the cost of satisfactory reconstruction.

2. [If'the work is found to meet the requirements of the Contract Documents, TMWA will pay all
costs incurred the Contractor in the examination and reconstruction, including, if completion
of the Work was thereby delayed, an extension of time.

Unless otherwise specified in the contract, TMWA shall accept, as promptly as practicable after
completion and inspection, all work required by the Contract Documents or that portion of the
work TMWA determines can be accepted separately. Acceptance shall be final and conclusive
except for latent defects, fraud, gross mistakes amounting to fraud, or TMWA’s rights under any
warranty or guarantee.

Use and Possession Prior to Completion

TMWA shall have the right to take possession of or use any completed or partially completed part
of the work.

Before taking possession of or using any work, TMWA shall furnish a list of items of work
remaining to be performed or corrected on those portions of the work that TMWA intends to take
possession of or use. However, failure of TMWA to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of the contract.

While TMWA has such possession or use, the Contractor shall be relieved of the responsibility
for the loss of or damage to the work resulting from TMWA’s possession or use. If prior
possession or use by TMWA delays the progress of the work or causes additional expense to the
Contractor, an equitable adjustment shall be made.

Dispute Resolution

Contractor shall carry on the work and adhere to the progress schedule during all disputes or
disagreements with TMWA. No work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as Contractor and TMWA may otherwise agree in writing.

The Project Representative will be the initial interpreter of the requirements of the Contract
Documents and judge of the acceptability of the Work.

Claims, disputes, and other matters relating to the acceptability of the Work or the interpretation
of the requirements of the Contract Documents pertaining to the performance and furnishing of
the Work and claims in respect of changes in the Contract Sum or Contract Time (except for
claims which have been waived by the making or acceptance of final payment) will be referred
initially to Project Representative in writing.

1. Written notice of each such claim, dispute, and other matter shall be delivered by the
Contractor to Project Representative promptly (but in no event later than 15 days) after
occurrence of the event giving rise to the claim or dispute.

2. Data or other written evidence necessary to support such claim will be submitted to TMWA
within 30 days after such occurrence, unless Contractor requests and Project Representative
allows, an additional period of time to ascertain more accurate data in support of the claim.

3. Within 15 days of receiving all information pertaining to a request for a formal decision in
accordance with this paragraph, Project Representative will render a written decision.
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4. Failure of Contractor to submit a claim and any supporting data within the aforementioned
time frames shall serve as a waiver by Contractor of such claim against TMWA.

If Project Representative’s first-step written decision is unacceptable to Contractor, Contractor
shall deliver a written demand for direct negotiation to the Project Representative.

1. Said demand shall be delivered within ten days from the date of the first-step written
decision, but in no case will such demand for direct negotiation be accepted by TMWA until
after Contractor receives the first-step written decision.

2. If Contractor fails to deliver said written demand for direct negotiation within the ten-day
period, the first-step written decision shall be final and binding.

3. The second-step direct negotiation may include Project Representative and Contractor’s
Superintendent (or other on-site representative of Contractor directly responsible for the work
who initiated the original claim), but will be conducted by representatives of TMWA and
Contractor at least one step (in the organizational structure) above those individuals involved
in the first step process.

i. Direct negotiation shall be conducted in good faith and may require more than one
meeting between TMWA and Contractor.
ii. Meetings will be conducted within a reasonable time at TMWA’s corporate office.

4. If after a good faith effort to resolve the claim, should either party believe that a satisfactory
resolution of the claim is not possible, either party may give notice to the other party
demanding mediation of the issue. Said notice to mediate must be delivered prior to the
Contractor applying for final payment, and must be delivered to the other party and the
American Arbitration Association.

If direct negotiation is unsuccessful, TMWA and Contractor intend to endeavor to resolve claims,
disputes and other matters in question between them by negotiation and mediation in accordance
with the Construction Industry Mediation Rules of the American Arbitration Association
currently in effect, or unless the parties mutually agree otherwise. The parties shall share the
mediator’s fee and any filing fee equally. The mediation shall be held in Reno, Nevada unless
another location is mutually agreed upon within sixty (60) days of the notice to mediate, unless
otherwise mutually agreed. Agreements reached in mediation shall be enforceable as settlement
agreements in any Court have jurisdiction thereof.

If the dispute is not resolved by mediation, then, at TMWA’s sole discretion, any claim, dispute
or other matter in question shall be subject to arbitration in accordance consistent with the
provisions of NRS 338.150. The arbitration shall be administered by the American Arbitration
Association or Nevada Arbitration Association in accordance with their rules in effect at the time
of the arbitration. Any award or determination rendered by the arbitrator may be entered as a
judgment in any court having jurisdiction thereof.

If TMWA, in its sole discretion, declines to arbitrate, such claims, disputes and other matters
shall be decided by a court located in Washoe County, Nevada having jurisdiction thereof.
Notwithstanding any provision contained in this Article or elsewhere in the Contract Documents,
TMWA reserves the following rights in connection with claims and disputes between TMWA
and Contractor:

1. The right to institute legal action against the Contractor in any court of competent jurisdiction
in lieu of demanding arbitration, in which case the dispute or disputes which are the subject
of such action shall be decided by such court, and not by arbitration.

2. The right to obtain from any Court of competent jurisdiction a stay of any arbitration
instituted by the Contractor, provided that the application for such stay is made before the
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appointment of a neutral arbitrator, in which case the dispute or disputes which are the
subject of such arbitration shall be decided by such court, and not by arbitration.

Article 11 Miscellaneous Legal Provisions

11.01

11.04

11.05

Jurisdiction
This contract shall be construed under the laws of the State of Nevada.

The sole venue for any litigation or arbitration or action to enforce the provisions of this contract
shall be Washoe County, Nevada.

Assignment

Neither party shall assign this contract without the written consent of the other party.
No assignment shall relieve either party of its obligations under this contract.

No Waiver

Except as otherwise provided herein, the failure at any time of either party to enforce any of the
provisions of this contract, or to require at any time performance by the other party of any of the
provisions hereof, shall in no way be construed to be a waiver of such provisions, nor in any way
be construed to affect the validity of this contract or any part hereof, or the right of any party
thereafter to enforce each and every such provision.

Severability and Integration

The invalidity, illegality, or unenforceability of any provision of this contract or the occurrence of
any event rendering any portion or provision of this contract void shall in no way affect the
validity or enforceability of any other portion or provision of the entire contract.

Any void provision shall be deemed severed from this contract, and the balance of this contract
shall be construed and enforced as if this contract did not contain the particular portion or
provision held to be void.

1. TMWA and Contractor further agree to amend this contract to replace any stricken provision
with a valid provision that comes as close as possible to the intent of the stricken provision.

2. The provisions of this clause shall not prevent this entire contract from being void should a
provision which is of the essence of this contract be determined void.

This contract represents the entire and integrated agreement between TMWA and the Contractor.
It supersedes all prior and contemporaneous communications, representations, and agreements,
whether oral or written, relating to the subject matter of this contract.

Indemnity

To the fullest extent permitted by law, Contractor shall defend, protect, indemnify and hold
harmless TMWA, and its employees, agents, successors, and assigns (“Indemnified Parties”,) and
each of them, from and against any and all claims, demands, causes of action, damages, costs,
expenses, actual legal fees, losses or liabilities, in law or in equity, of every kind and nature
whatsoever (“Claims”) arising out of or in connection with Contractor’s operations to be
performed under this Agreement for, but not limited to:

1. Personal injuries, including but not limited to bodily injury, emotional injury, sickness or
disease, or death to persons.
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Workers Compensation, and any violation by Contractor of any law or regulation in any way
related to the occupational safety and health of employees.

Violation of patent, trademark and copyright laws.

Damage or loss to real or personal property of anyone, including loss of use thereof.

Breach of contract or related matters.

Hazardous waste or environmental liability.

Citations, fines, taxes, assessments, or related matters from any local, state or federal
governmental authority.

Claims of employees, agents, and subcontractors of the Contractor.

Damage, loss, theft, vandalism or other loss to Contractor’s personal property, inventory,
supplies or equipment stored at the Site. Contractor acknowledges that TMWA is not
obligated to provide insurance for any such losses or secure the Site, and Contractor stores
equipment and materials on the Site at its sole risk of loss.

Indemnified Parties shall notify the Contractor of the Claim within a reasonable period of time
after it has received actual notice of the Claim and the Parties shall take all reasonable actions
necessary to assist each other in determining the nature and extent of the issues contained in the
Claim.

If a proceeding is commenced against the Indemnified Parties which is based upon or arises out
of this contract, then the Indemnified Parties shall be entitled to make the Contractor a party to
the proceeding for the purpose of enforcing the terms and conditions of this clause.

The Contractor shall pay all reasonable attorney fees and costs that the Indemnified Parties incurs
or is subject to as a result of the Claim.

Nothing in this Agreement shall be construed to waive TMWA’s right to assert available NRS
Chapter 41 liability limitation against any claim.

The obligations contained herein shall survive any termination of this Agreement.

END OF GENERAL CONDITIONS
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Truckee Meadows Water Authority
Contract Landscape Maintenance

LANDSCAPE MAINTENANCE SCOPE OF WORK/SPECIFICATIONS

1.01

1.02

SUMMARY

Provide labor, material, equipment, and appliances necessary to provide landscape and
property maintenance as described in the following sections. Maintenance shall
include regular site and landscape maintenance with the specified frequency of
TMWA'’s Corporate Office, Glendale Water Treatment Plant (GWTP), Longley Lane
Water Treatment Plant (LLWTP), Chalk Bluff Water Treatment Plant (CBWTP),
Highland Reservoir, Hunter Creek Reservoir, Water Tank Sites, TMWA Owned Fire
Breaks, Fish Springs Wells, Tanks & Pump Stations, various wells and pump stations
as well as Highland Canal Sections downstream of the CBWTP.

Related Requirements:

1. Division 00700 - General Conditions

GENERAL REQUIREMENTS

Comply with provisions of Division 00700 — General Conditions.

Prior to beginning work at any of the TMWA work sites identified for landscape
maintenance, the Superintendent and/or Foreman will be required to submit to a
background check. The Landscape Maintenance Company will furnish TMWA a list
of names with an e-mail address for all personnel that will be engaged in the landscape
maintenance of TMWA Facilities.

Landscape Maintenance Supervisory Personnel (LMSP), will be issued a temporary
TMWA ID badge after passing the background check. LMSP will be responsible for
coordinating access to the various job sites for their crews and workers with the
TMWA Facilities Coordinator. Workers will not be allowed access to any of the
TMWA buildings or grounds that are not part of the work area. Under no
circumstances are Landscape Maintenance Personnel allowed inside of TMWA
buildings or structures unless escorted by TMWA Personnel.

Landscape Maintenance Company shall provide portable restrooms for its employees.
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1.03

Truckee Meadows Water Authority
Contract Landscape Maintenance

E. Trash, debris and cuttings are to be hauled offsite by the Contractor. Contractor is
prohibited from utilizing TMWA Waste Management containers/dumpsters for
disposal of materials. Job specific dumpsters may be pre-arranged and provided by
TMWA through coordination with the TMWA Facilities Coordinator.

WORK DESCRIPTION

I.

CORPORATE OFFICE — 1355 Capital Blvd, Reno Nv.

On entire property inside and outside of fence areas, clean up all trash and
loose debris.

Prune and manicure all trees and shrubs.

Keep DG and rock areas free of weeds and debris. Rake and drum roll all DG
areas once every two weeks.

Spray herbicides on DG and rock mulch areas as well as non-paved areas on
the North and East sides of the warehouse and as directed by TMWA Facilities
Coordinator. See Part 2 — C Spraying/Use of Herbicide of this specification.

Clean beneath all trees and shrubs.
North and East sides of warehouse area to be whipped to bare ground.

All collected debris to be hauled away in Landscape Maintenance Company
containers. Use of TMWA onsite dumpsters is not allowed.

Work described above to be performed once per week.

B. GLENDALE WATER TREATMENT PLANT (GWTP)- 1205 South 21 Street,

Sparks Nv.

1.

Maintain outside of GWTP entry gate between the corner of Greg and 21%
Street, North to Byars Lane.

Clean up all trash and loose debris.

Manicure and prune trees and shrubs as directed by the TMWA Facilities
Coordinator.
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10.

1.

Truckee Meadows Water Authority
Contract Landscape Maintenance

Inside the fenced enclosure on the GWTP property, maintain rock and mulch
areas to 10 feet of each side of all paved surfaces free of debris, trash and
weeds. Whip these areas to bare ground.

Clean under all trees and shrubs.

Bare ground areas shall be kept free of noxious weeds.
Use of herbicide on the GWTP property is prohibited.
Maintain pyracantha hedge at East side of property.

Maintain 10-foot fire break around property fence perimeter. Remove all
vegetation and whip to bare ground.

Report any fence and/or irrigation problems to the TMWA Facilities
Coordinator.

Work described above to be performed once per week.

CHALK BLUFF WATER TREATMENT PLANT (CBWTP) — 9605 South McCarran
Blvd., Reno, Nv.

1.

Outside of main gate, clean up all trash and loose debris. Manicure and prune
trees and shrubs.

Inside of fenced enclosure on the CBWTP property, manicure all trees and
shrubs.

Clean under all trees and shrubs to drip line.

Along all paved roads, whip vegetation to bare ground out to 10 feet off of
pavement.

At all power poles, whip to bare ground to a 30 foot radius around pole.
Use of herbicide on the CBWTP property is prohibited.

Maintain 10-foot fire break around property fence perimeter. Remove all
vegetation and whip to bare ground.

Report any irrigation and/or fence problems to the TMWA Facilities
Coordinator.
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Truckee Meadows Water Authority
Contract Landscape Maintenance

D. LONGLEY LANE WATER TREATMENT PLANT (LLWTP)- 3055 Longley Lane,

Reno, Nv.

1.

Inside the fenced enclosure on the LLWTP property, clean up all trash and
loose debris.

Manicure and prune trees and shrubs as directed by TMWA Facilities
Coordinator. Remove all cuttings from site.

Clean and remove debris from beneath trees and shrubs.
Whip to bare ground all other areas.
Report any irrigation or fence problems to TMWA Facilities Coordinator.

Herbicide may be used on the LLWTP at the direction of the TMWA Facilities
Coordinator. See Part 2 — C Spraying/Use of Herbicide of this specification.

E. HUNTER CREEK RESERVOIR - 4900 Ross Drive, Reno, Nv.

1.

Maintain areas around landscape ponds on the South and West side of the
Hunter Creek Reservoir free of trash and debris.

Maintain earthen berms on the South and West side of the reservoir enclosure
fence. Whip grasses to 2-inches above ground level. To maintain soil
stability, do not whip grasses to bare ground on berms.

Manicure and prune trees and shrubs as directed by TMWA Facilities
Coordinator. Remove all cuttings from site.

Clean and remove debris from beneath trees and shrubs. Remove ladder fuels
from beneath trees. Maintain a 10-foot area outside of tree driplines free of
vegetation greater that 2-inches high. Whip grasses around trees to 2-inches
above ground level.

Use of herbicide on the Hunter Creek Reservoir property is prohibited.

F. HIGHLAND RESERVOIR - 6000 Washington Street

1.

Work area includes frontage property outside of the property fence along
roadways Washington Street, Citidel, Chas Street and Putnam.

Along the Washington Street Frontage, clean trash and loose debris from rock
mulch area. Clean under and around shrubs and trees. Remove and dispose of
debris off property.
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Truckee Meadows Water Authority
Contract Landscape Maintenance

Along Citidel Street Proper and Corner with Washington Street, clean area of
any loose trash and debris. Maintain, clean and prune shrubs as directed by
TMWA Facilities Coordinator.

The berm between Citidel Street to Chas Street is considered a Fire Break.
Whip to bare ground, removing all vegetation.

Inside the outer reservoir property perimeter fence enclosure to outside of the
actual reservoir perimeter fence, clean and remove trash and loose debris from
beneath trees and shrubs. Maintain ground surface from edge of pavement to
10 feet out from pavements edge free of vegetation by whipping to bare
ground.

On the inside of the outer reservoir property perimeter fence, maintain a 10-
foot wide fire break.

Manicure and prune all trees and shrubs on the reservoir property as directed
by the TMWA Facilities Coordinator.

All collected debris, trash, cuttings and vegetation to be hauled away in
Landscape Maintenance Company containers and legally disposed of offsite.

Use of herbicide on the Highland Reservoir property is prohibited.

TANK SITES — Locations Vary

1.

Before beginning work around a tank site, complete a walk around of the site
taking note of the fire hydrant and other obstacle locations.

Maintain inside of tank fence enclosure free of trash and debris.

Maintain a 2-foot vegetation free area inside and outside of the tank enclosure
fence.

Keep perimeter road adjacent to tank structure free of vegetation.

Manicure and prune trees and shrubs as directed by TMWA Facilities
Coordinator.

Clean and remove debris from beneath trees and shrubs.

Herbicide may be used at tank sites as directed by the TMWA Facilities
Coordinator. See Part 2 — C Spraying/Use of Herbicide of this specification.

All collected debris, trash, cuttings and vegetation to be hauled away in
Landscape Maintenance Company containers and legally disposed of offsite.
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Truckee Meadows Water Authority
Contract Landscape Maintenance

Report irrigation, fence and/or graffiti issues to TMWA Facilities Coordinator.

FIRE BREAKS — Locations Vary

1.

Stead One & Two Tanks Fire Break: This fire break runs South to North and
then East to West for approximately (1/4) mile. The fire break is required 10-
foot wide maintained to bare ground and visited twice a year along the adjacent
residential properties.

Other Areas with Required Fire Breaks: Sites may include tanks, above
ground pump stations, vaulted pump stations, water main easements, access
easements, treatment plants as well as TMWA’s Corporate Office. The most
common requirement is a four-foot bare ground swath around the property
perimeters, primarily inside and outside of fence lines. This may very as some
sites are landscaped from light to heavy. Another variance is the Highland
Canal proper. The Highland Canal runs approximately seven and one-half
miles through Northwest neighborhoods and all living along the canal consider
it a fire break. TMWA’s intent is to maintain the Highland Canal as such.

All collected debris, trash, cuttings and vegetation to be hauled away in
Landscape Maintenance Company containers and legally disposed of offsite.

Highland Canal — Locations Vary

1.

Refer to Figures 1 through 14 at the end of this specification identifying
Highland Canal sections.

Use of herbicide for vegetation control within 100 feet of the Highland Canal
upstream of McCarran Blvd. is prohibited.

Segment # 1 — Leroy and Burks Blvd. to the intersection of Highland Flume
Court and Anselmo Drive: Keep area between edge of canal wall to outer edge
of road free of brush and vegetation.

Segment # 2 — Anselmo Drive to upstream side of Flume 18 and Downstream
side of Flume 18 to the siphon inlet at Chalk Creek Canyon: Keep area
between edge of canal wall to outer edge of road free of brush and vegetation.

Segment # 3 — CBWTP Siphon outlet through CBWTP proper to South
McCarran Blvd.: Keep area between edge of canal wall to outer edge of road
free of brush and vegetation.
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1.

12.

13.

14.

15.

16.

Truckee Meadows Water Authority
Contract Landscape Maintenance

Segment # 4 — South McCarran Blvd. to Summit Ridge: Maintain area
between edge of canal to outer edge of canal access road free of vegetation and
brush.

Segment # 5 — Summit Ridge to Sky Mountain: This section is maintained by
the Home Owners Association. Any maintenance within this section will be
by the direction of the TMWA Facilities Coordinator.

Segment # 6 - Summit Ridge to Fitness Flume: Maintain area between edge
of canal to outer edge of canal access road free of vegetation and brush.

Segment # 7 — End of Fitness Flume to [-80 East/West Freeway Culvert
Entrance: Maintain area between edge of canal to outer edge of canal access
road free of vegetation and brush with periodic cleaning of ditch.

Segment # 8 — 1-80 East/West Freeway Culvert Exit (21 Spill) to West 7%
Street: Maintain area between edge of canal to outer edge of canal access road
free of vegetation and brush with periodic cleaning of ditch.

Segment # 9 — West 7" Street to Wyoming: Maintain area between edge of
canal to outer edge of canal access road free of vegetation and brush.

Segment # 10 — Wyoming through Powder and Nicolett back to Wyoming:
Maintain area between edge of canal to outer edge of canal access road free of
vegetation and brush.

Segment # 11 — Wyoming & St. Alberts Drive Intersection to Kings Row:
Maintain area between edge of canal to outer edge of canal access road free of
vegetation and brush.

Segment # 12 — Kings Row to Severn: Maintain area between edge of canal to
outer edge of canal access road free of vegetation and brush.

Segment # 13 — Severn to Keystone: Canyon and flume area, drainage area,
spill area, and surface ground where canal goes beneath ground: Maintain area
between edge of canal to fence line free of vegetation and brush. Pick up all
woody materials. Note — If a shredder chipper is available, chipped material
may be left on site.

Segment # 14 — The Highland Canal at this point goes beneath Keystone
Avenue and resurfaces on the South side of Putnam. The maintenance for this
segment extends from Putnam to Coleman Drive. Maintain area between edge
of canal to outer edge of canal access road free of vegetation and brush. The
terminus for this segment is located at the Coleman Pump Station property.
Work for this section includes maintenance of the pump station proper. Added
to this segment is the short section from the East side of Coleman Drive to the
end of the Highland Canal designated by a spillway and large gate valve. The
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Truckee Meadows Water Authority
Contract Landscape Maintenance

other side of the gate valve begins the Macaroni Ditch which is not included in
this maintenance contract.

All collected debris, trash, cuttings and vegetation to be hauled away in
Landscape Maintenance Company containers and legally disposed of offsite.

PART 2 - EXECUTION

A. TMWA Direction & Point of Contact

1.

The TMWA Facilities Coordinator is the sole point of contact for the Contractor
on matters relating to the Work. Direction to the Contractor is to come only from
the TMWA Facilities Coordinator. The TMWA Facilities Coordinator is Jon
Kiessling, 1355 Capital Blvd, Reno, NV 89520-3013, office phone (775) 834-
8160; cell phone (775) 848-5904.

B. Personnel Engaged in Site Work

1.

To the extent possible, personnel assigned to maintenance tasks on the different
TMWA properties shall be consistent, ie: the same personnel — including
superintendent, foreman and labor personnel.

C. Job Site Safety

1

All personnel engaged in the maintenance of TMWA’s facilities shall wear
reflective Personal Protective Equipment (PPE), with the Landscape Maintenance
Company Name clearly identified. Safety glasses are required to be worn by
Landscape Maintenance Personnel while on TMWA property.

Landscape Maintenance Company shall provide all necessary traffic safety signage
and flagging if necessary.

A job tailgate meeting is required prior to beginning work at any jobsite including
all job sites that may be visited during a work day. A description of the work must
be provided to worker personnel and job safety must be discussed including
making sure that all personnel are wearing appropriate Personal Protective
Equipment. Eye protection must be worn at all times. Consideration must be
given as to what direction is appropriate for advancing line trimming equipment so
that debris from line trimming is not thrown in a direction that will cause harm to
the public or private property.

June 2018
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Truckee Meadows Water Authority
Contract Landscape Maintenance

Spraying/Use of Herbicide

1.

10.

11.

12.

13.

The Landscape Maintenance Company Herbicide Applicator shall maintain a
current restricted use Applicator’s License as issued by the Nevada Department of
Agriculture.

Use of Herbicide on any TMWA owned and or maintained property shall be with
the exclusive direction and approval of the TMWA Facilities Coordinator.

Use of herbicide is prohibited anywhere along the Highland Canal upstream of the
Chalk Bluff Water Treatment Plant (CBWTP), anywhere on the CBWTP property,
Hunter Creek Reservoir, Highland Reservoir, Glendale Water Treatment Plant.

Landscape Maintenance Contractor shall provide to TMWA for approval a
submittal of each product intended for use. A Material Safety Data Sheet must
accompany the submittal information.

Explicit and detailed application records must be kept by the Applicator.
Information must be submitted for each site on a Nevada Department of
Agriculture Pesticide Use Report, as depicted at the end of this section.

Environmental Conditions to Consider: Consider weather forecast, humidity,
wind, atmospheric temperature, soil type, soil temperature, soil absorption ability,
nutrient availability, intensity and duration of light, and targeted pest.

Method of Application: The majority of herbicide applications will be
accomplished through a Directed Spray application. Any other method of
application must be submitted and approved by the TMWA Facilities Coordinator.

Both Selective and Non-Selective Modes of Action can be considered depending
on the need and or location of the application.

Pre-Emergent herbicides may be submitted and considered for use. Care must be
taken in the application of the pre-emergent, especially around trees. Use of pre-
emergent herbicide is prohibited within 3-times the trees drip line radius.

Contractors herbicide shall not be stored on TMWA property.
Vehicles transporting herbicide shall carry a spill kit.

Safety Data Sheets will accompany the herbicide being transported on TMWA
property. All herbicide product containers shall be labeled.

Herbicides shall not be transported inside of the vehicles passenger cab while on
TMWA property.
END OF SECTION
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