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INVITATION TO BID 

TRUCKEE MEADOWS WATER AUTHORITY 

PRODUCTION WELL REHABILITATION PROJECT 

FOR 2016-2017 
TMWA CAPITAL PROJECT NO. 15-0040  

PUBLIC WORKS CONTRACT NO. PWP #WA-2017-027 
 

RANGE FOR ENGINEER'S ESTIMATE: $419,195.00 - $512,349.00 

 

PROJECT SCOPE:  Truckee Meadows Water Authority (TMWA) is accepting sealed bids for all labor, materials, 

equipment, and incidentals required for the Production Well Rehabilitation Project For 2016-2017.   The Site of Work is 

located in Washoe County, Nevada.  The Work consists of inspection and rehabilitation of approximately four (4) water 

production wells.  The successful bidder will perform and complete the following work: inspect and service motors and 

pumps, rehabilitate each well, replace existing pump columns with new epoxy-coated and lined pump columns, and equip 

and assist in well flow testing. 

 

MANDATORY PRE-BID CONFERENCE: None required. 

 

BID SUBMITTAL:  Sealed bids must be submitted to TMWA by mail to P.O. Box 30013, Reno, Nevada 89520-3013 or 

in person to 1355 Capital Boulevard, Reno, NV 89502, and must be RECEIVED BY TMWA NOT LATER THAN 

10:00 A.M. on  November 21, 2016. Bids received after the date and time set for receipt will be REJECTED.  

 

BID OPENING:   November 21, 2016, 10:05 a.m. at the TMWA Conference Room, 1355 Capital Blvd., Reno, NV 

89502.  TMWA reserves the right to reject any or all bids, including without limitation the right to reject any or all 

nonconforming, non-responsive, unbalanced, or conditional bids, and to reject the bid of any bidder if TMWA believes 

that it would not be in the best interest of TMWA to make an award to that bidder.  TMWA also reserves the right to 

waive informalities.  Bids will be evaluated as prescribed in Nevada Revised Statute 338.147. 

 

ANTICIPATED START DATE:  On or Before December 6, 2016 

   

COMPLETION DEADLINE:   Substantial Completion One Hundred Forty-Six (146) calendar days following Notice 

    to Proceed. 

                            Final Completion One Hundred Seventy-Five (175) calendar days following Notice to 

    Proceed. 

 

PLANS AND SPECIFICATIONS:   
 

Not Applicable. 

 

Bidders are to complete all Bid Submittal Forms, contained on pages 2-22 in the Bid Proposal Form Section of the Bid 

Documents. The complete Contract Documents must be submitted to comprise a responsive and responsible bid. Each bid 

shall be accompanied by a certified or cashier’s check or bid bond in the amount of not less than five percent of the 

amount bid in the proposal. Addenda, if any, shall be posted on the TMWA web-site at: 

 

http://www.tmwa.com/about_us/doingbusinesswithtmwa/  

 

It is each bidder’s sole responsibility to ensure that they have received all addenda prior to submission of their bid. 

 

QUESTIONS:  Questions may be submitted in writing to the Contract Administrator up to three (3) business days 

before Bid Opening.   

 

Maria Dufur, Purchasing and Contracts Administrator 

Truckee Meadows Water Authority 

1355 Capital Boulevard 

Reno, NV 89502 

(775) 834-8056 

Fax (775) 834-8153:   

e-mail: mdufur@tmwa.com  

http://www.tmwa.com/about_us/doingbusinesswithtmwa/
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INSTRUCTIONS TO BIDDERS 
 

 

I.  BIDDING PROCEDURES 
 

  A. Pre-bid Conference – NOT REQUIRED FOR THIS PROJECT 

 

 B. Designated Contacts 

The designated contact for questions pertaining to the Contract Documents, Specifications and/or 

Drawings is the designated Contract Administrator. All questions should be submitted in writing, and 

will receive a written response from the Contract Administrator. 

     

  Maria Dufur 

  Truckee Meadows Water Authority  

  P.O. Box 30013 

  Reno, NV 89502 

  775-834-8056 

  FAX No. 775-834-8153 

  E-mail: mdufur@tmwa.com 

  

C. Interpretations and Addenda 

Bidders shall take no advantage of any apparent error or omission in the Bidding Documents. In the 

event a Bidder discovers such an error or omission, it shall immediately notify the Contract 

Administrator in writing. Truckee Meadows Water Authority will then make such corrections and 

interpretations as may be deemed necessary for fulfilling the intent of the Bidding Documents.  Any 

Addendum or written clarification supplementing the Plans, Specifications, and Contract Documents 

issued prior to the time set for the submittal of Bid Proposal shall be made part of the Contract. 

 

If it becomes necessary to issue a written addendum, a copy will be provided on Truckee Meadows 

Water Authority Web Site for free download at http://tmwa.com/about_us/doingbusinesswithtmwa   

Truckee Meadows Water Authority is not bound by any oral representations, clarifications, or changes 

made by employees, or representatives, unless such clarification or change is provided to all Bidders in 

written form.  No significant Addendum shall be issued by Truckee Meadows Water Authority less than 

one (1) working day prior to the advertised date and time for Bid submittal unless the bid date is 

extended. 

 

Prior to submission of the Bid, each Bidder shall ascertain that it has received all Addenda issued.  The 

Bidder shall acknowledge receipt of all Addenda by completing the acknowledgment space provided on 

the Bid Schedule. 

 

D. Bid Preparation and Submission 
1. Bid proposals are to be submitted on the Bid Schedule provided and must be manually 

signed by pen by an officer or authorized agent (with attached power of attorney) of the 

Bidder. All figures must be written in ink or typewritten. Figures written in pencil or 

erasures are not acceptable. Any interlineation or alteration must be initialed in ink by a 

person authorized to bind the Bidder to a Contract. If the person making said interlineation 

or alteration is not the same person who signs the Bid Proposal, such person must write 

his/her signature and print his/her name and title on each page of the Bid Proposal where 

initials appear. Written delegation of signature authority to an agent acting on behalf of the 

Bidder must accompany the sealed Bid and cannot contain any language which states the 

Bidder retains final approval of acceptance of any of the terms conditions, specifications 

and/or finalized Contract. 

 

2. Each Bid shall be submitted in a sealed envelope and the envelope must be prominently 

marked on the lower left corner as follows: 

http://tmwa.com/about_us/doingbusinesswithtmwa
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PWP CONTRACT NO.:   PWP-WA-2017-027 
OPENING:      November 21, 2016 

COMPANY NAME: 

 

Truckee Meadows Water Authority will not consider a Bid that fails to comply with the 

above stated requirements.  Truckee Meadows Water Authority will not be responsible for 

the premature opening of a Bid not properly addressed or identified.  All Bids must be 

received prior to the time and date specified in the Invitation to Bid at the following 

address:  

 

Truckee Meadows Water Authority  

P.O. Box 30013, Reno, NV 89520-3013 

or 

1355 Capital Boulevard, Reno, NV 89502 
 

3. If forwarded by mail, the sealed envelope containing the Bid must be enclosed in another 

envelope addressed as specified. Mailed Bids must be received by Truckee Meadows 

Water Authority prior to the closing time for receipt of Bids to receive consideration. 

Email or Facsimile Bids will not be accepted or considered. 

 

E. Documents Necessary For Submittal 
The Bid Bond, Bid Schedule Form, and Bid Preference Certificate of Eligibility (if applicable) 

comprise the Bid Proposal and all shall be included in the sealed envelope. Truckee Meadows Water 

Authority will not consider a Bid received if there is an omission of or failure to complete any portion 

of the required documents prior to the time of Bid Opening.  Do not submit the entire bid book.  A 

separate (loose) Bid bond and Bid Schedule Form are provided in the bid document for bid submission. 

 

F.  Bid Security 

1. Each Bidder’s Proposal must be accompanied by a Cashier’s check, Certified Check, or 

Bid Bond acceptable to Truckee Meadows Water Authority in an amount equal to at least 

five percent (5%) of the Bidder’s “Base Bid” Proposal.  Bid Security shall be payable 

without condition to Truckee Meadows Water Authority as a guarantee that the Bidder, if 

awarded the Contract, will promptly execute the Contract in accordance with the Bid 

Proposal and in the manner and form required by the Contract Documents, and will 

furnish the required Performance and Payment bonds.  Should the Bidder refuse to enter 

into such Contract or fail to furnish such bonds, the amount of the Bid security may be 

forfeited to Truckee Meadows Water Authority as liquidated damages, not as penalty. All 

checks must indicate the Payee as “Truckee Meadows Water Authority” and reflect the 

Bid number. Failure to enclose Bid security with the sealed Bid will cause the Bid to be 

rejected and not considered. 

 

2. Surety companies issuing bid bonds must be licensed to issue surety by the State of 

Nevada Insurance Division.  Bonds issued by an individual surety are not acceptable to 

Truckee Meadows Water Authority. 

 

3. Truckee Meadows Water Authority will have the right to hold the Bid security of Bidders 

to whom an award is being considered until either (a) the Contract has been executed and 

bonds have been furnished, or (b) the specified time has elapsed so that Bids may be 

withdrawn, or (c) all Bids have been rejected. 
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G. Quantities 

The quantities given in the Contract Documents or indicated by the unit Bid items are approximate 

quantities and are intended to illustrate Scope of Work. The Contractor shall be responsible for 

verifying the exact quantities involved each month through the measurement and payment provisions of 

the Contract Documents. 

 

H. Compensation  
The Total Bid Price shall cover all Work required by the Contract Documents and necessary or 

reasonably inferable to achieve completion of the Work. All costs in connection with the proper and 

successful completion of the Work, including furnishing all materials, equipment, supplies, and 

appurtenances; providing all construction equipment, tools and temporary utilities; and performing all 

necessary labor and supervision to fully complete the Work, shall be included in the unit and lump sum 

prices Bid. All Work not specifically identified as a pay item in the Bid Schedule shall be considered a 

non-compensatory obligation of the Contractor, and all costs in connection therewith shall be deemed 

included in the prices otherwise Bid. 

 

I. Schedule of Values 
The purpose of the Schedule of Values shall serve Truckee Meadows Water Authority in two (2) 

distinct areas:  

 

1. PRIOR TO AWARD OF BIDS - Truckee Meadows Water Authority may request a Schedule of 

Values for any or all item(s) included in the Bid schedule for the purpose of determining an 

unbalanced Bid.  The analysis shall be conducted by Truckee Meadows Water Authority. All 

prospective Bidders may be required to prepare a Schedule of Values, and it shall be the Bidder’s 

responsibility to verify the quantities as shown on the Drawings before preparing his Bid. The 

schedule as shown in the Bid Schedule does not constitute a complete outline of the Work to be 

performed by the Contractor in accordance with the Contract Drawings and Specifications. This list is 

intended to include all major items, and the Bid computed there from will be the maximum 

compensation for all work and materials furnished by the Contractor in order to comply with the 

Contract Drawings and Specifications, whether or not indicated in the approximate quantities or 

pertaining to the items of Work listed therein 

 

2. AFTER AWARD OF BID - Truckee Meadows Water Authority will request a Schedule of Values for 

any or all item(s) included in the Bid schedule for the purpose of making partial payments to the 

Contractor. 

 

Under no circumstances may any Bid item reflected as LUMP SUM or otherwise be increased or 

decreased as a result of the Lump Sum Bid breakdown analysis. 

 

J. Validity of Bid 
Truckee Meadows Water Authority reserves the right to withhold award of this Contract for a period of 

thirty (30) days from the date of the Bid opening.  The Bidder acknowledges in submitting his/her Bid 

that all prices listed in the Bid Proposal are valid for a period of not less than thirty (30) days from the 

date of the Bid Opening. 
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  K. Bidders Preference 
Bidders submitting a proposal to a public body for a Public Work shall bear the responsibility to 

ascertain the relevancy of the "preference for certain contractors" referenced in NRS Chapter 338.  

Bidders claiming preference shall submit with their Bid Proposal 1) the "Certificate of Eligibility" 

issued by the State of Nevada Contractor's Board and 2) the Affidavit of Local Bidders Preference as 

proof of Contractor's compliance with the provisions of NRS Section 338. Failure to submit the 

Certificate of Eligibility and Affidavit with your Bid shall result in a waiver of any Bidder preference. 

 

Note: The provisions in NRS 338 regarding the Bidder's Preference Certificate issued by the State 

Contractors Board and the Local's Preference Affidavit (provided  in this bid document) do not apply 

to any Contract for a Public Work which is expected to cost less than $250,000. 

 

L. Bidders Representation 
Each Bidder by submitting its Bid represents and warrants that: 

 

1. The Bidder, by submission of his Bid, confirms it has familiarized itself with the Invitation 

to Bid, Notice To Contractors, Plans, Specifications, and Contract Documents and has found them fit 

and sufficient for the purpose of preparing his Bid.  Bidder agrees to all the terms and conditions of 

the Contract and further agrees that no claim will be made against Truckee Meadows Water 

Authority, the Project Representative, or the Design Consultant for any damage that he or his 

subcontractors may have suffered due to the inadequacy of his Bid on account of any alleged errors, 

omissions, or other deficiencies in the Notice To Contractors, Plans, Specifications, or Contract 

Documents supplied to him by Truckee Meadows Water Authority.  

 

2. The submission of a Bid shall constitute an acknowledgment upon which Truckee Meadows 

Water Authority may rely that the Bidder has thoroughly examined and is familiar with the Contract 

Documents. The Bidder shall in no way be relieved from any obligation with respect to its proposal or 

to the Contract. No claim for additional compensation will be allowed which is based upon a lack of 

knowledge of the Contract Documents. 
 

3. The Bidder has inspected the site(s) of the Work and is fully satisfied, by personal 

examination or by other means, of the locations of the proposed Work, of the actual conditions, 

including subsurface conditions, of and at the site(s) of the Work. If, during the course of its 

examinations, a Bidder finds facts or conditions which appear to be in conflict with the letter or spirit 

of the Bidding documents before submitting his/her bid, the Bidder shall request Truckee Meadows 

Water Authority, in writing, to provide additional information and explanation. 

 

4. Submission of a Bid by a Bidder shall constitute conclusive evidence that the Bidder has 

relied solely and exclusively on its own examination of (1) the site of the Work, (2) access to the site, 

(3) all other data and matters requisite to the fulfillment of the Work and on its own knowledge of 

existing facilities on and in the vicinity of the site of the Work to be constructed under the Contract, 

(4) the conditions to be encountered, (5) the character, quality and scope of the proposed Work, (6) 

the quality and quantity of the materials to be furnished, and (7) the requirements of the Bid, the 

Drawings and Specifications.  The Bidder is aware that soil classifications do not represent any 

particular stability or drainability characteristics, and are aware that water table levels can vary.  No 

claim for additional compensation will be allowed which arises because of Bidder’s failure to 

examine or become fully aware of the items in this paragraph. 
 

5. The information provided by Truckee Meadows Water Authority is provided for 

informational purposes only, without representation or warranty of any kind with respect to its 

accuracy or completeness, and is not intended to and shall not be relied upon as a substitute for, or a 

supplement to, the independent investigation by the Bidder of site conditions. 

 

6. The Bidder, by signing the Bid Schedule, agrees that all material and workmanship on this 

Project shall meet or exceed OSHA standards and NOSHA standards.   
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7. The Bidder is qualified and possesses, at the time of the Bid submittal, a valid contractor’s 

license for this particular Work (both as to type and available dollar limit) issued by the Nevada State 

Contractor’s Board.  Nevada Contractor’s License type, number, expiration date and dollar limit must 

be indicated on the Bid Schedule. The Bidder and their subcontractors shall comply with all 

provisions of NRS Chapter 624 and Nevada Administrative Code, Chapter 624.  Truckee Meadows 

Water Authority will not consider any Bid that fails to comply with these requirements. 

 

8. The Bidder has a valid Business License and shall submit a copy with the bonds and 

Contract after award of contract. 

 

9. The Bidder has appropriate work experience to be qualified to construct the Work. Bidder 

has successfully constructed at least three similar projects of equal or greater size, scope, type, cost, 

and complexity within the previous seven years. A similar project is one of the same category as this 

Project, defined for purposes of this paragraph as production wells.  Bidders must have such prior 

work experience in order to be deemed responsive or responsible for purposes of bid evaluations. 

TMWA considers it critical to public health and safety and in the best interests of TMWA that this 

work only be performed by contractors holding such prior experience. 

a. Evidence of the Contractor’s required project experience shall be provided in the reference 

section of the Proposal Summary section (additional sheets may be attached as necessary). 

b. The requirements for submittal of required project experience also apply to proposed 

Subcontractors performing specialty work, including piping, control valve, electrical, power, 

telemetry, and equipment control work.  Subcontractor experience shall be provided with submission 

of the final subcontractor list.  

Project categories to be evaluated consist of: treatment facilities, booster pump stations, wells, 

storage tanks, distribution pipelines, transmission pipelines, meter and regulator stations, trenchless 

installation. 

1. The storage tank category is further subdivided into steel, prestressed concrete, and reinforced 

concrete tanks. 

2. The pipeline category is further subdivided as follows: 

i. Distribution pipelines:  Pipes carrying potable water; generally smaller than 18 inches in 

diameter; constructed of ductile iron pipe or PVC pipe using appurtenances typically stocked 

at supply houses; design pressures are 150 psi or less. Storm drain, sewer, and gas pipelines 

are not distribution pipelines. 

ii. Transmission pipelines:  Pipes carrying either potable water, partially treated water, or raw 

water; typically 18 inches and larger in diameter; constructed of ductile iron pipe, concrete 

cylinder pipe, or steel pipe; design pressures are often higher than 150 psi. May utilize 

materials that are manufactured specifically for the project. Storm drain, sewer, and gas 

pipelines are not transmission pipelines. 

TMWA will determine in its sole and absolute discretion whether a Contractor is responsible, 

properly licensed, and has the requisite work experience required above to be eligible to construct 

this Project. Bids by Contractors that lack the proper license or requisite work experience set forth 

above will be rejected as non-responsible, non-responsive, and/or not in the best interests of TMWA 

 

M. Subcontracting 
The Bidder shall be bound by and comply with NRS Section 338.141 to limit the practice of shopping 

for Bids and shall provide Subcontractors Lists required by NRS 338.141 with the submission of their 

Bid. The Bid must include a completed Five Percent List (in the form attached) identifying the name 

each first tier subcontractor who will be paid an amount exceeding five percent (5%) of the Bid 

amount, along with a description of the labor or portion of the work the subcontractor will perform. 

Within two (2) hours after the opening of Bids, the bidders who submitted the three lowest Bids must 

submit a completed Two Hour List (in the form attached) identifying the names of each first tier 

subcontractor who will provide labor or a portion of the Work or improvement to the Contractor for 
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which he will be paid (a) an amount exceeding $250,000; AND (b) an amount exceeding one percent 

(1%) of the Bid amount or Fifty Thousand Dollars ($50,000), whichever is greater, and for all 

subcontractors listed a description of the labor or portion of the work the subcontractor will perform, 

the subcontractor’s license number and classification, and anticipated amount of the subcontract.   

 

The Bidder must include the Bidder’s name in the Five Percent List and Two Hour List.  If the Bidder 

intends to self-perform any portion of the Work exceeding 1% of the Bid amount, the Bidder must 

also include in the Five Percent List and Two Hour List required by NRS 338.141a description of the 

labor or portion of the Work the Bidder will self-perform or a statement that the prime contractor will 

perform all work other than that being performed by a subcontractor listed in the Five Percent List 

and the Two Hour List required by NRS 338.141.  If a Bidder fails to submit such lists within the 

required time, the Bid shall be deemed non-responsive. 

 

The Bidder shall verify prior to submitting their Bid that all subcontractors specified are properly 

licensed. Substitutions of subcontractors specified in the Bid shall comply with the requirements of 

NRS Section 338.141.  Should no firms be indicated on the Subcontractor Lists, the Bidder represents 

that all personnel performing services under any phases, shall be carried on the Bidder’s payroll. 

 

Bidder agrees that if awarded the Contract, he will assume responsibility and defend, protect, and 

indemnify Truckee Meadows Water Authority as set forth in the General Conditions for acts or 

omissions of subcontractors and of persons either directly or indirectly employed by them, as they are 

responsible for the acts or omissions of persons directly employed by the Bidder. Nothing contained 

in the Contract Documents shall create any contractual relationship between any subcontractor and 

Truckee Meadows Water Authority. 

 

Each Contractor engaged on a public works project shall report to the Labor Commissioner and 

TMWA the name and address of each Subcontractor, regardless of tier, whom he engages for work on 

the project within ten (10) days after the Subcontractor commences work on the contract.  

 

As used herein, the term “subcontractor” means a person who: 

      (a) Is licensed pursuant to the provisions of chapter 624 of NRS or performs such work that the 

person is not required to be licensed pursuant to chapter 624 of NRS; and 

      (b) Contracts with a contractor, another subcontractor or a supplier to provide labor, materials or 

services for a construction project.” 

 

 

II. OPENING OF BIDS 
 

A. Opening of Bids.   

 

All Bids received on time and that comply with these requirements will be opened and publicly read 

aloud at the time and place set forth in the Invitation to Bid. Bidders, their representatives, and all 

other interested persons may be present at the opening and reading of Bids.  Any Bids received after 

the time for receiving and opening Bids, as set forth in the Notice To Bidders and any Addendum, 

will not be considered. Any such Bids will be returned unopened to the Bidder. 

 
B. Mistake In Bid 
A request for withdrawal of a Bid due to a purported error shall not be considered unless it is given in 
writing to the Contract Administrator by the Bidder within forty-eight (48) hours after opening of the 
bid.  Any such request shall contain a full explanation of any purported error and shall be supported 
by the original calculations on which the Bid was computed, together with a certification and 
notarization thereon that such calculation is the original as prepared by the Bidder or his agent. 
 
In the case of a difference between written words and figures, the amount stated in written words 
shall govern for a Lump Sum Bid. 

http://leg.state.nv.us/NRS/NRS-624.html#NRS624
http://leg.state.nv.us/NRS/NRS-624.html#NRS624
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In the case of a difference between Unit Price and the extended price, the Unit Price shall govern. 
 
C. Withdrawal of Bid 
 
  Before Bid Opening - A Bidder may request withdrawal of his/her posted, sealed Bid prior 
to the scheduled Bid opening time provided the request is submitted to the Contract Administrator’s 
Office in writing or an authorized representative must present himself with proper identification to the 
Contract Administrator’s office and verbally request that the Bid be withdrawn. 
 
  After Bid Opening - No Bids may be withdrawn for a period of thirty (30) calendar days 
after the date of Bid opening, except as set forth in A above. All responsive and responsible Bids 
received are considered firm offers for the time period specified above and may be considered for 
award.  The Bidder’s offer will expire at the time specified above or upon acceptance by Truckee 
Meadows Water Authority, which occurs when the successful Bidder provides the bonds, insurance, 
and submits the signed Contract to Truckee Meadows Water Authority for execution and Truckee 
Meadows Water Authority executes the Contract. 
 

III. AWARD OF CONTRACT/REJECTION OF BIDS/DISQUALIFICATION OF BIDDERS 
 
A. Award of Contract 
Truckee Meadows Water Authority will award the Contract pursuant to the provisions of State law 
including but not limited to: 
 
(a) Chapter 332 (Purchasing: Local Governments) 
 
(b) Chapter 338 (Public Works Projects) 
 
(c) Chapter 339 (Contractor’s Bonds on Public Works) 
 
(d) Chapter 624 (Contractors). 
 
 
B. Rejection of Bids 
Truckee Meadows Water Authority reserves the right to waive any informality or irregularity in any 
Bid received, and to reject any or all Bids.  In the case of rejection of all Bids, Truckee Meadows 
Water Authority reserves the right to advertise for new Bids or to proceed to do the Work otherwise if 
it is in the best interest of Truckee Meadows Water Authority. 
 
C. Irregular Bid 
A Bid shall be considered irregular for the following reasons, any one or more of which may be cause 
for rejection: 
 

1. If the Bid Schedule furnished by Truckee Meadows Water Authority is not used or 
is altered. 

 
2.   If there are unauthorized additions, conditional or alternate Bids, or omissions or  

irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning, or give the Bidder submitting the same an unfair 
competitive advantage over other Bidders. 

 
3. If the Bid submitted contains any erasure, interlineations, or other corrections unless 

each such correction is prepared and authenticated in acceptance with the provisions 
of Paragraph IB.1.E (1). 

 
D. Unbalanced Bid 
If the Unit Bid Item prices and/or schedule of values of a prospective Bidder’s Bid are obviously 
unbalanced, either in excess or below the reasonable cost analysis values, the Bid may be rejected.  
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All Bids with separately priced line items shall be analyzed to determine if the prices are unbalanced.  
A bid may be rejected if Truckee Meadows Water Authority determines that the lack of balance poses 
an unacceptable risk to Truckee Meadows Water Authority. 
 
A Bid with unbalanced pricing may increase performance risk and could result in payment of 
unreasonably high prices.  Unbalanced pricing exists when, despite an acceptable total evaluated 
price, the price of one or more bid items is significantly over or understated as indicated by the 
application of cost or price analysis techniques.  The greatest risks associated with unbalanced pricing 
occur when: 
 

1. Over pricing of startup work, mobilization, or early items of work (front end 
loading) would cause a bidder to receive substantial up-front payment; 

 
2. Base quantities and option quantities are separate line items; 
 
3. The quantities as bid are incorrect and the contract cost will be increased when 

quantities are corrected; or 
 
4. On items where the quantities may vary, if the anticipated variation in quantity 

would result in the lower Bidder not remaining as the low Bidder. 
 
E. Disqualification of Bidders 
Any one or more of the following may be considered as sufficient for the disqualification of a 
prospective Bidder and the rejection of the Bid: 
 

1. The Bidder is not responsive or responsible; 
 
2. The quality of the services, materials, equipment or labor offered does not conform 

to the approved Contract plans and specifications; 
 
3. Evidence of collusion among prospective Bidders; (Participants in such collusion 

will receive  no recognition as Bidders) 
 
4. Lack of contractor’s license classification required by Truckee Meadows Water 

Authority for this Work; 
 
5. More than one Bid for the same work from an individual, firm, or corporation under 

the same or different name; 
 
6. Lack of competency, understanding of the scope of the Work, adequate machinery, 

plant and/or equipment as revealed by the requested experience or subcontractor 
information; 

 
7. Unsatisfactory performance record as shown by past work for Truckee Meadows 

Water Authority, judged from the standpoint of workmanship, progress, and quality 
of services/goods provided; 

 
8. Uncompleted work which, in the judgment of Truckee Meadows Water Authority, 

might hinder or prevent the prompt completion of additional work, if awarded; 
 
9. Failure to pay or satisfactorily settle all bills due for labor and material on any 

contract(s); 
 
10. Failure to comply with any requirements of Truckee Meadows Water Authority; 
 
11. Failure to list, as required, all subcontractors who will be employed by the Bidder; 
 
12. Negative actions against the Contractor’s license by the Nevada State Contractor’s 
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Board; or 
 
13. Any other reason determined, in good faith, to be in the best interest of Truckee 

Meadows Water Authority. 
 

IV. BID PROTESTS 
 

The Truckee Meadows Water Authority Contracts Division will post  the recommendation for award 

of this Contract on the website: http://www.tmh2o.com/about_us/doingbusinesswithtmwa/ .  Any 

Bidder which submitted a bid to TMWA may protest the recommendation for award in accordance 

with the procedures set forth in NRS 338.142. The protest must be submitted in writing to TMWA’s 

Purchasing and Contracts Administrator.  In addition to any other information required by law, the 

protest shall include the following information: 

 

1. The alleged violations(s) of:  (a) Contract Documents referencing page number, item, 

and paragraph; (b) Nevada Revised Statutes referencing the specific chapter, section, 

and subsection; or (c) Local codes or ordinances referencing section number; and 

 

2. Supporting documentation such as Nevada State Contractors Board licensing 

information or other detailed proof to substantiate the protest. 

 

The Bidder filing the protest shall, at the time the protest is filed, post a bond with a good and solvent 

surety authorized to do business in the state of Nevada, or submit a cashier’s check, money order, or 

certified check, to TMWA who will hold the bond or other security until a determination is made on the 

protest.  The bond or other security submitted with the protest shall be in an amount equal to the lesser 

of 25 percent of the total Base Bid submitted by the Bidder filing the protest, or $250,000.00. 

 

If the protest is upheld, the bond or other security will be returned to the Bidder who submitted the 

protest. If the protest is rejected, a claim may be made by TMWA against the bond or other security in 

an amount equal to the expenses incurred by TMWA because of the unsuccessful protest.  Any 

money remaining after the claim has been satisfied will be returned to the Bidder who posted the 

bond or submitted the security. 

 

The protest filed in accordance with these provisions operates as a stay of action in relation to award 

of the Contract until a determination is made by TMWA on the protest. 

 

An unsuccessful Bidder may not seek any type of judicial intervention until TMWA has made a 

determination on the protest and awarded the Contract. 

 

TMWA will not be liable for any costs, expenses, attorney’s fees, loss of income, or other damages 

sustained by a Bidder, whether or not the Bidder files the protest. 

 

TMWA’s Administrator of Purchasing and Contracts will promptly issue a decision in writing to the 

protester and any other party intervening. If the protester or any other intervening party wishes to appeal 

the decision rendered by TMWA’s Administrator of Purchasing and Contracts to the TMWA Board, 

such appeal shall be made within 48 hours from receipt of the decision by submitting a notice of appeal 

in writing to TMWA’s Administrator of Purchasing and Contracts. 

 

An award recommendation will be made and presented to the Truckee Meadows Water Authority for a 

final decision. TMWA will not consider protests unless the procedures specified in this Section are 

followed. 
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V. BID PREPARATION EXPENSES 
By accepting the Bid Proposal of the Bidder, Truckee Meadows Water Authority assumes no 
obligation to reimburse the Bidder for Bid preparation expenses.  No Bidder shall have any right or 
claim against Truckee Meadows Water Authority for reimbursement of Bid preparation expenses. 

 
VI. COLLUSION, DISCRIMINATION, AND/OR PRICE FIXING 

The Bidder certifies that any and all prices which he may charge under the terms of the Contract do 
not, and will not, violate any existing federal, state or municipal laws or regulations concerning 
discrimination and/or price fixing.  The Bidder agrees to indemnify, exonerate and hold Truckee 
Meadows Water Authority harmless from liability for any such violation now and throughout the 
term of the Contract.   

 

VII. CONTRACT AWARD 

 

 A. Method of Award.  The Bid, if awarded, will be awarded to the lowest responsive and 

responsible Bidder (contracts less than $100,000) or to the best bidder for contracts in excess of 

$250,000 based on the Total Base Bid amount, plus or minus any or all Additive or Deductive 

Alternates, that is most advantageous to Truckee Meadows Water Authority.   Bidder must bid all 

items to be responsive and considered for award. 

 

 B. Time of Award.  The award, if made, will be within thirty (30) calendar days after the 

opening of Bids. Truckee Meadows Water Authority reserves the right to accept or reject any or all 

Bids received. 

 

  C.  Bonds.  The successful contractor will be required to provide the Bonds as indicated in 

Article 5 of the General Conditions. 

 

 D. Insurance.  Insurance as described in the General Conditions shall be required of the 

Contractor not later than ten (10) calendar days after receipt of the Notice of Award.  The Contractor 

shall procure and maintain, at its own expense, all the insurance required as stated herein, and shall 

submit coverage verification (certificates) for review and approval by Truckee Meadows Water 

Authority.  A Notice to Proceed may be issued prior to receipt of the required insurance, bonds, and 

signed contracts starting the time for contract performance on the project, however, the Contractor 

will not be permitted to work prior to Truckee Meadows Water Authority’s receipt and approval of 

the insurance, bonds and signed contract. Said certificates shall be specific to the project and all 

notices regarding insurances shall be delivered to: 

 

Truckee Meadows Water Authority  

Susan Whittet, Purchasing Technician 

P. O. Box 30013 

Reno, NV 89520 

 

The Notice to Proceed shall not be issued and Contractor shall not commence work, until such 

insurance has been approved by Truckee Meadows Water Authority.  The Contractor shall not allow 

any subcontractors to commence work on its subcontract until all similar insurance required of the 

subcontractor has been obtained and verified by Contractor. Such insurance shall remain in full force 

and effect at all times during the execution of the Work and until the final completion and 

acceptance thereof and at all times thereafter as dictated in this Contract and the General Conditions. 

 

If the Contractor fails to maintain any of the insurance coverages required herein, Truckee Meadows 

Water Authority will have the option to declare the Contractor in breach, or may purchase 

replacement insurance or pay the premiums that are due on existing policies in order that the 

required coverages may be maintained. The Contractor is responsible for any expenses paid by 

Truckee Meadows Water Authority to maintain such insurance and Truckee Meadows Water 

Authority may collect the same from the Contractor or deduct the amount paid from any sums due 
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the Contractor under the Contract. 

 

The insurance requirements specified herein do not relieve the Contractor of responsibility or limit 

the amount of liability to Truckee Meadows Water Authority or other persons, and the Contractor is 

encouraged to purchase such additional insurance as he deems necessary. 

 

E. Penalty for Collusion.  If, at any time, it is found that the Contractor has, in presenting any 

bid or bids, colluded with any other party or parties, then the Contract shall be null and void, and the 

Contractor and its sureties shall be liable for loss or damage which Truckee Meadows Water 

Authority may suffer thereby, and Truckee Meadows Water Authority may advertise for new bids 

for said Work.  The Contractor further certifies that any and all prices which he may charge under 

the terms of the Contract do not, and will not, violate any existing Federal, State or Municipal laws 

or regulations concerning discrimination and/or price fixing. 

 

F. Copeland Anti-Kickback Law.  The Contractor shall comply with the Copeland 

Anti-Kickback Act (19 U.S.C. 874) as supplemented in the Department of Labor Regulations (29 

CFR Part 3).  This act provides that each Contractor or subcontractor shall be prohibited from 

inducing by any means, any person employed in the construction, completion or repair of public 

work, to give up any part of the compensation to which he is otherwise entitled. 

 

G. Media Contact.  The Contractor shall immediately contact the TMWA Project Manager 

assigned to them, if they are approached by the media while working on any TMWA project. 

 

 

END OF INSTRUCTIONS TO BIDDERS 
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BID BOND 

 
     KNOW ALL MEN BY THESE PRESENTS, that  I/We 

 
 

 
as Principal, hereinafter called Contractor, and 
 
a corporation duly organized  or authorized to do business under the laws of the State of Nevada, as Surety, hereinafter called the 

Surety, are held and firmly bound unto Truckee Meadows Water Authority,  a joint powers authority created pursuant to NRS 

Chapter 277, for the sum of  

$ Dollars 

 
(state sum in words) 

 
for the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, 

jointly and severally, firmly by these presents. This bond shall be governed by the laws of the State of Nevada. 

WHEREAS, the Principal has submitted a bid, identified as PWP No: WA-2017-027 and titled "Production Well 

Rehabilitation Project For 2016-2017.” 

NOW, THEREFORE  if Truckee Meadows Water Authority shall accept the bid of the Principal and the Principal shall enter 

into a contract with Truckee Meadows Water Authority in Accordance with the terms of such bid, and give such bond or bonds as may be 

specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the 

prompt payment of labor and material furnished in the prosecution thereof, or in the event  of the failure of the Principal to enter such 

Contract and give such bond or bonds, if the Principal shall pay to Truckee Meadows Water Authority the difference not to exceed the 

penalty hereof between the amount specified in said bid and such larger amount for which Truckee Meadows Water Authority may in 

good faith contract with another party to perform work covered by said bid or an appropriate liquidated amount as specified in the 

Invitation for Bids then this obligation shall be null and void, otherwise to remain in full force and effect. 
 

 
 
Executed on this     day of   , 20      

 
(Signature of Principal) 

 
Name: 

 
 

 
Title: 

 
(Seal) 

 
Firm: 

 
 

 
Address: 

 
 

 
City/ State / Zip Code: 

 
 

 
Written Name of Principal: 

 
 (Signature of Notary) 

 
ATTEST NAME: 

 
 Subscribed and sworn before me this  day of    , 20         
 
(printed name of notary)       Notary Public for the State of  

 
Claims Under This Bond May Be Addressed To: 

 

 
Name of Surety 

 

 
Address 

 

 
City 

 

 
State/Zip Code 

 

 
Name 

 

 
Title 

 

 
Phone 

 

 
Surety's Acknowledgment 

 
 

NOTICE: No substitution or revision to this bond form will be accepted.  Sureties must be authorized to do business in and have 

an agent for service of process in the State of Nevada.  Certified copy of Power of Attorney must be attached. 
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BID SCHEDULES 
 

PWP #: PWP-WA-2017-027 

BID TITLE:    Production Well Rehabilitation Project For 2016-2017 

 

NOTICE:  No substitution or revision to this Bid Schedule form will be accepted. Truckee Meadows Water 

Authority will reject any Bid that is received that has changes or alterations to this document. Although 

the Prevailing Wages are provided in this bid document, the bidder is responsible to verify with the 

Labor Commissioner if any addendums have been issued. If different, the successful bidder will be 

required to provide the current Prevailing Wages used in preparation of their bid within 24 hours of bid 

submission. 

 

PRICES must be valid for 30 calendar days after the bid opening. 

 

A COPY OF THE "CERTIFICATE" of eligibility to receive a preference in bidding on public works issued to 

him/her by the State Contractors' Board and (if claiming Locals Preference) the Local’s Preference Affidavit (provided 

above) must be submitted with his/her bid to the Contracts Division for the preference to be considered. These Statutes 

do not apply to projects expected to cost less than $250,000. 

 

COMPLETION of this project is expected PURSUANT TO CONTRACT DOCUMENTS. 

 

BIDDER acknowledges receipt of _______ Addendums.  

 

Item pricing on this schedule is for use in preparing the schedule of values that will be used as a basis for partial 

payment during construction and for internal TMWA use.  Item descriptions are not intended to be all inclusive.  

Bidders shall include costs for work not specifically mentioned in the most appropriate item. 

 

Refer to Article 7 of the General Conditions for a list of items that may be included in the mobilization bid item. 

TMWA reserves the right to perform extra work using time and expense or negotiated lump sum procedures. 

 

The Contract Sum will be adjusted (increased or decreased) for actual quantities per unit price items.  Lump sum items 

will not be adjusted. 

 

Compliance with all permit and environmental requirements is incidental to the Work.  No separate bid item, or 

additional payment provisions, shall be made for operational constraints or conditions placed on the Work by 

permitting agency requirements. 

 

 

______________________________________________ 

(signature) 
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SUMMARY  

 

STMGID 1 WELL REHAB 

 

Zolezzi Lane, Reno, NV 89511 

 
STMGID 1 was constructed with 12" blank casing and screen to a depth of 515 feet in 1984. The screen is 0.050" 

wire wrap positioned between 261- 511 feet below top of casing.  The well is equipped with a vertical line shaft 

turbine.  The contractor will service, rehab, and assist in testing the well as specified below.  All equipment and 

materials placed in the well must be disinfected with bleach to disinfect. 

    Scheduled  Unit Total 

Item # Description Value Unit Price Price 

1 Mobilization/Demobilization 1 $ Lump 

Sum 

  

2 Disinfection - Supply bleach and spray all 

materials and equipment used in the well. 

1 $ Lump 

Sum 

  

3 Provide and construct temporary discharge 

piping. 

100 $ Per 

Foot 

  

4 Supply 20,000 gallons surface tank for 

temporary storage and settling of solids 

before dischaging to storm drain or sewer. 

1 $ Lump 

Sum 

  

5 Remove 125 HP hollow shaft vertical motor.  

Inspect and balance rotor, and replace 

bearings, if necessary.  A TMWA electrician 

will unwire and rewire the motor. 

1 $ Lump 

Sum 

  

6 Remove 8" pump column and bowls. 330 $ Per 

Foot 

  

7 Perform routine inspection and service 

pump bowls, if necessary. 

1 $ Lump 

Sum 

  

8 Inspect and service discharge head, if 

necessary. 

1 $ Lump 

Sum 

  

9 Line brush the entire well to dislodge 

encrustations, and bail/air-lift debris from 

the well. 

24 $ Per 

Hour 

  

10 Provide a temporary surface tank for mixing 

the acid/chemical mix. 

1 $ Lump 

Sum 

  

11 Provide sufficient acid/chemical mix (Cotey 

Liquid Descaler) to treat well casing and 

screen. Estimate 10 gallons of descaler per 

100 gallons of water in the well. One water 

volume is approximately 2,300 gallons in 

this well. 

1 $ Lump 

Sum 
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12 Use a tremie pipe and spot inject the 

acid/chemical mix within the well at 

intervals specified by the onsite TMWA 

representative. 

1 $ Lump 

Sum 

  

13 Agitate the well using a loose fitting swab 

and brush for two hours.  Agitate the well 

for 2 hours every 8 hours over a 48-hour 

period.  Acid shall remain at or below a pH 

of 3 during the entire agitation period. 

12 $ Per 

Hour 

  

14 Purge and neutralize the well water by 

pumping until all acid is removed.  

Discharge the purge water to a surface tank 

and neutralize with caustic to a pH of 6.5-

8.5. Discharge the neutralized water to 

sewer or storm drain. 

1 $ Lump 

Sum 

  

15 Supply and install an in-line pump with a 

10-foot double swab and brushes.  Swab and 

pump develop in 10-foot intervals with 5-

foot overlap within screen intervals until 

each section is deemed clean by onsite 

TMWA representative. 

24 $ Per 

Hour 

  

16 Install test pump to 310 feet bgs.  Pump 

shall be capable of pumping between 500 

and 1,000 gpm from a pumping level of 305 

feet bgs. 

1 $ Lump 

Sum 

  

17 Operate, maintain, and pump the well to 

waste during a 7-hour step test.   

7 $ Per 

Hour 

  

18 Remove the test pump and pump column. 1 $ Lump 

Sum 

  

19 Run water into the well overnight and 

perform a video camera survey. 

1 $ Lump 

Sum 

  

20 Provide chlorine and an acid product (such 

as NuWell-410 chlorine enhancer) for well 

disinfection: Mix the acid product with 4 

times the standing well volume of water 

until a pH of 4.5 to 5 is reached. One water 

volume is approximately 2,300 gallons in 

this well.  Add sufficient chlorine to reach 

50 mg/L. Install tremie pipe and spot inject 

the chlorine solution within the well as 

specified by the onsite TMWA 

representative.  Purge and neutralize the 

water using sodium thiosulfate before 

discharging to an approved storm drain or 

sewer. 

1 $ Lump 

Sum 
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21 Supply and install a new epoxy-coated and 

lined water lubed, ~8"x1-11/16" pump 

column and shaft with all the necessary shaft 

sleeves, and bearing retainers. 

310 $ Per 

Foot 

  

22 Supply and install two 1-inch schedule 40 

PVC sounding tubes.  The tubes shall be 

bound to the pump column using stainless 

steel banding at intervals to be determined 

by TMWA.  The tubes shall have 900 

elbows at the bottom terminating with 1-

inch pipe plugs, and vented caps at the top. 

650 $ Per 

Foot 

  

23 Supply a schematic of the motor, discharge 

head, pump, and pump column assembly, as 

installed. 

1 $ Lump 

Sum 

  

  

STMGID 1 WELL REHAB BID PRICE 
 

 
 

MT. ROSE 6 WELL REHAB  PROJECT  

 

6185 Lake Geneva Drive, Reno, NV 89520 
 

Mt. Rose 6 was constructed with 14" blank casing and screen to a depth of 750 feet in 2000. The screen is 0.08" v-

wire wrap positioned between 540-740 feet, as shown in the attached diagram.  The well is equipped with a 

submersible pump.  The contractor will service, rehab, and assist in testing the well as specified below.  All 

equipment and materials placed in the well must be sprayed with bleach to disinfect. 

    Scheduled  Unit Total 

Item # Description Value Unit Price Price 

1 Mobilization/Demobilization 1 $ Lump 

Sum 

  

2 Disinfection - Supply bleach and spray all 

materials and equipment used in the well. 

1 $ Lump 

Sum 

  

3 Provide and construct temporary discharge 

piping. 

100 $ Per 

Foot 

  

4 Supply 20,000 gallons surface tank for 

temporary storage and settling of solids 

before dischaging to storm drain or sewer. 

1 $ Lump 

Sum 

  

5 Remove 8" pump column and 175 HP motor 

(approximate length and sizes). 

580 $ Per 

Foot 

  

6 Perform routine inspection and service of 

175 HP submersible motor and bowls.  A 

TMWA electrician will unwire and rewire 

the motor. 

1 $ Lump 

Sum 

  

7 Run water into the well overnight and 

perform a video camera survey. 

1 $ Lump 

Sum 
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8 Line brush the entire well to dislodge 

encrustations and bail/air-lift debris from the 

well. 

24 $ Per 

Hour 

  

9 Provide a temporary surface tank for mixing 

the acid/chemical mix. 

1 $ Lump 

Sum 

  

10 Provide sufficient acid/chemical mix (Cotey 

Liquid Descaler) to treat well casing and 

screen. Estimate 10 gallons of descaler per 

100 gallons of water in the well. One water 

volume is approximately 3,000 gallons in 

this well. 

1 $ Lump 

Sum 

  

11 Use a tremie pipe and spot inject the 

acid/chemical mix within the well at 

intervals specified by the onsite TMWA 

representative. 

1 $ Lump 

Sum 

  

12 Agitate the well every two hours using a 

loose fitting swab and brush.  Agitate the 

well for 2 hours every 8 hours over a 48-

hour period.  Acid shall remain at or below a 

pH of 3 during the entire agitation period. 

12 $ Per 

Hour 

  

13 Purge and neutralize the well water by 

pumping until all acid is removed.  

Discharge the purge water to a surface tank 

and neutralize with caustic to a pH of 6.5-

8.5. Discharge the neutralized water to 

sewer or storm drain. 

1 $ Lump 

Sum 

  

14 Supply and install an in-line pump with a 

10-foot double swab and brushes.  Pump 

and swab develop the screen interval in 10-

foot intervals with 5-foot overlap until each 

section is deemed clean by onsite TMWA 

representative. 

24 $ Per 

Hour 

  

15 Install test pump to 580 feet bgs.  Pump 

must be capable of pumping between 450 

and 900 gpm from a pumping level of 570 

feet bgs. 

1 $ Lump 

Sum 

  

16 Operate, maintain, and pump the well to 

waste during 7-hour step test.   

7 $ Per 

Foot 

  

17 Remove the test pump and pump column. 1 $ Lump 

Sum 

  

18 Run water into the well overnight and 

perform a video camera survey. 

1 $ Lump 

Sum 
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19 Provide chlorine and an acid product (such 

as NuWell-410 chlorine enhancer) for well 

disinfection: Mix the acid product with 4 

times the standing well volume of water 

until a pH of 4.5 to 5 is reached. One water 

volume is approximately 3,000 gallons in 

this well.  Add sufficient chlorine to reach 

50 mg/L. Install tremie pipe and spot inject 

the chlorine solution within the well as 

specified by the onsite TMWA 

representative.  Purge and neutralize the 

water using sodium thiosulfate before 

discharging to an approved storm drain or 

sewer. 

1 $ Lump 

Sum 

  

20 Supply and install a new epoxy-coated 8" 

pump column and necessary parts. 

580 $ Per 

Foot 

  

21 Supply and install two 1-inch schedule 40 

PVC sounding tubes.  The tubes shall be 

bound to the pump column using stainless 

steel banding at intervals to be determined 

by TMWA.  The tubes shall have 900 

elbows at the bottom terminating with 1-

inch pipe plugs, and vented caps at the top. 

1,150 $ Per 

Foot 

  

22 Supply a schematic of the motor, discharge 

head, pump, and pump column assembly, as 

installed. 

1 $ Lump 

Sum 

  

  

MT. ROSE 6 WELL REHAB BID PRICE 
 

 

 

MT. ROSE 3 WELL REHAB  PROJECT  

 
Millie Lane, Reno, NV 89511 

 

Mt. Rose 3 was constructed with 12" blank casing and screen to a depth of 210 feet in 1990. The screen is 0.07" wire 

wrap positioned between 120-200 feet, as shown in the attached diagram.  The well is equipped with a submersible 

pump.  The contractor will service, rehab, and assist in testing the well as specified below.  All equipment and 

materials placed in the well must be sprayed with bleach to disinfect. 

  Scheduled  Unit Total 

Item #1 Description Value Unit Price Price 

1 Mobilization/Demobilization 1 $ Lump 

Sum 

  

2 Disinfection - Supply bleach and spray all 

materials and equipment used in the well. 

1 $ Lump 

Sum 
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3 Provide and construct temporary discharge 

piping. 

100 $ Per 

Foot 

  

4 Supply 20,000 gallons surface tank for 

temporary storage and settling of solids 

before dischaging to storm drain or sewer. 

1 $ Lump 

Sum 

  

5 Remove 6" pump column and 40 HP motor 

(approximate length and sizes). 

112 $ Per 

Foot 

  

6 Perform routine inspection and service of 40 

HP submersible motor and bowls.  A 

TMWA electrician will unwire and rewire 

the motor. 

1 $ Lump 

Sum 

  

7 Run water into the well overnight and 

perform a video camera survey. 

1 $ Lump 

Sum 

  

8 Line brush the entire well to dislodge 

encrustations and bail/air-lift debris from the 

well. 

12 $ Per 

Hour 

  

9 Provide a temporary surface tank for mixing 

the acid/chemical mix. 

1 $ Lump 

Sum 

  

10 Provide sufficient acid/chemical mix (Cotey 

Liquid Descaler) to treat well casing and 

screen. Estimate 10 gallons of descaler per 

100 gallons of water in the well. One water 

volume is approximately 1,000 gallons in 

this well. 

1 $ Lump 

Sum 

  

11 Use a tremie pipe and spot inject the 

acid/chemical mix within the well at 

intervals specified by the onsite TMWA 

representative. 

1 $ Lump 

Sum 

  

12 Agitate the well for two hours using a loose 

fitting swab and brush.  Agitate the well for 

2 hours every 8 hours over a 48-hour period.  

Acid shall remain at or below a pH of 3 

during the entire agitation period. 

12 $ Per 

Hour 

  

13 Purge and neutralize the well water by 

pumping until all acid is removed.  

Discharge the purge water to a surface tank 

and neutralize with caustic to a pH of 6.5-

8.5. Discharge the neutralized water to 

sewer or storm drain. 

1 $ Lump 

Sum 

  

14 Supply and install an in-line pump with a 

10-foot double swab and brushes.  Pump 

and swab develop the screen interval in 10-

foot intervals with 5-foot overlap until each 

section is deemed clean by onsite TMWA 

representative. 

12 $ Per 

Hour 
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15 Install test pump to 110 feet bgs.  Pump 

must be capable of pumping between 200 

and 500 gpm from a pumping level of 107 

feet bgs. 

1 $ Lump 

Sum 

  

16 Operate, maintain, and pump the well to 

waste during 7-hour step test.   

7 $ Per 

Foot 

  

17 Remove the test pump and pump column. 1 $ Lump 

Sum 

  

18 Run water into the well overnight and 

perform a second video camera survey. 

1 $ Lump 

Sum 

  

19 Provide chlorine and an acid product (such 

as NuWell-410 chlorine enhancer) for well 

disinfection: Mix the acid product with 4 

times the standing well volume of water 

until a pH of 4.5 to 5 is reached. One water 

volume is approximately 1,000 gallons in 

this well.  Add sufficient chlorine to reach 

50 mg/L. Install tremie pipe and spot inject 

the chlorine solution within the well as 

specified by the onsite TMWA 

representative.  Purge and neutralize the 

water using sodium thiosulfate before 

discharging to an approved storm drain or 

sewer. 

1 $ Lump 

Sum 

  

20 Supply and install a new epoxy-coated 6" 

pump column and necessary parts. 

112 $ Per 

Foot 

  

21 Supply and install two 1-inch schedule 40 

PVC sounding tubes.  The tubes shall be 

bound to the pump column using stainless 

steel banding at intervals to be determined 

by TMWA.  The tubes shall have 900 

elbows at the bottom terminating with 1-

inch pipe plugs, and vented caps at the top. 

220 $ Per 

Foot 

  

22 Supply a schematic of the motor, discharge 

head, pump, and pump column assembly, as 

installed. 

1 $ Lump 

Sum 

  

  

MT. ROSE 3 WELL REHAB BID PRICE  
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STMGID 2 Well Rehab Project 

 

Silver Wolf Road, Reno, NV 89511 

 
STMGID 2 was constructed with 14" blank casing and screen to a depth of 515 feet in 1984. The screen is 0.05" wire 

wrap positioned between 255-505 feet, as shown in the attached diagram.  The well is equipped with a submersible 

pump.  The contractor will service, rehab, and assist in testing the well as specified below.  All equipment and 

materials placed in the well must be sprayed with bleach to disinfect. 

 

  Scheduled  Unit Total 

Item # Description Value Unit Price Price 

1 Mobilization/Demobilization 1 $ Lump 

Sum 

  

2 Disinfection - Supply bleach and spray all 

materials and equipment used in the well. 

1 $ Lump 

Sum 

  

3 Provide and construct temporary discharge 

piping. 

100 $ Per 

Foot 

  

4 Supply 20,000 gallons surface tank for 

temporary storage and settling of solids 

before dischaging to storm drain or sewer. 

1 $ Lump 

Sum 

  

5 Remove 4" pump column and 60 HP motor 

(approximate length and sizes). 

325 $ Per 

Foot 

  

6 Perform routine inspection and service of 40 

HP submersible motor and bowls.  A 

TMWA electrician will unwire and rewire 

the motor. 

1 $ Lump 

Sum 

  

7 Run water into the well overnight and 

perform a video camera survey. 

1 $ Lump 

Sum 

  

8 Line brush the entire well to dislodge 

encrustations and bail/air-lift debris from the 

well. 

24 $ Per 

Hour 

  

9 Provide a temporary surface tank for mixing 

the acid/chemical mix. 

1 $ Lump 

Sum 

  

10 Provide sufficient acid/chemical mix (Cotey 

Liquid Descaler) to treat well casing and 

screen. Estimate 10 gallons of descaler per 

100 gallons of water in the well. One water 

volume is approximately 2,700 gallons in 

this well. 

1 $ Lump 

Sum 

  

11 Use a tremie pipe and spot inject the 

acid/chemical mix within the well at 

intervals specified by the onsite TMWA 

representative. 

1 $ Lump 

Sum 
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12 Agitate the well for two hours using a loose 

fitting swab and brush.  Agitate the well for 

2 hours every 8 hours over a 48-hour period.  

Acid shall remain at or below a pH of 3 

during the entire agitation period. 

12 $ Per 

Hour 

  

13 Purge and neutralize the well water by 

pumping until all acid is removed.  

Discharge the purge water to a surface tank 

and neutralize with caustic to a pH of 6.5-

8.5. Discharge the neutralized water to 

sewer or storm drain. 

1 $ Lump 

Sum 

  

14 Supply and install an in-line pump with a 

10-foot double swab and brushes.  Pump 

and swab develop the screen interval in 10-

foot intervals with 5-foot overlap until each 

section is deemed clean by onsite TMWA 

representative. 

24 $ Per 

Hour 

  

15 Install test pump to 325 feet bgs.  Pump 

must be capable of pumping between 100 

and 325 gpm from a pumping level of 320 

feet bgs.  

1 $ Lump 

Sum 

  

16 Operate, maintain, and pump the well to 

waste during 7-hour step test.   

7 $ Per 

Foot 

  

17 Remove the test pump and pump column. 1 $ Lump 

Sum 

  

18 Run water into the well overnight and 

perform a second video camera survey. 

1 $ Lump 

Sum 

  

19 Provide chlorine and an acid product (such 

as NuWell-410 chlorine enhancer) for well 

disinfection: Mix the acid product with 4 

times the standing well volume of water 

until a pH of 4.5 to 5 is reached. One water 

volume is approximately 2,700 gallons in 

this well.  Add sufficient chlorine to reach 

50 mg/L. Install tremie pipe and spot inject 

the chlorine solution within the well as 

specified by the onsite TMWA 

representative.  Purge and neutralize the 

water using sodium thiosulfate before 

discharging to an approved storm drain or 

sewer. 

1 $ Lump 

Sum 

  

20 Supply and install a new epoxy-coated 6" 

pump column and necessary parts. 

325 $ Per 

Foot 
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21 Supply and install two 1-inch schedule 40 

PVC sounding tubes.  The tubes shall be 

bound to the pump column using stainless 

steel banding at intervals to be determined 

by TMWA.  The tubes shall have 900 

elbows at the bottom terminating with 1-

inch pipe plugs, and vented caps at the top. 

640 $ Per 

Foot 

  

22 Supply a schematic of the motor, discharge 

head, pump, and pump column assembly, as 

installed. 

1 $ Lump 

Sum 

  

  

STMGID 2 WELL REHAB BID PRICE 

  

  

TOTAL BID PRICE FOR THE FOUR (4) WELLS: 

  

 

 

Total Bid Price for the Four (4) Wells Written in Words: 

 

_______________________________________________________________________________________ 

 

Notes:    

 

1. The wells identified and the proposed work outlined in this bid schedule are subject to 

change at the direction of TMWA.   

 
2. Payment for additional work will only be made if approved by the TMWA and 

performed by the Contractor.  Depending upon the amount of work authorized and 

completed at the close of the Contract, the bid amount may be adjusted.    

 
3. The order that well rehabs will be performed will be determined by TMWA.  TMWA 

anticipates that the first well to rehab will be STMGID 1, Mt. Rose 6, MT. Rose 3, and 

STMGID 2.  

 
4. If water supply conditions are favorable the contractor can rehab up to two wells at a 

time, upon request. TMWA will determine which wells can be off-line simultaneously. 
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BIDDER INFORMATION: 
 
Company Name: 
 
Address: 
 
City: 
 
State / Zip Code: 
 
Telephone Number including area code: 
 
Fax Number including area code: 
 
E-mail: 

 

 

LICENSING INFORMATION: 
 
Nevada State Contractor's License Number: 
 
License Classification(s): 
 
Limitation(s) of License: 
 
Date Issued: 
 
Date of Expiration: 
 
Name of Licensee: 
 
City, State, Zip Code of Licensee: 
 
Telephone Number of Licensee: 

 

 
 
Business License Number: 
 
Date Issued: 
 
Date of Expiration: 
 
Name of Licensee: 
 
City, State, Zip Code of Licensee: 
 
Telephone Number of Licensee: 

 

 
 
Taxpayer Identification Number: 
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DISCLOSURE OF PRINCIPALS: 
 

1. Individual and/or Partnership: 
 
Owner 1) Name: 
 
Address: 
 
City, State, Zip Code: 
 
Telephone Number: 
 
 
 
Owner 2) Name: 
 
Address: 
 
City, State, Zip Code: 
 
Telephone Number: 
 
 
 
Other 1) Title: 
 
Name 
 
 
 
Other 2) Title: 
 
Name: 

 

2. Corporation: 
 
State in which Company is Incorporated: 
 
Date Incorporated: 
 
Name of Corporation: 
 
Address 
 
City, State, Zip Code: 
 
Telephone Number: 
 
President's Name: 
 
Vice-President's Name: 
 
Other 1) Name: 
 
Title: 
 
Other 2) Name: 
 
Title 
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MANAGEMENT AND SUPERVISORY PERSONNEL: 
 
 Persons and Positions 

 
 Years With Firm 

 
Name 

 
 

 
Title 

 
 

 
Name 

 
 

 
Title 

 
 

 
Name 

 
 

 
Title 

 
 

(If additional space is needed, attach a separate page) 

 

REFERENCES: 
1. Instructions: 

List at least three (3) contracts of a similar nature performed by your firm in the last three (3) years.  

If NONE, use your Company’s letterhead (and submit with your bid proposal) a list what your 

qualifications are for this contract. Truckee Meadows Water Authority reserves the right to contact 

and verify, with any and all references listed, the quality of and the degree of satisfaction for such 

performance. See the Supplemental Conditions for the TMWA Project Category required for this 

project. 

 

2. Clients: (if additional space is needed attach a separate page) 
 
Owner’s Representative :                                                                                           Telephone # 
 
Address (inc. City, State & Zip): 
 
Owner’s Representative’s E-mail: 
 
Superintendent: 
 
Amount of Contract: Date Completed: 
 
Project Title: 
 
TMWA Project Category: 
 
  
Owner’s Representative :                                                                                           Telephone # 
 
Address (inc. City, State & Zip): 
 
Owner’s Representative’s E-mail: 
 
Superintendent: 
 
Amount of Contract:                                                                                Date Completed: 
 
Project Title: 
 
TMWA Project Category: 
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Owner’s Representative :                                                                                           Telephone # 
 
Address (inc. City, State & Zip): 
 
Owner’s Representative’s E-mail: 
 
Superintendent: 
 
Amount of Contract:                                                                            Date Completed: 
 
Project Title: 
 
TMWA Project Category: 
 
  
Project Name: 
 
Owner’s Representative :                                                                                           Telephone # 
 
Address (inc. City, State & Zip): 
 
Owner’s Representative’s E-mail: 
 
Superintendent: 
 
Amount of Contract:                                                                         Date Completed: 
 
Project Title: 
 
TMWA Project Category: 
 
  
Project Name: 
 
Owner’s Representative :                                                                                           Telephone # 
 
Address (inc. City, State & Zip): 
 
Owner’s Representative’s E-mail: 
 
Superintendent: 
 
Amount of Contract:                                                                                Date Completed: 
 
Project Title: 
 
TMWA Project Category: 
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CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER 
RESPONSIBILITY MATTERS PRIMARY COVERED TRANSACTIONS 

 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals: 
 
 a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded by any Federal, State or Local department or agency. 
 
b) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen 
property. 

 
 c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, 

State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of this 
certification; and 

 
 d) Have not within a three-year period preceding this application/proposal had one or more public 

transactions (Federal, State or Local) terminated for cause or default. 
 
2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such 

prospective participant shall attach an explanation to this proposal. 
 
__________________________________   ________________________ 
Signature of Authorized Certifying Official    Title 
 
__________________________________   ________________________ 
 Printed Name       Date 
 
 
I am unable to certify to the above statement.  My explanation is attached. 
 
___________________________________   ___________________________ 

Signature       Date 
 

BIDDER’S SAFETY INFORMATION 
 

  Bidder’s Safety Factors: 

 
Year “E-Mod” Factor

1 OSHA Incident Rate
2 

2014   

2015   

1
  E-Mod (Experience Modification) Factors are issued by the National 

Council on Compensation Insurance (NCCI). 
2
  OSHA Incident Rate is the number of OSHA Recordable Accidents 

multiplied by 200,000 and then dividing that result by the total number of 

annual man-hours.  Please refer to the U.S. Department of Labor 

Occupational Safety and Health Administration’s website for calculating 

worksheets and current requirements.  
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NRS 338.141 LIST OF SUBCONTRACTORS AND CONTRACTOR SELF PERFORMANCE 

EXCEEDING FIVE PERCENT OF BID AMOUNT 

(FIVE PERCENT LIST) 
 

INSTRUCTIONS: List each first tier subcontractor who will be paid an amount exceeding five percent 

(5%) of the Bid amount and Contractor if it will self-perform work exceeding five (5) percent of bid amount  

This information must be submitted with your bid proposal.  The bidder shall enter “NONE” under “Name 

of Subcontractor” if not utilizing subcontractors exceeding this amount.  (This form must be complete in all 

respects. If, additional space is needed, attach a separate page). 

 
 
Name of Contractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work being self-performed by Contractor or statement that Contractor will perform all work other 

than that being performed by listed subcontractor(s): 

 

 
Name of Subcontractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work:   

 

 

 
Name of Subcontractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work:   

 

 

 
Name of Subcontractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work:   

 

 

 
Name of Subcontractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work: 
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FIRST TIER SUBCONTRACTORS AND CONTRACTOR SELF PERFORMANCE 

EXCEEDING $250,000, ONE PERCENT OF BID AMOUNT OR $50,000 
(TWO HOUR LIST) 

 

 INSTRUCTIONS:  List each first tier subcontractor who will be paid an amount exceeding a) 

$250,000; and b) one percent (1%) of the Bid amount, or $50,000, whichever is greater,  and list Contractor 

if it will self-perform work exceeding one (1) percent of bid amount.  This information must be submitted by 

the three lowest bidders within two (2) hours after the completion of the opening of the bids. Bidder shall enter 

“NONE” under “Name of Subcontractor” if not utilizing subcontractors exceeding this amount.  (This form 

must be complete in all respects. If, additional space is needed, attach a separate page). Bidder may elect to 

submit this Two Hour List with the bid proposal and, in that case, the Bidder will be considered as having 

timely submitted the Two Hour List.  
 
Name of Contractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work being self-performed by Contractor or statement that Contractor will perform all work other 

than that being performed by listed subcontractor(s): 

 

 
Name of Subcontractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work:   

 

 

 
Name of Subcontractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work:   

 

 

 
Name of Subcontractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work:   

 

 

 
Name of Subcontractor  

 

 
Address 

Phone Nevada Contractor License # Limit of License 

 
 
Description of work:   
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Local Preference Affidavit 
This preference does not apply to projects expected to cost less than $250,000. 

If the bid submitted is over $250,000, this completed affidavit must be submitted with your bid 

response to be considered. 

 
State of ________________  )  

            )ss.  

County of ______________  )  

 
  

I, ______________________________, on behalf of the Contractor, ____________________________ (“Contractor”),  

hereby certify and affirm under penalty of perjury, for purposes of qualifying for a preference in bidding under Nevada 

Revised Statutes Chapter 338 on PWP No.: WA-2017-027, Project Name “Production Well Rehabilitation Project 

For 2016-2017” (“Project”), that the following requirements will be adhered to, documented and attained for the 

duration of the Project, collectively, and not on any specific day:  

 

1. At least 50 percent of the workers employed on the Project (including subcontractors) hold a valid driver’s 

license or identification card issued by the Nevada Department of Motor Vehicles;  

 

2. All vehicles used primarily for the public work will be (a) registered and (where applicable) partially 

apportioned to Nevada; or (b) registered in Nevada. 

  

3. If applying to receive a preference in bidding pursuant to NRS 338.1727, at least 50 percent of the design 

professionals who work on the Project (including sub-contractors) hold a valid driver’s license or identification card 

issued by the Nevada Department of Motor Vehicles; and 

 

4.  The Contractor and any subcontractor engaged on the public work shall maintain and make available for 

inspection within Nevada all payroll records related to the Project.  

 

Contractor recognizes and accepts that failure to comply with any requirements herein shall entitle the Truckee 

Meadows Water Authority (“Authority”) to a penalty in the amount set by statute. In addition, the Contractor 

recognizes and accepts that failure to comply with any requirements herein may lose its certification for a preference in 

bidding for 5 years and/or its ability to bid on any contracts for public works for one year pursuant to NRS Chapter 338.  

 

  

By:____________________________________________   

 

Title:__________________________________ ________ 

  

Signature:_______________________________________   

 

Date:___________________________________________  

  

 Signed and sworn to (or affirmed) before me on this _________ day of ___________________________, 20_____,  

 

by_________________________________  

(name of person making statement).  

  

 

___________________________    STAMP AND SEAL  

Notary Signature  
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ACKNOWLEDGMENT AND EXECUTION 

 
STATE OF ____________________  ) 

         ) SS 

County of _____________________     ) 

 

  
 (Name of Principal) 

Hereby deposes and says under the penalty of perjury:   

 

That he/she is the Contractor, or authorized agent of the Contractor for whom the aforesaid described work is to be performed by; that he/she has 

read the Plans, Specifications, and related documents including but not limited to, any  addendums issued and understands the terms, conditions, 

and requirements thereof; that if his/her bid is accepted that he/she agrees to furnish and deliver all materials except those specified to be furnished 

by Truckee Meadows Water Authority (Owner) and to do and perform all work for the "Production Well Rehabilitation Project For 2016-

2017,” PWP No: WA-2017-027, together with incidental items necessary to complete the work to be constructed in accordance with the 

Specifications, Plans, and Contract Documents annexed hereto.  

 

TO THE GENERAL MANAGER OF TRUCKEE MEADOWS WATER AUTHORITY, NEVADA: 
The undersigned, as bidder, declares that the only persons or parties interested in this proposal, as principals, are those named herein, the 

bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid: that 

this proposal is made without collusion with any other person, firm or corporation; that he/she has carefully examined the location of the proposed 

work; the annexed proposed form of Contract, the Contract Provisions, Plans, Specifications and Contract Documents incorporated therein 

referred to and made part thereof; that he/she proposes and agrees if this proposal is accepted, that he/she will contract with Truckee Meadows 

Water Authority in the form of the Contract prescribed, to provide all necessary machinery, tools, apparatus and other means of construction, and 

to do all the work and furnish all the materials specified in the Contract and annexed Contract Provisions, Plans and Specifications, in the manner 

and time prescribed and according to the requirements of the Project Representative as therein set forth, it being understood and agreed that the 

quantities shown herein are approximate only and are subject to increase or decrease, and that he/she will accept, in full, payment therefore the 

indicated prices. 
 
  

 
Contractor/Bidder: 

 
(Printed Name of Contractor/Bidder) 

 
BY: 

 
 

 
Firm: 

 
 

 
Address: 

 
L.S. 

 
City: 

 
 

 
State / Zip Code: 

 
 

 
Telephone Number: 

 
 

 
Fax Number: 

 
 

 
E-mail Address: 

 
(Signature of Principal) 

 
Signature: 

 
 

 
DATED this                                day of    , 20__. 

 
State of Nevada )  

)  S.S. 

County of _______________ ) 

 

 
 

 
On this 

 
 

 
day of 

 
, in the year 20____, before me, 

 
 

 
/Notary Public, personally appeared 

 
 

 
 Personally known to me (or proved 

 
to me on the basis of satisfactory evidence) to be the person whose name is subscribed to this instrument, and acknowledged that he (she) 

executed it. WITNESS my hand and official seal. 
 
Notary's Signature: My commission Expires: 
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PREVAILING WAGE 
 

 PREVAILING WAGE RATES 
  A.   The Contractor and subcontractors shall be bound by and comply with all federal, state and local laws with 

regard to minimum wages, overtime work, hiring and discrimination, including Chapter 338 of the NRS, which is 

entitled, "Public Works Projects." The Contractor shall ensure that all employees on the work site are paid in 

accordance with the CURRENT PREVAILING WAGE RATES AS APPROVED BY THE STATE LABOR 

COMMISSIONER, whenever the actual value of the Contract totals Two Hundred Fifty Thousand Dollars 

($250,000) or more, or when required by the Supplementary Conditions. A copy of the rates are attached hereto and 

included herein. If a Change Order causes a Contract to exceed Two Hundred Fifty Thousand Dollars ($250,000), 

the State Labor Commissioner may audit the entire Contract period. 

 

When federal money is associated with the project making the Contract subject to both state and federal wage rates, 

the Contractor shall not pay less than the higher rate when the two rates differ for similar kinds of labor. 

 

Questions involving the Prevailing Wage Rates for Truckee Meadows Water Authority should be referred to the 

Labor Commissioner, State of Nevada, at (775) 687-4850. 

 

 B. Posting of Minimum Wage Rates - In accordance with NRS, Chapter 338, Section 338.020, the Contractor shall 

post the hourly and daily rate of wages to be paid to each of the classes of mechanics and workers on the site of 

Work of this Contract in a place generally visible to the workers. 

 

 C.  Pursuant to NRS 338.060 and 338.070, the Contractor hereby agrees to forfeit, as a penalty to Truckee 

Meadows Water Authority, not less than Twenty Dollars ($20) nor more than Fifty Dollars ($50) for each calendar 

day or portion thereof that each worker employed on the Contract is paid less than the designated rate for any work 

done under the Contract, by the Contractor or any subcontractor under him, or is not reported to Truckee Meadows 

Water Authority as required by NRS 338.070. 

 

D. The contractor and each subcontractor shall keep or cause to be kept an accurate record showing, for each 

worker employed by the contractor or subcontractor: 

(1) The name of the worker; 

(2) The occupation of the worker; 

(3) If the worker has a driver's license or identification card, an indication of the state or other  jurisdiction that 

issued the license or card; and 

(4) The actual per diem, wages and benefits paid to the worker. 

 

In addition, the contractor and each subcontractor shall keep or cause to be kept an  accurate record showing, for 

each worker employed by the contractor or subcontractor who has a driver's license or identification card: 

(1) The name of the worker; 

(2) The driver's license number or identification card number of the worker; and 

(3) The state or other jurisdiction that issued the license or card. 

Truckee Meadows Water Authority will notify by e-mail the successful bidder through LCP Tracker Labor 

Compliance Software lcptracker.net<http://lcptracker.net>) that they have been assigned the project,  . The General 

Contractor shall set up and notify each subcontractor utilized on the project through LCP Tracker Labor Compliance 

Software  and ensure the receipt of a certified copy of each payroll for submission to Truckee Meadows Water 

Authority monthly.  

 

E. The records in Section D above must be open at all reasonable hours to the inspection of Truckee Meadows 

Water Authority, and its officers and agents. A copy of the each  record for each calendar Month for the General 

Contractor and all Sub-Contractors must be submitted to Truckee Meadows Water Authority through LCP Tracker 

no later than 15 days after the end of each month for the previous months' wages. 

 

http://lcptracker.net/
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2017 PREVAILING WAGE RATES 

WASHOE COUNTY 
 

DATE OF DETERMINATION: October 1, 2016 

 
APPLICABLE FOR PUBLIC WORKS PROJECTS BID/AWARDED  

OCTOBER 1, 2016 THROUGH SEPTEMBER 30, 2017* 

As of October 20, 2016, Two (2) Amendments have been issued by the Labor Commissioner for 

the 2016 - 2017 Wage Rates. Amendment 1 and 2 apply to Washoe County.  The Amendments 

will be attached for your reference.  It is the responsibility of the bidder to verify that all 

Amendments have been reviewed prior to submission of your bid. 

*Pursuant to NAC 338.040(3), "After a contract has been awarded, the prevailing 

rates of wages in effect at the time of the opening of bids remain in effect for the 

duration of the project." 
 

 

As Amendments/Addenda  are made to the wage rates, such will be posted to sites of the 

respective counties.  Please review regularly for any amendments posted or contact our 

offices directly for further assistance with any amendments to the rates. 
 
 

PREVAILING WAGE RATES INCLUDE THE BASE RATE AS WELL AS ALL  

APPLICABLE FRINGES 

NRS 338.010(24) “Wages” means:   

(a) The basic hourly rate of pay; and 

 

(b) The amount of pension, health and welfare, vacation and holiday pay, the cost of apprenticeship training 

or other similar programs or other bona fide fringe benefits which are a benefit to the worker. 

NRS 338.035  Discharge of part of obligation of contractor or subcontractor engaged on public 

work to pay wages by making certain contributions in name of worker.   

The obligation of a contractor engaged on a public work or a subcontractor engaged on a public work to pay 

wages in accordance with the determination of the Labor Commissioner may be discharged in part by 

making contributions to a third person pursuant to a fund, plan or program in the name of the worker. 
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2016-2017 Prevailing Wage Rate 

  AMENDMENT 1 

 Classification – Highway Striper  

 County – Carson City, Churchill, Douglas, Elko,  Eureka, Humboldt, Lander, Lincoln, Lyon, 

Mineral, Nye, Pershing, Storey, Washoe and White Pine 

 Effective – October 10, 2016 

The following represents the amended wage rates. 

HIGHWAY STRIPER     
ADD LABORER ZONE 

RATE     

NSHE OR SCHOOL DISTRICT 

Highway Striper  37.47 33.72 

 

  

http://staging.nv.gov/#laborer_zone
http://staging.nv.gov/#laborer_zone
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2016-2017 Prevailing Wage Rate 

 
 AMENDMENT 2 

 

 Classification – Truck Driver  

 County – Carson City, Churchill, Douglas, Elko,  Eureka, Humboldt, Lander, Lincoln, Lyon, 

Mineral, Nye, Pershing, Storey, Washoe and White Pine 

 Effective – October 10, 2016 

 The following represents the amended wage rate for all truck driver classifications per 

County.  Please review each county for the amended rate. 

 

 COUNTY    TRUCK DRIVER       RATE                        NSHE OR SCHOOL DISTRICT  

Carson City            Truck Driver (all Groups)              20.80     18.72     

Churchill County     Truck Driver (all Groups) 23.50 20.15 

Douglas     Truck Driver (all Groups) 24.66 22.19 

Elko     Truck Driver (all Groups) 41.50     37.35 

Eureka     Truck Driver (all Groups) 36.90 33.21 

Humboldt Truck Driver (all Groups) 20.13 18.11 

Lander Truck Driver (all Groups) 20.80 18.72 

Lincoln Truck Driver (all Groups) 54.63 49.17 

Lyon Truck Driver (all Groups) 28.82 25.95 

Mineral Truck Driver (all Groups) 20.13 18.11 

Nye Truck Driver (all Groups) 20.13     18.11 

Pershing Truck Driver (all Groups) 20.13 18.11 

Storey Truck Driver (all Groups) 20.13 18.11 

Washoe Truck Driver (all Groups) 22.71 20.44 

White Pine Truck Driver (all Groups) 54.63 49.17 

        

  

ZONE RATES DO NOT APPLY 
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2017 PREVAILING WAGE RATES  
WASHOE COUNTY  

DATE OF DETERMINATION: October 1, 2016 

APPLICABLE FOR PUBLIC WORKS PROJECTS BID/AWARDED  
OCTOBER 1, 2016 THROUGH SEPTEMBER 30, 2017*  

*Pursuant to NAC 338.040(3), "After a contract has been awarded, the prevailing rates of 
wages in effect at the time of the opening of bids remain in effect for the duration of the 

project." 

As Amendments/Addenda are made to the wage rates, such will be 
posted to sites of the respective counties.  Please review regularly for 
any amendments posted or contact our offices directly for further 
assistance with any amendments to the rates.   

  

AIR BALANCE TECHNICIAN 

ALARM INSTALLER 

BOILERMAKER 

BRICKLAYER 

CARPENTER 

CEMENT MASON 

ELECTRICIAN-COMMUNICATION TECH. 

ELECTRICIAN-LINE 

ELECTRICIAN-NEON SIGN 

ELECTRICIAN-WIREMAN 

ELEVATOR CONSTRUCTOR 

FENCE ERECTOR 

FLAGPERSON 

FLOOR COVERER 

GLAZIER 

HIGHWAY STRIPER 

HOD CARRIER-BRICK MASON 

HOD CARRIER-PLASTERER TENDER 

IRON WORKER 

LABORER 
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MECHANICAL INSULATOR 

MILLWRIGHT 

OPERATING ENGINEER 

OPERATING ENG. STEEL FABRICATOR/ERECTOR 

OPERATING ENGINEER-PILEDRIVER 

PAINTER 

PILEDRIVER (NON-EQUIPMENT) 

PLASTERER 

PLUMBER/PIPEFITTER 

REFRIGERATION 

ROOFER (Does not include sheet metal roofs) 

SHEET METAL WORKER 

SPRINKLER FITTER 

SURVEYOR (NON-LICENSED) 

TAPER 

TILE /TERRAZZO WORKER/MARBLE MASON 

TRAFFIC BARRIER ERECTOR 

TRUCK DRIVER 

WELL DRILLER  

LUBRICATION AND SERVICE ENGINEER (MOBILE AND GREASE RACK) 

SOIL TESTER (CERTIFIED) 

SOILS AND MATERIALS TESTER 

 

   

 
PREVAILING WAGE RATES INCLUDE THE BASE RATE AS WELL AS ALL APPLICABLE FRINGES 

NRS 338.010(21) “Wages” means: 
      (a) The basic hourly rate of pay; and 
      (b) The amount of pension, health and welfare, vacation and holiday pay, the cost of apprenticeship 
training or other similar programs or other bona fide fringe benefits which are a benefit to the workman. 

NRS 338.035  Discharge of part of obligation of contractor or subcontractor engaged on public work to pay 
wages by making certain contributions in name of workman.  The obligation of a contractor engaged on a 
public work or a subcontractor engaged on a public work to pay wages in accordance with the determination of 
the Labor Commissioner may be discharged in part by making contributions to a third person pursuant to a 
fund, plan or program in the name of the workman. 

In accordance with AB 172: 
The Labor Commissioner shall determine the prevailing wage to be 90 percent of the rate determined pursuant 
to paragraphs (a), (b) and (c) for: 
(1) Any contract for a public work or any other construction, alteration, repair, remodeling or reconstruction of 
an improvement or property to which a school district or the Nevada System of Higher Education is a party; 
and 
(2) A public work of, or constructed by, a school district or the Nevada System of Higher Education, or any 
other construction, alteration, repair, remodeling or reconstruction of an improvement or property of or 
constructed by a school district or the Nevada System of Higher Education. 
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 CRAFT  RATE   NSHE/SCHOOL DISTRICT  

   AIR BALANCE TECHNICIAN 
 

ADD SHEET METAL ZONE RATE 

Air Balance Technician-Journeyman 69.26 62.33 

Air Balance Technician-Foreman 71.61 66.25 

Air Balance Technician-General Foreman 77.95 70.16 

   ALARM INSTALLER 
  

Alarm Installer 
                                               

34.44  31.00 

   BOILERMAKER 
  

Boilermaker 65.94 59.35 

   BRICKLAYER  ADD ZONE RATE  

 Bricklayer-Journeyman 36.39 32.75 

Bricklayer-Foreman 37.64 33.88 

Bricklayer-General Foreman 39.39 35.45 

   CARPENTER  ADD ZONE RATE  
 Carpenter-Journeyman 43.71 39.34 

Carpenter-Foreman 46.60 41.94 

   CEMENT MASON  ADD ZONE RATE   
 Cement Mason-Journeyman 38.52 34.67 

Cement Mason-Foreman 40.77 36.69 

   ELECTRICIAN-COMMUNICATION 
TECHNICIAN   ADD ZONE RATE  

 Communication Installer 34.44 31.00 

Communication Technician  38.07 34.26 

Senior Technician 40.88 36.79 

   ELECTRICIAN-LINE 
  Electrician-Groundman 40.19 36.17 

Electrician-Lineman 60.40 54.36 

Electrician-Foreman 66.29 59.66 
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Electrician-General Foreman 72.28 65.05 

Heavy Equipment Operator 48.93 44.04 

   ELECTRICIAN-NEON SIGN 
  Electrician-Neon Sign 49.65 44.69 

   ELECTRICIAN-WIREMAN  ADD ZONE RATE   
 Wireman 55.32 49.78 

Cable Splicer 59.28 53.35 

Wireman-Foreman 59.28 53.35 

Wireman-General Foreman 63.25 56.92 

   ELEVATOR CONSTRUCTOR 
  Elevator Constructor-Journeyman 

Mechanic                          87.91        79.12  

Elevator Constructor-Mechanic in Charge                       95.74  86.17  

   FENCE ERECTOR 
  Fence Erector                   42.57       38.31  

   

FLAGPERSON  ADD LABORER ZONE RATE  

Flagperson 31.85 28.67 

   FLOOR COVERER 
  Floor Coverer-Journeyman 39.19 35.27 

Floor Coverer-Foreman 41.92 37.73 

   GLAZIER 
  

Glazier Journeyman 66.49 59.84 

   
HIGHWAY STRIPER  ADD LABORER ZONE RATE  

Highway Striper                  36.72  33.05 

   

HOD CARRIER-BRICK MASON TENDER  ADD ZONE RATE  
 

Brick Mason-Journeyman 33.17 29.85 

Brick Mason-Foreman 33.57 30.21 

   

HOD CARRIER-PLASTERER TENDER  ADD ZONE RATE  
 Plasterer Tender-Journeyman 36.92 33.23 

file:///C:/Users/nbernal/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.MSO/4572637C.xlsx%23RANGE!laborer_zone
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Plasterer Tender-Gun Tender 37.92 34.13 

Plasterer Tender-Foreman 38.28 34.45 

   IRON WORKER 
 Ironworker-Journeyman 63.95 57.56 

Ironworker-Foreman 67.43 60.68 

Ironworker-General Foreman 71.25 64.12 

   LABORER  ADD ZONE RATE  
 

SEE GROUP CLASSIFICATIONS 

  Landscaper 29.56 26.60 

Furniture Mover 31.06 27.95 

Group 1 34.72 31.25 

Group 1A 31.85 28.67 

Group 2 34.82 31.34 

Group 3 34.97 31.47 

Group 4 35.52 31.97 

Group 4A 36.47 32.82 

Group 5 35.52 31.97 

Group 6 
  Nozzlemen, Rodmen                            35.52 31.97 

Gunmen, Materialmen 35.22 31.70 

Reboundmen 34.87 31.38 

Gunite Foremen 35.92 32.33 

   
  MECHANICAL INSULATOR  ADD ZONE RATE  

 
Mechanical Insulator-Mechanic 61.29 55.16 

Mechanical Insulator-Foreman 64.29 57.86 

Mechanical Insulator-General Foreman 66.29 59.66 

   MILLWRIGHT  ADD ZONE RATE  
 

Millwright 
                                               

58.01  52.21 

   OPERATING ENGINEER  ADD ZONE RATE  
 

SEE GROUP CLASSIFICATIONS 

  Group 1 49.69 44.72 

Group 1A 52.45 47.21 

Group 2 52.98 47.68 

Group 3 53.25 47.93 

Group 4 53.99 48.59 

Group 5 54.29 48.86 
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Group 6 54.46 49.01 

Group 7 54.71 49.24 

Group 8 55.30 49.77 

Group 9 55.62 50.06 

Group 10 55.97 50.37 

Group 10A 56.16 50.54 

Group 11 56.40 50.76 

Group 11A 58.04 52.24 

Group 11B 58.85 52.97 

Foreman 57.02 51.32 

Add 7% to base rate for "Second" Shift -- 
 

Add 12.5% to base rate for "Special" shift -- 
 

   
OPERATING ENGINEER-STEEL 
FABRICATOR & ERECTOR ADD ZONE RATE  

 
SEE GROUP CLASSIFICATIONS 

  Group 1 64.99 58.49 

Group 1 Truck Crane Oiler 58.82 52.94 

Group 1 Oiler 56.86 51.17 

Group 2 63.48 57.13 

Group 2 Truck Crane Oiler 58.57 52.71 

Group 2 Oiler 56.65 50.99 

Group 3 62.24 56.02 

Group 3 Truck Crane Oiler 58.35 52.52 

Group 3 Oiler 56.43 50.79 

Group 3 Hydraulic 58.02 52.22 

Group 4 60.51 54.46 

Group 5 59.41 53.47 

Add 7% to base rate for "Second" Shift 
  

Add 12.5% to base rate for "Special" Shift 
  

   
OPERATING ENGINEER -PILEDRIVER ADD ZONE RATE  

 
SEE GROUP CLASSIFICATIONS 

  

   Group 1 64.46 58.01 

Group 1 Truck Crane Oiler 59.00 53.10 

Group 1 Oiler 57.08 51.37 

Group 2 62.92 56.63 

Group 2 Truck Crane Oiler 58.79 52.91 

Group 2 Oiler 56.88 51.19 

file:///C:/Users/nbernal/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.MSO/4572637C.xlsx%23RANGE!OP_ZONE
file:///C:/Users/nbernal/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.MSO/4572637C.xlsx%23RANGE!OP_GROUP__STEEL
file:///C:/Users/nbernal/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.MSO/4572637C.xlsx%23RANGE!OP_ZONE
file:///C:/Users/nbernal/AppData/Local/Microsoft/Windows/Temporary%20Internet%20Files/Content.MSO/4572637C.xlsx%23RANGE!OP_GROUP_PILEDRIVER
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Group 3 61.47 55.32 

Group 3 Truck Crane Oiler 58.57 52.71 

Group 3 Oiler 56.65 50.99 

Group 4 59.96 53.96 

Group 5 58.85 52.97 
Group 6 57.74 51.97 

Group 7 56.78 51.10 

Group 8 55.82 50.24 

Add 7% to base for "Second" Shift 
  

Add 12.5% to base for "Special" Shift 
  

   PAINTER  
  

Brush/Roller Painter 36.14 32.53 

Spray Painter/Paperhanger 37.38 33.64 

Sandblaster 37.43 33.69 

Structural Steel & Steeplejack 37.43 33.69 

Swing Stage 38.14 34.33 

Special Coating Application-Brush 37.38 33.64 

Special Coating Application-Spray 37.43 33.69 

Special Coating Application-Spray Steel 37.43 33.69 
Foreman 
 $1.00 above highest Journeyman   

   PILEDRIVER 
  Piledriver-Journeyman                        55.46         49.91  

Piledriver-Foreman                   59.19         53.27  

   

   PLASTERER  ADD ZONE RATES  
 Plasterer - Journeyman 38.82 34.94 

Plasterer - Foreman 41.07 36.96 

   PLUMBER/PIPEFITTER 
  Plumber/Pipefitter-Journeyman 49.80 44.82 

Plumber/Pipefitter-Foreman 53.08 47.77 

Plumber/Pipefitter-General Foreman 56.36 50.72 

   REFRIGERATION 
  Refrigeration 48.19                                            43.37 
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   ROOFER (Does not include sheet metal 
roofs)    

Roofer 21.48 19.33 

   SHEET METAL WORKER  ADD ZONE RATE  
 

Sheet Metal Worker-Journeyman 56.43 50.79 

Sheet Metal Worker-Foreman 59.56 53.61 

Sheet Metal Worker-General Foreman 62.70 56.43 

   SPRINKLER FITTER 
  

Sprinkler Fitter -Journeyman                   20.50        18.45  

   SURVEYOR  ADD ZONE RATE  
 Surveyor 53.25 47.93 

   TAPER 
  Taper 41.41 37.27 

   TILE SETTER/TERRAZZO 
WORKER/MARBLE MASON-FINISHER 

  Tile, Terrazzo and Marble Finisher –
Journeyman 

                                               
27.02  24.32 

Tile, Terrazzo and Marble Finisher –
Foreman 28.27 25.44 

Tile, Terrazzo and Marble Finisher –
General Foreman 30.02 27.02 

   TILE SETTER/TERRAZZO 
WORKER/MARBLE MASON  ADD ZONE RATE  

 Tile Setter-Journeyman 35.58 32.02 

Tile Setter-Foreman 36.83 33.15 

Tile Setter-General Foreman 38.58 34.72 

Terrazzo/Marble Mason-Journeyman 37.08 33.37 

Terrazzo/Marble Mason-Foreman 38.33 34.50 

Terrazzo/Marble Mason-General Foreman 40.08 36.07 

   
TRAFFIC BARRIER ERECTOR  ADD LABORER ZONE RATE  

Traffic Barrier Erector 34.72 31.25 

   TRUCK DRIVER  
  SEE GROUP CLASSIFICATIONS  ADD ZONE RATE  

 Group 1 48.50 43.65  

file://laborvegas/labordata/PWP%20Survey/PWP%202016-2017/Rates/CLARK.doc%23Truck_Driver_08
file://laborvegas/labordata/PWP%20Survey/PWP%202016-2017/Rates/CLARK.doc%23Truck_Zone
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Group 2                48.60  43.74 

Group 3                   48.81  43.93 

Group 4                     48.99  44.09 

Group 5 49.14  44.23  

Group 6 49.49                         44.54  
Foreman $1.00 above highest paid 
journeyman supervised. 

  

   WELL DRILLER  
  Well Driller                             50.13  45.12 

   LUBRICATION AND SERVICE 
ENGINEER (MOBILE AND GREASE 
RACK)  ADD OPERATING ENG. ZONE RATE  
Lubrication and Service Engineer (mobile 
and grease rack) 

                                               
54.71  49.24 

   SOIL TESTER (CERTIFIED) 
  Soil Tester (Certified) 39.20 35.28 

   SOILS AND MATERIALS TESTER 
  Soils and Materials Tester 39.20 35.28 
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Job Descriptions for Recognized Classes of Workmen 

 
        Regarding job descriptions for public works projects, please take notice of the following:  

1. Pursuant to NAC 338.0095(1)(a), "A workman employed on a public work must be paid based 
on the type of work that the workman actually performs on the public work and in accordance 
with the recognized class of the workman."  

2. The work description for a particular class is not intended to be jurisdictional in scope nor to be 
construed as limiting or prohibiting any worker from performing the work of one or more classes.  

3. Any person who believes that a type of work is not classified, or who otherwise needs 
clarification pertaining to the recognized classes or job descriptions, shall contact the Labor 
Commissioner, in writing,  for a determination of the applicable classification and pay rate for a 
particular type of work.   

4. The job descriptions set forth or referenced herein supersede any and all descriptions 
previously agreed upon by the Labor Commissioner in any settlement agreements or 
stipulations arising out of contested matters.   

5. The following specific provisions, where applicable, shall prevail over any general provisions of  
the job descriptions:  

 Amendments to the prevailing wage determinations; 
 Group Classifications and/or descriptions recognized by the Labor Commissioner and 

included with wage determinations for a particular type of work in a particular 
county.                     

 

AIR BALANCE TECHNICIAN, includes but is not limited to: 
Inspecting, testing, programming, documenting, adjusting and balancing heating, cooling and ventilating 
systems using specialized tools and testing equipment to attain performance standards specified in the design 
of the systems. 

ALARM INSTALLER, includes but is not limited to: 

1. Installing or testing electrical protective signaling systems used to provide notification of fire, burglary or 
other irregularities on the premises of the subscriber of the system; 

2. Installing of wiring and signaling units; 
3. Repairing electrical protective signaling systems 
4. Starting up, programming and documenting systems; 

BOILERMAKER, includes but is not limited to: 

1. Constructing, assembling, maintaining and repairing stationary steam boilers and boiler house 
auxiliaries; 

2. Aligning structures or plate sections to assemble boiler frame tanks or vats; 
3. Assisting in the testing of assembled vessels, directing cleaning of boilers and boiler furnaces; 
4. Inspecting and repairing boiler fittings, including, without limitation, safety valves, regulators, automatic-

control mechanisms, water columns and auxiliary machines. 
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BRICKLAYER, includes but is not limited to: 

1. Laying materials, including without limitation, brick, structural tile and blocks of concrete, cinder, glass, 
gypsum and terra cotta, but not including stone, to construct or repair walls, partitions, arches, sewers, 
and other structures; 

2. Laying and aligning bricks, blocks or tiles to build or repair structures for high temperature equipment, 
including, without limitation, cupola, kilns, ovens and furnaces; and 

3. Fastening or fusing brick or other building materials to structures with wire clamps, anchor holes, 
torches or cement. 

4. Pointing-cleaning-caulking of all types of masonry; caulking of window frames encased in masonry on 
brick, stone or cement structures, including grinding and cutting out on such work and sand blasting, 
steam cleaning and gunite work. 

5. Pointing, cleaning and weatherproofing of buildings, grain elevators and chimneys built of stone, brick 
or concrete, including grinding and cutting out, sand blasting and gunite work on the same.  

CARPENTER, includes but is not limited to: 

1. Laying out, constructing, erecting, fabricating, installing and repairing structures and fixtures of wood, 
plywood, or alternative materials, doors and hardware and the fastening of the same, inclusive of 
garage or overhead door openers, cabinets, framework, floors, and acoustical ceiling systems using 
carpenter's hand tools and power tools; 

2. Installing or erecting metal studs, drywall, lathing, wall partitions, prefabricated EFIS panels or any 
other system of panels that is attached to the interior or exterior of any building or structure, insulation 
and all types of ceilings; 

3. Pre-cast concrete and concrete form work which includes but is not limited to: setting of templates, 
layout, fabrication, constructing, placing, erection, rigging and hoisting, stripping and removing of all 
forms which are to be reused; 

4. Plywood decking, including, without limitation, stacking and installation of the plywood and the plywood 
decking; 

5. Cutting, setting, removing of beam sides and soffits, bracing, and pads; 
6. Constructing all wood panel forms and frame wall; 
7. Building, erecting and disassembling self-supporting scaffolds that are more than 14 feet in height; 
8. Laying out, cutting, joining, fitting of Foam Architectural Elements if same are attached mechanically; 

and 
9. Shaping, cutting and planing by any means if done by hand or machine. 

CEMENT MASON, includes but is not limited to: 

1. Smoothing and finishing surfaces of poured concrete floors, walls, sidewalks and curbs to specified 
textures; 

2. Patching holes with fresh concrete or an epoxy compound; 
3. Molding expansion joints and edges through the use of edging tools, jointers and straightedges; 
4. Setting of curb and gutter forms one board high; 

ELECTRONIC COMMUNICATION TECHNICIAN, includes but is not limited to: 

1. Pulling cable, installing and trimming devices, terminating loops, circuits, or other data gathering points; 
2. Termination of main control panels, racks, or other head end equipment, as well as testing of all circuits 

from the field devices to the main control panels and/or equipment; 
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3. Utilizing test equipment for the purpose of troubleshooting and verifying the integrity of the circuits in 
question; 

4. Using hand tools to assemble and install data communication lines and equipment computer systems, 
antennas and towers; 

5. Disassembling equipment to adjust, repair or replace parts using hand tools; 
6. Starting up, programming and documenting systems; 
7. Measuring, cutting, splicing, connecting, soldering and installing wire and cable associated with 

communication systems 

ELECTRICIAN LINEMAN, includes but is not limited to: 

1. Erecting and repairing wood poles and prefabricated light duty metal towers, cable and related 
equipment to construct overhead transmission and distribution power lines used to conduct electrical 
energy between generating stations, substations and consumers; 

2. Directing and assisting electrician ground men in attaching cross arms, insulators, lightning arresters, 
switches, wire conductors and auxiliary equipment to poles and towers in preparation of erecting the 
poles or towers; 

3. Climbing erected poles or towers and installing equipment such as transformers 
4. Strings wire conductors between erected poles with assistance of ground helpers and adjusts slack in 

conductors to compensate for contraction and elongation of conductors due to temperature variations, 
using winch. 

ELECTRICIAN GROUNDMAN, includes but is not limited to: 

1. Working under the direct supervision of linemen, including the operation of jackhammers and man 
hauls; 

2. Loading and unloading of materials and equipment used by electrician lineman. 
3. Does not include climbing poles, towers or other structures or working in the proximity of energized 

lines or equipment; 

ELECTRICIAN-NEON SIGN, includes but is not limited to: 

1. Installing, servicing and repairing plastic, neon and illuminated signs; 
2. Ascending ladders or operating hydraulic or electric hoist to install, service, or examine sign to 

determine cause of malfunction; 
3. Wiring, rewiring or removing defective parts and installing new parts using electrician's tools; 
4. Removing sign or part of sign for repairs, such as structural fabrication, scroll repair, or transformer 

repair; 

ELECTRICIAN WIREMAN, includes but is not limited to: 

1. Laying out plans, installing, testing and repairing wiring, electrical fixtures, apparatus and control 
equipment; 

2. Measuring, cutting, bending, threading, assembling and installing electrical conduit by using tools 
including, without limitation, a hacksaw, pipe threader, or conduit bender; 

3. Pulling wiring through conduit; 
4. Splicing wires; 
5. Connecting wiring to lighting fixtures and power equipment; 
6. Installing control and distribution apparatus, including, without limitation, switches, relays and circuit 

breakers, and fastening such apparatus into place; 
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7. Connecting power cables to equipment, including, without limitation, electric ranges and motors, and 
installing grounding leads; 

8. Testing the continuity of a circuit to ensure electrical compatibility and safety of components using 
testing instruments, including, without limitation, an ohmmeter, a battery and buzzer, and an 
oscilloscope; 

9. As necessary, cutting and welding steel structural members; 

ELEVATOR CONSTRUCTOR, includes but is not limited to: 

1. Assembling, installing, repairing and maintaining electric and hydraulic freight and passenger elevators, 
escalators and dumbwaiters; 

2. Cutting pre-fabricated sections of framework, rails and other elevator components to specified 
dimensions, using acetylene torch, power saw, and disc grinder; 

3. Installing cables, counterweights, pumps, motor foundations, escalator drives, guide rails, elevator cars, 
and control panels, using hand tools; 

FENCE ERECTOR, includes but is not limited to: 

1. Erecting or repairing chain link, wooden, tortoise, wire/wire mesh, or temporary fencing; 
2. Mixing and pouring concrete around bases of posts and tamping soil into post hole to embed post; 
3. Digging post holes with a spade, post hole digger or power driven auger; 
4. Aligning posts through the use of lines or by sighting; 
5. Verifying vertical alignment of posts with a plumb bob or spirit level; 

FLAG PERSON, includes but is not limited to: 

1. Directing movement of vehicular traffic through construction projects; 
2. Distributing traffic control signs and markers along site in designated pattern; 
3. Informing drivers of detour routes through construction sites; 

FLOOR COVERER, includes but is not limited to: 

1. Applying blocks, strips or sheets of shock-absorbing, sound-deadening or decorative covering to floors 
and walls, including carpets or rugs; 

2. Measuring and cutting covering materials, such as rubber, linoleum, astro-turf, or cork tile and 
foundation material such as felt, using rule, straightedge, linoleum knife and snips; 

3. Spreading adhesive cement over floor to cement foundation material to floor for sound-deadening, and 
to prevent covering from wearing at the board joints; 

4. Rolling finished floors to smooth the floor and press cement into base and covering; 
5. Fitting of devices for the attachment of carpet, linoleum, rubber and all resilient floor coverings and the 

fitting of metal edges, corners and caps used in the installation of the foregoing materials and all other 
preparatory work; 

GLAZIER, includes but is not limited to: 

1. Installing, setting, cutting, preparing, or removal of glass, or materials used in lieu thereof, including, 
without limitation, in windows, doorways, showers, bathtubs, skylights and display cases; 

2. Installing glass on surfaces, including, without limitation, fronts of buildings, interior walls and ceilings; 
3. Installing pre-assembled framework for windows and doors designed to be fitted with glass panels, 

including stained glass windows by using hand tools; 
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4. Loading and arranging of glass on trucks at the site of the public work; 

HIGHWAY STRIPER, includes but is not limited to: 

1. Painting highways, streets and parking surfaces by using manually propelled or mechanically propelled 
machines, brushes, rollers or spray guns; 

2. Installing any device or application of any material used in lieu of paint for traffic direction, including, 
without limitation, buttons, tapes, plastics, rumble bars and other similar materials; 

HOD CARRIER-BRICK MASON TENDER, includes but is not limited to: 

1. Tending to or assisting brick masons, bricklayers and stonemasons; 
2. Mixing, packing, wheeling and tempering mortar and fire clay; 
3. Mixing, supplying and holding materials or tools; 
4. Mixing, handling and conveying all other materials used by brick masons, bricklayers and stone 

masons; 
5. Building scaffolds, trestles, boxes and swinging staging used exclusively by bricklayers and stone 

masons; 
6. Hanging cables and placing putlogs; 
7. Carrying bricks and mortar in a hod; 
8. Cleaning work area and equipment of bricklayers and stone masons 

HOD CARRIER-PLASTERER TENDER, includes but is not limited to: 

1. Serving Plasterers in any capacity; 
2. Handling materials after the materials are delivered as used by a Plasterer; 
3. Building and handling all necessary trestle, scaffolding and planking of scaffolding for the exclusive use 

of Plasterers; 
4. Building mortar boxes, mortar boards and stands. 

IRONWORKER, includes but is not limited to: 

1. Performing duties, as part of a crew, to raise, place and unite girders, columns and other structural 
steel members to form completed structures or structure frameworks; 

2. Setting up hoisting equipment for raising and placing structural steel members; 
3. Fastening steel members to cable of hoist, using chains, cable or rope; 
4. Forcing steel members into final position using turnbuckles, crowbars, jacks, hand tools; 
5. Aligning rivet holes in steel members with corresponding holes in previously placed steel members by 

driving drift pins to handle of wrench through holes; 
6. Bolting aligned steel members to keep them in position until the steel members can be permanently 

riveted, bolted or welded into place; 
7. Cutting and welding steel members; 
8. Installing and repairing gates, iron doors, flagpoles, iron fences and roof decking; 
9. Installing corrugated sheets when attached to steel frames; 
10. Stud welding of all iron, steel and metal to structural steel; 
11. Handling and setting of steel and metal joists; 
12. Loading, unloading, hoisting, handling, signaling, placing and erecting of pre-stressed and pre-cast 

materials; 
13. Handling, racking, sorting, cutting, bending, hoisting, placing, burning, welding and tying all material 

used to reinforce concrete construction; 
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LABORER, includes but is not limited to: 

     
Perform tasks involving physical labor at building, highway, and heavy construction projects, tunnel and shaft 
excavations, and demolition sites. May operate hand and power tools of all types: air hammers, earth 
tampers, cement mixers, small mechanical hoists, and a variety of other equipment and instruments. May 
clean and prepare sites, dig trenches, set braces to support the sides of excavations, erect scaffolding, clean 
up rubble and debris, and remove asbestos, lead, and other hazardous waste materials. May assist other craft 
workers.  
  
MARBLE MASON, includes but is not limited to: 

1. Cutting, tooling, and setting marble slabs in floors and walls of buildings and renovating and polishing 
marble slabs previously set in buildings; 

2. Trimming, facing and cutting marble to a specific size using a power saw, cutting and facing equipment, 
and hand tools 

3. Drilling holes in marble slabs and attaching brackets; 
4. Spreading mortar on the bottom and sides of a marble slab and on the side of adjacent marble slabs; 
5. Setting blocks in positions, tamping a marble slab into place and anchoring bracket attachments with 

wire; 
6. Filling joints between marble slabs with grout and removing excess grout with a sponge; 
7. Cleaning and beveling cracks and chips on marble slabs using hand tools and power tools; 
8. Heating cracked or chipped areas of a marble slab with a blowtorch and filling the defect with a 

composition mastic that matches the grain of the marble slab; and 
9. Polishing marble slabs and other ornamental stone to a high luster by using hand tools and power 

tools. 

MECHANICAL INSULATOR, includes but is not limited to: 

1. Covering and lining structures with cork, canvas, tar paper, magnesia and related materials; 
2. Installing blown-on insulation on pipe and machinery; 
3. Lining of mechanical room surfaces and air handling shafts; 
4. Filling and damming of fire stops and penetrations including, but not limited to, electrical and 

mechanical systems; 
5. Foam applications for the purpose of thermal, acoustical, or fire protective purposes, including RTV 

foams or equivalents, applied to mechanical or electrical systems; 
6. Duct lining and duct wrapping, direct application and installation of fire protection of grease ducts, 

exhaust systems, or any other ductwork for acoustical or thermal purposes; 
7. Insulation of field joints on pre-insulated underground piping and the pouring of Gilsilite or its 

equivalent; 
8. The application of material, including metal and PVC jacketing, on piping, fittings, valves, flanges, 

boilers, ducts, plenums, flues, tanks, vats, equipment and any other hot or cold surface for the purpose 
of thermal control; 

MILLWRIGHT, includes but is not limited to: 

1. Installing machinery and equipment according to layout plans, blueprints and other drawings in 
industrial establishments by using hoists, lift trucks, hand tools and power tools; 

2. Dismantling machines by using hammers, wrenches, crowbars and other hand tools; 
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3. Assembling and installing equipment, including, without limitation, shafting, conveyors, monorails and 
tram rails, by using hand tools and power tools; 

4. Constructing foundations for machines by using hand tools and building materials, including, without 
limitation, wood, cement and steel; 

5. Assembling machines and bolting, welding, riveting or otherwise fastening them to a foundation or other 
structure by using hand tools and power tools; and 

6. Repairing and lubricating machines and equipment (at the site of the public work) assembled and used 
by millwrights. 

OPERATING ENGINEER, includes but is not limited to: 

Operate one or several types of power construction equipment, such as motor graders, bulldozers, scrapers, 
compressors, pumps, derricks, shovels, tractors, or front-end loaders to excavate, move, and grade earth, 
erect structures, or pour concrete or other hard surface pavement. 

PAINTER, includes but is not limited to: 

1. All painting of walls, equipment, buildings, bridges and other structural surfaces by using brushes, 
rollers and spray guns; 

2. Application of wall coverings/wall paper; 
3. Removing old paint to prepare surfaces before painting the surface; 
4. Mixing colors or oils to obtain desired color or consistency; 
5. Sanding surfaces between coats and polishing final coat to a specified finish; 
6. Cutting stencils and brushing and spraying lettering and decorations on surfaces; 
7. Washing and treating surfaces with oil, turpentine, mildew remover or other preparations; 
8. Filling cracks, holes and joints with caulk, putty, plaster or other filler by using caulking gun or putty 

knife; 

PILEDRIVER, includes but is not limited to: 

1. Operating pile drivers mounted on skids, barge, crawler, treads or locomotive crane to drive piling as 
foundations for structures including, without limitation, buildings, bridges and piers; 

2. Barking, shoeing, splicing, form building, heading, centering, placing, driving, staying, framing, 
fastening, automatic pile threading, pulling and/or cutting off of piling; 

3. Fabricating, forming, handling and setting of all such pre-cast, pre-stressed and post-stressed shapes 
that are an integral part of docks, piers, wharves, bulkheads, jetties, and similar structures; 

PIPEFITTER, includes but is not limited to: 

Assembling, installing, modifying and maintaining pipe systems, pipe supports and pneumatic equipment and 
related machines and equipment components for steam, hot water, heating, cooling, lubricating, sprinkling and 
industrial and processing systems which may require: 

a. Cutting, threading and hammering pipe to specifications using tools, including, without limitation, saws, 
cutting torches and pipe threaders and benders; 

b. Attaching pipes to walls, structures and fixtures, including without limitation, radiators or tanks, using 
brackets, clamps, tools, or welding equipment; 

c. Coating non-ferrous piping materials by dipping in mixture of molten tin and lead to prevent erosion, or 
galvanic and electrolytic action; 
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PLASTERER, includes but is not limited to: 

1. Applying coats of plaster onto interior or exterior walls, ceilings, or partitions of buildings to produce a 
finished surface according to blueprints, architects' drawings and oral instruction; 

2. Creating decorative textures in finish coat by using sand, pebbles or stones; 
3. Installing guide wires on exterior surfaces of buildings to indicate thickness of plaster or stucco; 
4. Applying weatherproof, decorative covering to exterior surfaces of a building; 
5. Molding and installing ornamental plaster pieces, panels and trim; 
6. Directing workers to mix plaster to a desired consistency; 
7. Assembly of EFIS panels; 
8. Laying out, cutting, joining, fitting and installation of Architectural Foam Elements which are trowel 

applied or adhesive set; 
9. Applying, shaping, cutting, and planing in preparation for netting done by hand or machine; 
10. All plaster or synthetic finishes applied to Foam Architectural Elements 

PLUMBER, includes but is not limited to: 

Assembling, installing and repairing pipes, fittings and fixtures for heating, water and drainage systems inside 
of buildings and to a point 5 feet outside of buildings which may therein require: 

a. Repairing and maintaining plumbing by replacing defective washers, repairing or mending broken 
pipes, and opening clogged drains; 

b. Assembling pipe sections, tubing and fittings by using screws, bolts, solder, plastic solvent and 
caulking; 

c. Installing pipe assemblies, fittings, valves and fixtures, including, without limitation, sinks, toilets and 
tubs, by using hand tools and power tools; 

d. Cutting openings in structures, excluding concrete, to accommodate pipe and pipe fittings by using 
hand tools and power tools; 

e. Filling pipes and plumbing fixtures with water or air and observing pressure gauges to detect and locate 
leaks. 

REFRIGERATION MECHANIC, includes but is not limited to: 

1. Installing and repairing industrial and commercial refrigeration systems; 
2. Mounting compressors, condensers and other refrigeration components to the frame of a refrigerator by 

using hand tools and acetylene welding equipment; 
3. Assembling structural and functional components needed for refrigeration, including, without limitation, 

controls, switches, gauges, wiring harnesses, valves, pumps, compressors, condensers, cores and 
pipes; 

4. Installing expansion and control valves by using hand tools and acetylene welding equipment; 
5. Cutting, bending, threading and connecting pipe from functional components to water, power or 

refrigeration systems; 
6. Fabricating and assembling components and structural portions of a refrigeration system; 

ROOFER, includes but is not limited to: 

1. Installing and covering roofs and structures with slate, asphalt, wood and other related materials, other 
than sheet metal, by using brushes, knives, punches, hammers and other tools; 

2. Spraying roofs, sidings and walls with material to bind, seal, insulate or soundproof sections of a 
structure; 
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3. Installation of all plastic, slate, slag, gravel, asphalt and composition roofing, and rock asphalt mastic 
when used for damp and waterproofing; 

4. Installation of all damp resisting preparations when applied on roofs with mop, three-knot brush, roller, 
swab or spray system; 

5. All types of preformed panels used in waterproofing; 
6. Handling, hoisting and storing of all roofing, damp and waterproofing materials; 
7. The tear-off and/or removal of roofing and roofing materials; 

SHEET METAL WORKER, includes but is not limited to: 

1. Fabricating, assembling, dismantling, installing or repairing: 
o Sheet metal roofs, including #30 felt roofing paper installed to form a metal roofing system; 
o Sheet metal parts or equipment, including, without limitation, duct work, metal lockers and 

kitchen equipment; 
o Air-veyor and air-handling systems, regardless of materials used; 

2. Setting up and operating fabrication machines to cut, bend and straighten sheet metal; 
3. Shaping metal over anvils, blocks or forms using a hammer; 
4. Operating soldering and welding equipment to join sheet metal parts; 
5. Inspecting, assembling and smoothing seams and joints of burred surfaces; 
6. Welding, soldering, bolting, riveting, screwing, clipping, caulking or bonding component parts to 

assemble products by using hand tools, power tools and devices for lifting and handling; 

SPRINKLER FITTER, includes but is not limited to: 

Installing, dismantling, maintaining, repairing, adjusting and correcting all fire protection and fire control 
systems, including the installation of piping or tubing, appurtenances and equipment pertaining thereto, 
including both overhead and underground water mains, fire hydrants, and hydrant mains, standpipes and hose 
connection to sprinkler systems, sprinkler tank heaters, air lines and thermal systems used in connection with 
sprinkler and alarm systems. 

SURVEYOR, includes but is not limited to: 

1. Planning ground surveys designed to establish base lines, elevation and other geodetic measurements; 
2. Compiling data relevant to the shape, contour, gravitation, location, elevation and dimension of land 

and land features on or near the surface of the Earth for engineering, map making, mining, land 
evaluation, construction and other purposes; 

3. Surveying bodies of water to determine navigable channels and to secure data for construction of 
breakwaters, piers and other marine structures; 

4. Computing data necessary for driving and connecting underground passages, underground storage 
and volume of underground deposits. 

TAPER, includes but is not limited to: 

1. Sealing joints between plasterboard or other wallboards to prepare a wall surface for painting or 
papering; 

2. Mixing sealing compound by hand or with a portable electric mixer and spreading the compound over 
the joints between boards using a trowel, broad knife, or spatula; 

3. Filling cracks and holes in walls and ceilings with sealing compound ; 
4. Applying texturing compound and primer to walls and ceiling to prepare a surface for a final finish by 

using brushes, rollers and spray guns; 
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5. Coating of joint compound or taping mud; 

TERRAZZO WORKER, includes but is not limited to: 

1. Applying cement, sand, pigment and marble chips to floors and stairways to attain durable and 
decorative surfacing according to specifications or drawings; 

2. Spreading mixtures of sand, cement and water over surface with a trowel to form terrazzo; 
3. Cutting metal division strips and pressing the metal division strips into a terrazzo base so that top 

edges form a desired design or pattern and define level of finished floor surface; 
4. Spreading mixtures of marble chips, cement, pigment and water over a terrazzo base to form a finished 

surface by using a float and trowel; 
5. Pre-casting terrazzo blocks in wooden forms 

TILE SETTER, includes but is not limited to: 

1. Applying tile and materials made for tile in tile-like units to walls, floors, ceilings and promenade roof 
decks following design specification; 

2. Applying glazed, unglazed, mosaic and other ceramic tiles, which are used as a surface on floors, 
walls, ceilings, and other surfaces and which must be set to specific grade; 

3. Applying and floating all setting beds into which glazed, unglazed, mosaic, or other ceramic tiles are 
set; 

4. Leveling and plumbing tiles to a specified grade 

TILE, TERRAZZO AND MARBLE FINISHER, includes but is not limited to: 

1. Supplying and mixing construction materials for a tile setter, terrazzo worker or marble setter; 
2. Applying grout and finishing the surface of installed tile, terrazzo and marble; 
3. Cleaning installed tile, terrazzo and tile surfaces; 
4. Renovation and filling chipped, cracked and broken pieces of tile, terrazzo and marble; 
5. Grinding and polishing tile, terrazzo and marble; 
6. Assisting a tile setter, terrazzo worker or marble setter; 

TRAFFIC BARRIER ERECTOR, includes but is not limited to: 

Erects or places instruments to provide directional assistance to traffic on or near the public works construction 
project. 

TRUCK DRIVER, includes but is not limited to: 

Driving a tractor trailer combination or a truck to transport goods or materials at the site of a public work or 
between sites of a public work. (Also, see descriptions listed with Truck Driver rates, if any.) 

WELL DRILLER, includes but is not limited to: 

1. Setting, operating or tending to portable drilling rig machinery and related equipment to drill wells; 
2. Extending stabilizing jackscrews to support and level a drilling rig; 
3. Installing water well pumps; 
4. Drillings wells for industrial water supplies, irrigation water supplies or water supplies for any other 

purpose; dewatering or other similar purposes; exploration; hole drilling for geologic and hydrologic 
information; and core drilling for geologic information. 
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GROUP CLASSIFICATIONS 

 LABORER, includes but is not limited to: 
 
Group 1  
All cleanup work of debris, grounds, and building including windows and tile 
Dumpmen or Spotter (other than asphalt) 
Handling and Servicing of Flares, Watchmen  
General Laborer 
Guide Posts and Highway Signs 
Guardrail Erection and Dismantling 
Limber, Brushloader and Piler 
Pavement Marking and Highway Striping  
Traffic Control Supervisor 
 
Group 2  
Choker setter or Rigger (clearing work only) Pittsburgh  
Chipper and similar type brush shredders  
Concrete worker (wet or dry) all concrete work not listed in Group 3  
Crusher or Grizzly Tender  
Greasing Dowels  
Guinea Chaser (Stakemen)  
Panel Forms (wood or metal) handling, cleaning and stripping of Loading and unloading, (Carrying and 
handling of all rods and material for use in reinforcing concrete  
Railroad Trackmen (maintenance, repair or builders)  
Sloper  
Semi-Skilled Wrecker (salvaging of building materials other than those listed in Group 3)  
 
Group 3  
Asphalt Workers (Ironers, Shovelers, Cutting Machine)  
Buggymobile  
Chainsaw, Faller, Logloader and Bucker  
Compactor (all types)  
Concrete Mixer under 1/2 yard  
Concrete Pan Work (Breadpan type), handling,  cleaning\stripping  
Concrete Saw, Chipping, Grinding, Sanding, Vibrator  
Cribbing, Shoring, Lagging, Trench Jacking, Hand-Guided Lagging Hammer  
Curbing or Divider machine  
Curb Setter (precast or cut)  
Ditching Machine (hand-guided)  
Drillers Helper, Chuck Tender  
Form Raiser, Slip Forms  
Grouting of Concrete Walls, Windows and Door Jams  
Headerboardmen  
Jackhammer, Pavement Breaker, Air Spade  
Mastic Worker (wet or dry)  
Pipewrapper, Kettlemen, Potmen, and men applying asphalt, creosote and similar type materials  
All Power Tools (air, gas, or electric), Post Driver  
Riprap-Stonepaver and RockSlinger, including placing of sack concrete wet or dry  
Rototiller  
Rigging and Signaling in connection with Laborers' work  
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Sandblaster, Potmen, Gunmen or Nozzlemen  
Vibra-screed  
Skilled Wrecker (removing and salvaging of sash, windows, doors, plumbing and electrical fixtures)  
 
Group 4  
Burning and Welding in connection with Laborers' work  
Joy Drill Model TWM-2A, Gardner Denver Model DN143 and similar type drills (in accordance with 
Memorandum of Understanding between Laborers and Operating Engineers dated at Miami, Florida, Feb. 3, 
1954) and  Track Drillers, Diamond Core Drillers, Wagon Drillers, Mechanical Drillers on Multiple Units  
High scalers  
Concrete pump operator  
Heavy Duty Vibrator with Stinger 5" diameter or over  
Pipelayer, Caulker and Bander  
Pipelayer-waterline, Sewerline, Gasoline, Conduit  
Cleaning of Utility Lines  
Slip Lining of Utility Lines (including operation of Equipment)  
TV Monitoring and Grouting of Utility Lines  
Asphalt Rakers  
 
Group 4A 
Foreman 
 
Group 5  
Construction Specialists  
Blasters and Powdermen, all work of loading, placing, and blasting of all powder and explosives of any type, 
regardless of method used for such loading and placing  
Asbestos removal  
Lead abatement  
Hazardous waste  
Material removal  
 
Group 6  
Gunite Foremen, Nozzlemen, Rodmen, Gunmen, Materialmen, Reboundmen  
 

OPERATING ENGINEER, includes but is not limited to: 

Group 1  
Engineer Assistant 
 
Group 1A 
Heavy Duty Repairman Helper 
Oiler 
Parts man  
 
Group 2  
Compressor Operator  
Material Loader and/or Conveyor Operator (handling building materials)  
Pump Operator  
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Group 3  
Bobcat or similar loader, 1/4 cu. yd. or less  
Concrete Curing Machines (streets, highways, airports, canals)  
Conveyor Belt Operator (tunnel)  
Forklift (under 20 )  
Engineer Generating Plant (500 K.W.)  
Mixer Box Operator (concrete plant)  
Motorman  
Rotomist Operator  
Oiler (truck crane) 
 
Group 4  
Concrete Mixer Operator, Skip type  
Dinky Operator  
Forklift (20'  or over) or Lumber Stacker  
Ross Carrier  
Skip Loader Operator (under one (1) cu. yd.)  
Tie Spacer  
 
Group 5  
Concrete Mixers (over one (1) cu. yd.)  
Concrete Pumps or Pumpcrete Guns  
Elevator and Material Hoist ( one (1) drum)  
Groundman for Asphalt Milling and similar  
 
Group 6  
Auger type drilling equipment up to and including 30 ft. depth digging capacity m.r.c. 
Boom Truck or Dual Purpose a-Frame Truck  
B.L.H. Lima Road Pactor or similar  
Chip Box Spreader (Flaherty type or similar)  
Concrete Batch Plant (wet or dry)  
Concrete Saws (highways, streets, airports, canals)  
Locomotives (over thirty (30) tons)  
Maginnis International Full Slab Vibrator (airports, highways, canals and warehouses)  
Mechanical Finishers (concrete) (Clary, Johnson, Bidwell  Bridge Deck or similar types)  
Mechanical Burn, Curb and/or Curb and Gutter Machine (concrete or asphalt)  
Pavement Breaker, Truck Mounted, with compressor combination  
Pavement Breaker or Tamper (with or without compressor combination)  
Power Jumbo Operator (setting slip-forms, etc., in tunnels)  
Roller Operator (except asphalt)  
Self-Propelled Tape Machine  
Self-Propelled Compactor (single engine)  
Self-Propelled Power Sweeper Operator  
Slip-Form Pump (power-driven by hydraulic, electric, air, gas, etc. lifting device for concrete forms)  
Small Rubber-Tired Tractors  
Snooper Crane, Paxton-Mitchell or similar  
Stationary Pipe Wrapping, Cleaning and Bending Machine Operator  
 
Group 7  
Auger type drilling equipment over 30 ft. depth digging capacity m.r.c.  
Compressor (over 2)  
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Concrete Conveyor or Concrete Pump, truck or equipment mounted (any assistance required shall be 
performed by an Assistant to Engineer)  Boom length to apply  
Concrete Conveyor, Building Site  
Drilling and Boring Machine, vertical and horizontal (not to apply to waterliners, wagon drills or jack hammers)  
Crusher Plant Engineer  
Generators  
Kolman Loader  
Material Hoist (two (2) or more drums)  
Mechanical Finishers or Spreader Machine (asphalt, Barber-Greene or similar)  
Mine or Shaft Hoist  
Pipe Bending Machines (pipeline only)  
Pipe Cleaning Machines (tractor-propelled and supported)  
Pipe Wrapping Machines (tractor-propelled and supported)  
Portable Crushing and Screening Plants  
Post Driller And/Or Driver  
Pumps ( over 2)  
Roller Operator (asphalt)  
Screedman (except asphaltic or concrete paving)  
Screedman (Barber-Greene and similar) (asphaltic or concrete paving)  
Self-Propelled Boom-Type Lifting Device (center mount)  (on ten (10) ton capacity or less)  
Slusher Operator  
Surface Heater and Planer Operator  
Trenching Machine (maximum digging capacity three (3) ft. depth) (Any assistance in the operation, if needed, 
shall be performed by an Assistant to Engineer)  
Truck-Type Loader  
Welding Machines (gasoline or diesel)  
 
Group 8  
Asphalt Plant Engineer  
Asphalt Milling Machine  
Cast-In-Place Pipe-Laying Machine  
Combination Slusher and Motor Operator  
Concrete Batch Plant (multiple units)  
Dozer Operator  
Drill Doctor  
Elevating Grader Operator  
Grooving and Grinding Machine (highways)  
Ken Seal Operator  
Loader (up to and including two and one-half (2 1/2) cu. yds)  
Mechanical Trench Shield  
Mixermobile  
Push Cats  
Road Oil Mixing Machine Operator Wood-Mixer (and other similar Pugmill equipment)  
Rubber-Tired Earthmoving Equipment (up to and including thirty-five (35) cu. yds.  "struck " m.r.c., Euclids, T-
Pulls, DW10, 20, 21 and similar)  
Self-Propelled Compactors with Dozer; Hyster 450, Cat 825 or similar  
Sheepfoot  
Small Tractor (with boom)  
Soil Stabilizer (P & H or equal)  
Timber Skidder (rubber-tired) or similar equipment  
Tractor-Drawn Scraper  
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Tractor Operator  
Tractor-Mounted Compressor Drill Combination  
Trenching Machine Operator (over three (3) feet depth)  
Tri-Batch Paver  
Tunnel Badger or Tunnel Boring Machine Operator  
Tunnel Mole Boring Machine  
Vermeer T-600b Rock Cutter  
 
Group 9  
Chicago Boom  
Combination Backhoe and Loader (up to and including 3/8 cu. yd.)  
Combination Mixer and Compressor (gunite)  
Heavy Duty Repairman and/or Welder  
Lull Hi-Lift (twenty (20) feet or over)  
Mucking Machine  
Sub-Grader (Gurries or other types)  
Tractor (with Boom) (D6 or larger)  
Track-Laying-Type Earthmoving Machine  (single engine with tandem scrapers )  
  
Group 10  
Boom-Type Backfilling Machine  
Bridge Crane  
Cary-Lift or similar  
Chemical Grouting Machine  
Derricks (two (2) Group 10 Operators required when swing engine remote from hoist)  
Derrick Barges (except excavation work)  
Euclid Loader and similar types  
Gradesetter, Grade Checker  
Heavy Duty Rotary Drill Rigs    
Lift-Slab (Vagtborg and similar types)  
Loader (over two and one-half (2 1/2 cu. yds. up to and including four (4) cu. yds.)  
Locomotive (over one hundred (100) tons, single or multiple units)  
Multiple-Engine Earthmoving Machines (Euclid Dozers, etc.)  
Pre-Stress Wire Wrapping Machine  
Rubber-Tired Scraper, Self-Loading  
Single-Engine Scraper (over thirty-five (35) cu. yds.)  
Shuttle Car (Reclaim Station)  
Train Loading Station  
Trenching Machine multi-engine with sloping attachments (Jefco or similar)  
Vacuum Cooling Plant  
Whirley Crane (up to and including twenty-five (25) tons)  
 
Group 10A  
Backhoe-Hydraulic (up to and including one (1) cu. yd.)  
Backhoe (up to and including one (1) cu. yd.) (Cable)  
CMI Dual Lane Auto-Grader SP30 or similar type  
Cranes (not over twenty-five (25) tons) (hammerhead and gantry)  
Finish Blade  
Gradalls (up to and including one (1) cu. yd.)  
Motor Patrol Operator  
Power Shovels, Clamshells, Draglines, Cranes (up to and including one (1) cu. yd.)  
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Rubber-Tired Scraper, Self-Loading (twin engine)  
Self-Propelled Boom-Type Lifting Device, center mount (over 10 tons up to and including 25 tons)  
 
Group 11  
Automatic Asphalt or Concrete Slip-Form Paver  
Automatic Railroad Car Dumper  
Canal Trimmer  
Cary Lift, Campbell or similar type  
Cranes (over twenty-five (25) tons)  
Euclid Loader when controlled from the Pullcat  
Highline Cableway Operator  
Loader (over four (4) cu. yds. up to and including twelve (12) cu. yds.)  
Multi-Engine Earthmoving Equipment (up to and including seventy-five (75) cu. yds. struck  m.r.c.)  
Multi-Engine Scrapers (when used to Push Pull)  
Power Shovels, Clamshells, Draglines, Backhoes Gradalls (over one (1) cu. yd. and up to and including seven 
(7) cu. yds. m.r.c.)  
Self-Propelled Boom-Type Lifting Device (center mount)  (over 25 tons m.r.c.)  
Self-Propelled Compactor (with multiple-propulsion power units)  
Single-Engine Rubber-Tired Earthmoving Machine, with Tandem Scraper  
Slip-Form Paver (concrete or asphalt)  
Tandem Cats and Scraper  
Tower Crane Mobile (including Rail Mount)  
Truck Mounted Hydraulic Crane when remote control equipped (over 10 tons up to and including 25 tons)  
Universal Liebher and Tower Cranes (and similar types)  
Wheel Excavator (up to and including seven hundred fifty (750) cu. yds. per hour)  
Whirley Cranes (over twenty-five (25) tons)  
 
Group 11A  
Band Wagons (in conjunction with Wheel Excavators)  
Operator of Helicopter )when used in construction work)  
Loader (over twelve (12) cu. yds.)  
Multi-Engine Earthmoving Equipment (over seventy-five  (75) cu. yds. "struck"  m.r.c.)  
Power  Shovels. Clamshells, Draglines, Backhoes, and Gradalls (over seven  7 cu. yds. m.r.c.)  
Remote-Controlled Earth Moving Equipment  
Wheel Excavator (over seven hundred fifty (750) cu. yds. per hour)  
 
Group 11B  
Holland Loader or similar or Loader (over 18 cu. yds.)  
   
   

OPERATING ENGINEERS - Steel Fabricator & Erector 

Group 1  
Cranes over 100 tons  
Derrick over 100 tons  
Self-Propelled Boom Type Lifting Devices over 100 tons  
 
Group 2  
Cranes over 45 tons up to and including 100 tons  
Derrick, 100 tons and under  
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Self Propelled Boom Type Lifting Device, over 45 tons  
Tower Crane  
 
Group 3  
Cranes, 45 tons and under  
Self Propelled Boom Type Lifting Device, 45 tons and under  
 
Group 4  
Chicago Boom  
Forklift, 10 tons and over  
Heavy Duty Repairman/Welder  
 
Group 5  
Boom Cat    
 

OPERATING ENGINEER -PILEDRIVER 
Group 1  
Derrick Barge Pedestal mounted over 100 tons  
Clamshells over 7 cu. yds.  
Self Propelled Boom Type Lifting Device, over 100 tons  
Truck Crane or Crawler, land or barge mounted over 100 tons  
 
Group 2  
Derrick Barge Pedestal mounted 45 tons up to and including 100 tons  
Clamshells up to and including 7 cu. yds.  
Self Propelled Boom Type Lifting Device over 45 tons  
Truck Crane or Crawler, land or barge mounted, over 45 tons up to and including 100 tons  
 
Group 3  
Derrick Barge Pedestal mounted under 45 tons  
Self Propelled Boom Type Lifting Device 45 tons and under  
Skid/Scow Piledriver, any tonnage  
Truck Crane or Crawler, land or barge mounted 45 tons and under  
 
Group 4  
Assistant Operator in lieu of Assistant to Engineer  
Forklift, 10 tons and over  
Heavy Duty Repairman/Welder  
 
Group 5  
No current classification  
 
Group 6  
Deck Engineer  
 
Group 7  
No current classification  
 
Group 8  
Deckhand  
Fireman  
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TRUCK DRIVER, includes but is not limited to: 

Group 1  
Drivers of dump trucks (less than 12 yds. water level), drivers of trucks (legal payload capacity less than 15 
tons), water and fuel truck drivers under 2,500 gal, pickup driver, service station attendant, teamster equipment 
(highest rate paid for dual craft operation),  warehousemen, drivers of busses on site used for transportation of 
up to sixteen (16) passengers.  

Group 2  
Drivers of dump trucks (12 yds but less than 16 yds water level), drivers of trucks (legal payload capacity 
between 15 and 20 tons), drivers of transit mix trucks (under 3 yds), dumpcrete trucks (less than 6 ½ yds water 
level), gas and oil pipeline working truck drivers, including winch truck and all sizes of trucks, water and fuel 
truck drivers (2,500 gal to 4,000 gal), truck greaser, drivers of busses (on jobsite used for transportation or 
more than sixteen (16) passengers), warehouse clerk. 

Group 3  
Drivers of dump trucks (16 yds up to and including 22 yds water level), drivers of trucks (legal payload cap. 20 
tons but less than 25 tons), drivers of dumpster trucks, drivers of transit-mix trucks (3 yds but less than 6 yds), 
dumpcrete trucks (6 ½ yds water level and over), fork lift driver, Ross Carrier driver, highway water and fuel 
drivers (4,001 gallon but less than 6,000 gallon), stock room clerk, tireman.  

Group 4  
Drivers of transit-mix trucks (6 yds or more), drivers of dump trucks (over 22 yds. water level), drivers of trucks 
(legal payload capacity 25 tons and over) drivers of fuel and water trucks (6,000 gallon and over).  

Group 5  
Drivers of trucks and trailers in combination (six axles or more).  

Group 6  
All Off-road Equipment, Truck Repairman, Transport Drivers and Drivers of Road Oil Spreader Trucks, DW 10 
and DW 20 Euclid-type equipment Letourneau pulls, Terra Cobras and similar types of equipment, also PB and 
similar type trucks when performing work within the Teamster jurisdiction, regardless of types of attachment, 
including power units pulling off-highway belly dumps in tandem. 
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ZONE RATES   

AIR BALANCE  
In addition to AIR BALANCE rates add the applicable amounts per hour, calculated on a radius from the City 
Hall of Las Vegas, Nevada:  
Zone 1-0 to 30 miles         $0.00  
Zone 2-31 to 50 miles       $2.50  
Zone 3-51 to 100 miles     $3.50 (including Laughlin)  
Zone 4-over 100 miles      $5.00 
 
 
BRICKLAYER  
In addition to BRICKLAYER rates add the applicable amounts per hour, calculated based on a radius of over 
thirty five (35) miles from the Washoe County Courthouse in Reno, Nevada:  
Zone 1-0-35 Miles        $0.00 
Zone 2-36-75 Miles      $1.25 
Zone 3-Over 75 Miles  $5.37 
  
CARPENTER (Building and Heavy Highway and Dam Construction) 
In addition to CARPENTER rates add the applicable amounts per hour, calculated from the Washoe County 
Courthouse: 
Zone 1-0 to 50 miles         $0.00 (road miles of either the Carson City Courthouse or the Washoe County 
Courthouse) 
Zone 2-51-150 miles  $3.00 
Zone 3-151-300 miles   $4.00 
Zone 4-301 miles and over $5.00 
  
CEMENT MASON 
In addition to CEMENT MASON rates add the applicable amounts per hour, calculated from the Reno Post 
Office, 50 So. Virginia St., Reno, Nevada: 
Zone 1-0-90 miles           $0.00 
Zone 2-91 miles and over  $6.00 
 
ELECTRICIAN 
In addition to Electrician rates add the applicable amounts per hour, calculated from the Washoe County 
Courthouse: 
Zone 1-0-70 miles           $0.00 
Zone 2-71-90 miles  $8.00 
Zone 3 -91 miles and over $10.00 
 
ELECTRICIAN-COMMUNICATION TECH 
In addition to Electrician Communication Tech rates add the applicable amounts per hour, calculated from the 
Washoe County Courthouse: 
Zone 1-0-70 miles           $0.00 
Zone 2-71-90 miles  $5.00 
Zone 3 -91 miles and over $7.00 
 
HOD CARRIER-BRICK MASON TENDER 
In addition to Hod Carrier Brick Mason Tender rates add the applicable amounts per hour, calculated based on 
road miles from the Washoe County Courthouse:  
Zone 1-35 to 75 miles    $1.25 
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Zone 2-76 miles and over $7.50 
 
HOD CARRIER-PLASTERER 
In addition to Hod Carrier Plasterer rates add the applicable amounts per hour, calculated based on road miles 
from So. Virginia St., Reno, Nevada:  
Zone 1-70 miles     $0.00 
Zone 70 miles and over $8.00 
 
LABORER (Highway and Dam Construction only)  
In addition to LABORER rates add the applicable amounts per hour, calculated based on road miles from 
either the Carson City Courthouse or the Washoe County Courthouse:             
Zone 1-0 to 50 miles            $0.00  
Zone 2-51 to 150 miles          $3.00    
Zone 3-151 to 300 miles        $4.00    
Zone 4-301 miles and over   $5.00    
  
LABORER   (Building Construction) 
In addition to LABORER rates add the applicable amounts per hour, calculated based on road miles from 
either the Carson City Courthouse or the Washoe County Courthouse:     
Zone 1-0 to 50 miles              $0.00  
Zone 2-51 to 150 miles          $3.00  
Zone 3-151 to 300 miles        $4.00   
Zone 4-301 miles and over  $5.00  
 
MECHANICAL INSULATOR 
In addition to MECHANICAL INSULATOR rates add the applicable amounts per hour, calculated based on a 
radius figured from Reno City Hall: 
Zone 1-0-20 miles-  $1.25  
Zone 2-21-40 miles-  $2.50 
Over 40 miles-   $10.63 
 
MILLWRIGHT  
In addition to MILLWRIGHT rates, add the applicable amounts per hour, calculated on road miles from either 
the Carson City Courthouse or the Washoe County Courthouse:  
Zone 1-1 to 15 miles          $1.25  
Zone 2-15 to 35 miles        $2.50  
Zone 3-35 miles and over   $10.63 
 
OPERATING ENGINEER  
In addition to: OPERATING ENGINEER; STEEL FABRICATOR and ERECTOR, PILEDRIVER, SURVEYOR, 
and LUBRICATION AND SERVICE ENGINEER rates add the applicable amounts per hour calculated based 
on a radius from the Washoe County Courthouse:   
Zone 1-0 to 75 miles      $ 0.00 (of either the Carson City Courthouse or the Washoe County Courthouse)  
Zone 2-75 to 150 miles          $3.00  
Zone 3-151 to 300 miles        $4.00  
Zone 4-301 miles and over   $5.00 
 
PLASTERER 
In addition to PLASTERER rates add the applicable amounts per hour, calculated from the South Virginia and 
Mill Street, Reno, Nevada: 
Zone 1-0-70 miles           $0.00 
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Zone 2-70 miles and over  $8.00 
 
SHEET METAL WORKER  
In addition to SHEET METAL WORKER rates, add the applicable amounts per hour, calculated based on a 
radius from the courthouse in Reno, Nevada: 
Zone 1-0 to 100 miles          $0.00  (including the City of Fallon and the Fallon Naval Air Base) 
Zone 2-over 100 miles           $8.12 
 
TILE SETTER/TERRAZZO WORKER/MARBLE MASON 
In addition to TILE SETTER/TERRAZZO WORKER/MARBLE MASON rates add the applicable amounts per 
hour, calculated based on a radius of over thirty five  (35) miles from the Washoe County Courthouse in Reno, 
Nevada:  
Zone 1-0-35 Miles         $0.00 
Zone 2-35-75 Miles      $1.25 
Zone 3-Over 75 Miles   $5.00 
 

TRUCK DRIVER  

In addition to TRUCK DRIVER rates add the applicable amounts per hour, calculated from Las Vegas City 

Hall:  

Zone 1-0 to 30 miles         $0.00  

Zone 2-31 to 50 miles        $1.50  

Zone 3-51 to 70 miles        $2.50 

Zone 4-Over 70 miles        $3.50 
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(SAMPLE) 

AGREEMENT FOR CONSTRUCTION  

Production Well Rehabilitation Project for 2016-2017 

TMWA Project No.: 15-0040 

Public Works Project Number: WA-2017-027 
 

 

 THIS AGREEMENT FOR CONSTRUCTION (the “Agreement”), made and entered into this ____ day of 

___________, 20___, by and between ____________________________________________________________ a 

general contractor licensed by the State of Nevada (Nevada Contractor’s License No. ________) (hereinafter referred to 

as "Contractor"), and Truckee Meadows Water Authority, P.O. Box 30013, Reno Nevada 89520-3013 (hereinafter 

referred to as "Owner"). 

 

RECITALS 

 

 WHEREAS, Owner intends to construct the Project and is engaging Contractor to perform certain labor, 

supervision and services and to provide certain equipment, goods and materials for the Project as described herein. 

 

 WHEREAS, Owner has engaged Contractor based on Contractor’s representations that it (i) is experienced in 

the type of work for which it is being engaged; (ii) is duly licensed and qualified in the State of Nevada to perform the 

type of work for which it is being engaged; (iii) is qualified, willing and able to perform the work for the Project; and 

(iv) has the expertise and capability to perform the work which will meet Owner’s objectives and which will comply 

with all applicable laws and ordinances. 

 

 WHEREAS, Contractor acknowledges it has reviewed and familiarized itself with this Agreement, including 

the documents enumerated in Article 1, and agrees to be bound by the terms and conditions contained therein. 

 

 NOW, THEREFORE, for good and valuable consideration, receipt of which is acknowledged, TMWA and the 

Contractor agree as follows: 

  

1. CONTRACT DOCUMENTS.  The “Contract Documents” consist solely of the Bidding Documents, Bonds, 

this Agreement, the General Conditions, Supplementary Conditions, Special Provisions, Technical Specifications, 

Attachments, Addenda issued prior to execution, Amendments issued after execution, and any other documents listed 

below: 

 

 None. 

 

These documents form the entire contract and are as fully a part of the Agreement as if attached to this Agreement or 

repeated herein.  Contractor represents and agrees it has carefully examined and understands this Agreement and the 

Contract Documents. 

 

2. SCOPE OF WORK.  The Contractor shall furnish all work, labor, services, supplies, materials, equipment, 

tools, transportation, supervision, appliances, and appurtenances required for the prompt and efficient completion of the 

project described as the inspection and rehabilitation of approximately four (4) water production wells.  The successful 

bidder will perform and complete the following work: inspect and service motors and pumps, rehabilitate each well, 

replace existing pump columns with new epoxy-coated and lined pump columns, and equip and assist in well flow 

testing  (“Project”) as described in the Contract Documents, including the Technical Specifications, and in accordance 

with the contract provisions, Plans, and Specifications, together with all work incidental or reasonably inferable which 

is necessary to produce the results intended by the Contract Documents (collectively, the “Work”). Contractor shall be 

responsible for the supervision and coordination of the Work, including the construction means, methods, techniques, 

sequences and procedures utilized, unless the Contract Documents specifically provide otherwise.  The Contractor 
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represents and warrants that it has fully investigated the nature, locality and site of the Work and the conditions and 

difficulties under which it is to be performed, and that it enters into this Agreement on the basis of its own examination, 

investigation and evaluation of all such matters and is in no way relying upon any opinions or representations of the 

Owner, or any of their respective officers, agents, servants, or employees with respect thereto. 
 

 

3. TIME OF COMPLETION.  All times stated in the Contract Documents, including interim milestones and 

those for the delivery and installation of materials and equipment, are of the essence of this Agreement 

 

3.1 Commencement of Work.  Contractor shall promptly commence and diligently prosecute the Work to 

be performed under this Agreement on the date fixed in a Notice to Proceed and shall perform the Work diligently, 

expeditiously and with adequate resources so as to complete the Work on time.   

 

3.2 Completion of Work.  Contractor shall achieve Substantial Completion by one hundred forty six 

(146) days from the date of the Notice to Proceed and shall achieve 100 percent completion by  one hundred 

seventy five (175) days from the date of the Notice to Proceed.  In addition, the Contractor shall achieve any critical 

intermediate project milestone dates as identified and defined in Article 7 of the Supplementary Conditions.  Contractor 

shall reschedule or resequence the Work, to the extent possible, to avoid or minimize any delay to the contract time. 

Contractor agrees it included adequate costs in the Contract Sum to provide sufficient levels of labor and equipment 

(including overtime if required) to insure that the specified dates are met.  The contract time set forth herein assumes 

zero (0) weather delay days will occur during construction of the Project, and the Contract time will not be extended 

unless weather delay days exceed the days specified above.  Should the Contractor fail to complete the Work in the 

time agreed upon, the Contractor will be subject to liquidated damages as provided herein. 

 

 

 3.3 Liquidated Damages.   Owner and Contractor recognize time is of the essence and Owner will suffer 

extensive damages if the Work is not completed within the time specified above, the exact amount of which is difficult 

to ascertain as of the effective date of this Agreement.  Accordingly, if Contractor fails to achieve Substantial 

Completion of the Work within the time specified above, Owner shall be entitled to retain or recover from Contractor, 

as liquidated damages for delay (but not as a penalty) the sum of $500.00 (Five Hundred Dollars No Cents) per day 

commencing on the expiration of the time specified above and continuing until the actual date of Substantial 

Completion is achieved; and if Contractor fails to achieve 100 percent completion of the Work within the time specified 

above, Owner shall be entitled to retain or recover from Contractor, as liquidated damages for delay (but not as a 

penalty) the sum of $250.00 (Two Hundred Fifty Dollars No Cents) per day commencing on the expiration of the 

time specified above and continuing until the actual date of 100 percent completion.  Owner may deduct liquidated 

damages from any unpaid amounts then or thereafter due the Contractor under this Agreement. If TMWA terminates 

the Contractor for default, the resulting damage will consist of liquidated damages until such reasonable time as may be 

required for final completion of the work together with any increased cost occasioned by TMWA in completing the 

Work. 

 

 

 3.4 Construction Schedule.  Contractor shall, not less than ten (10) calendar days after execution of this 

Agreement by TMWA, prepare and submit a proposed Construction Schedule to TMWA for review and acceptance in 

accordance with the General Conditions.   

 

4. CONTRACT SUM.   

 

4.1 Construction Contract Price.  Owner shall pay the Contractor, as full and complete compensation for 

Contractor’s timely performance of all the Work in accordance with the Contract Documents and to the satisfaction of 

Owner, the lump sum amount of:_______________________Dollars (the “Contract Sum”).   The amount set forth 

above includes the aggregate amount of all allowances and unit price items to be furnished or installed. 
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5. PAYMENTS. 

 

 5.1 Progress Payments.  The Owner will pay the Contractor progress payments and the final payment in 

accordance with the provisions set forth in the Specifications computed from the actual quantities of work performed 

and accepted, and the materials furnished, at the unit and lump sum prices shown in the Proposal, as bid in 

conformance with the Contract Documents defined hereinafter. Owner will retain from such estimated value of the 

work done the amounts specified in the General Conditions.  Owner shall pay to Contractor, at the end of each quarter 

this Agreement is in effect, interest for the quarter on the amount withheld at a rate to be determined by Owner in 

accordance with NRS 338.515.  Except with respect to any payment withheld pursuant to NRS 338.525, the amount 

of payments withheld as provided herein shall be retained for a period of 30 days from the date of project Completion 

and acceptance.  Contractor shall pay the subcontractors progress payments and pay interest on amounts retained 

from said progress payments in accordance with the provisions of NRS 338.510 through NRS 338.535. 

 

 5.2 Acceptance and Final Payment.   As soon as practical following the completion of all phases of the 

Work, the Contractor shall make request by letter to Owner for a final inspection and acceptance of the Work, and if, 

in Owner's opinion, all provisions of the Contract Documents and Agreement have been satisfied, Owner will cause a 

Notice of Completion to be completed by the Project Representative and sent to the Labor Commissioner. Final 

payment, constituting the entire unpaid balance of the contract sum, shall be made by Owner to Contractor when the 

obligations in the Contract Documents have been fully performed by Contractor except for Contractor’s responsibility 

to satisfy requirements, if any, which necessarily survive final payment; and the Notice of Completion has been sent 

to the Labor Commissioner and no prevailing wage disputes are under investigation by TMWA or pending before the 

Labor Commissioner. Final payment shall be made by Owner not more than 30 calendar days following the Notice of 

Completion, as specified in the General Conditions.  Final payment is further subject to Owner’s prior receipt from 

Contractor of all as-built drawings, certifications, prevailing wages, maintenance manuals, operating instructions, 

written guarantees, warranties, and bonds relating to the Work, and assignments of all guarantees and warranties from 

subcontractors, vendors, suppliers, or manufacturers, all as required by the Contract Documents.  Acceptance of final 

payment by the Contractor shall constitute a full waiver and release by the Contractor of all claims against Owner 

arising out of or relating to this Agreement. 

 

6. PREVAILING WAGE.   

 

 Contractor will pay, and will require all subcontractors to pay, unless otherwise exempt there from, all 

employees on said work a salary or wage at least equal to the prevailing salary or wage established for such work as 

set forth in the wage determinations and wage standards applicable to this work, as contained in or referenced by the 

Contract Document provisions for this Work. Pursuant to NRS 338.060, Contractor shall forfeit to the Owner, as a 

penalty, not less than $20 or more than $50 for each calendar day and portion thereof that each workman employed 

on the public work: (a) is paid less than the designated rate for work done under the contract by the Contractor or any 

subcontractor under him (b) is not reported to the public body awarding as required pursuant to NRS 338.070.  In the 

performance of this Agreement, not more than eight (8) hours shall constitute a day's work, and the Contractor shall 

not require more than (8) hours of labor in a day from any person employed by him hereunder. Contractor shall keep 

accurate records showing the name, occupation and actual per diem wages and benefits paid to each workman 

employed by him in connection with this project.  The records shall be certified in LCP Tracker and open to 

inspection by Owner, its officers and agents and at all reasonable hours.  Contractor shall inquire, and shall require 

each subcontractor to inquire, of each worker employed in connection with the public work whether the worker 

wishes to voluntarily specify his or her gender and ethnicity, and shall record and maintain such responses in 

accordance with NRS 338.070.  

 

7. INSURANCE.   

 

 The Contractor shall purchase and maintain prior to performing any Work on the Project, at its sole expense, 

from a company or companies authorized to do business in the State of Nevada, insurance policies containing the 

types of coverages and minimum limits of liability described in the General Conditions protecting from claims which 



  
 

4 
Master Form Public Works Contract 

Rev. 12.24.14 

 

may arise out of or result from the performance or non-performance of services under this Agreement by the 

Contractor or by anyone directly or indirectly employed by it, or by anyone for whose acts it may be liable, including 

without limitation subcontractors, independent contractors, and agents. Contractor shall procure and maintain at a 

minimum the insurance as required in the General Conditions, and shall require all subcontractors to procure and 

maintain at a minimum the insurance as required in the General Conditions, including but not limited to industrial 

insurance as required by the Nevada Industrial Insurance Act and the Nevada Occupational Diseases Act.  Contractor 

or his subcontractor(s) failure to pay premiums will automatically authorize Owner to, at its option, terminate this 

Agreement or withhold amounts from funds due the Contractor and make insurance premium payments on behalf of 

the Contractor and/or his subcontractors.  Contractor shall provide Owner insurance certificates no later than 10 days 

after the date of the Notice of Award, and Contractor’s failure to timely provide insurance certificates shall not result 

in any extensions to the contract time. 

 

8. PERFORMANCE AND PAYMENT BONDS.   

 

 The Contractor shall, prior to the execution of the Agreement, furnish two bonds on the forms bound herein 

approved by the Owner, one in the amount of One Hundred Percent (100%) of the Contract Sum, to guarantee the 

faithful performance of the work, and one in the amount of One Hundred Percent (100%) of the Contract Price to 

guarantee payment of all claims for labor and materials furnished.  This Contractor shall not begin work until such 

bonds are supplied to and approved by the Owner.  Contractor shall provide Owner contract bonds no later than 10 

days after the date of the Notice of Award, and Contractor’s failure to timely provide bonds shall not result in any 

extensions to the contract time. 

 

9. NONDISCRIMINATION.   

 

 In accordance with NRS 338.125, in connection with the performance of work under this Agreement, the 

Contractor agrees not to discriminate against any employee or applicant for employment because of race, creed, color, 

national origin, sex or age.  Such agreements shall include, but not be limited to, the following:  Employment, 

upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other 

forms of compensation, and selection for training, including apprenticeship.  Any violation of such provision by the 

Contractor shall constitute a material breach of the Agreement.  Further, Contractor agrees to insert this 

nondiscrimination provision in all subcontracts hereunder, except subcontracts for standard commercial supplies or 

raw materials. 

 

10. PREFERENCES.   

 

 10.1 Veteran’s Preference.  Contractor agrees to give preference as provided in NRS 338.130. If this 

provision is not complied with, the Agreement shall be void, and any failure or refusal to comply with this provision 

shall render the Agreement void. 

 

 10.2 Bidder Preference.  To the extent Contractor has sought and qualified for a bidding preference and this 

project has a value of over $250,000 pursuant to Nevada Revised Statutes Chapter 338, Contractor acknowledges and 

agrees that the following requirements shall be adhered to, documented and maintained for the duration of the Project, 

collectively, and not on any specific day:  

 

a. At least 50 percent of the workers employed on the Project (including subcontractors) must hold a 

valid driver’s license or identification card issued by the Nevada Department of Motor Vehicles;  

 

b. All vehicles used primarily for the public work will be (a) registered and (where applicable) partially 

apportioned to Nevada; or (b) registered in Nevada. 

  

c. If applying to receive a preference in bidding pursuant to NRS 338.1727, at least 50 percent of the 

design professionals who work on the Project (including sub-contractors) hold a valid driver’s license or 
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identification card issued by the Nevada Department of Motor Vehicles; and 

 

d.  The Contractor and any subcontractor engaged on the public work shall maintain and make available 

for inspection within Nevada all payroll records related to the Project.  

 

Contractor recognizes and accepts that failure to comply with any requirements herein shall entitle Owner to a penalty 

in the amount set by statute. In addition, the Contractor recognizes and accepts that failure to comply with any 

requirements herein may result in loss of certification for a preference in bidding for 5 years and/or ability to bid on 

any contracts for public works for one year pursuant to NRS Chapter 338.  

 

11. WARRANTY.   

 

 In addition to any other warranties provided by law or in the General conditions, Contractor warrants the Work 

under this Agreement to be free from all defects for a period of one year from the date of final acceptance by Owner.  

Any defects found during this period shall be repaired by the Contractor at no cost to Owner in accordance with the 

requirements of the Contract Documents. 

 

12. INDEMNIFICATION/HOLD HARMLESS. 

 

 Owner has established specific indemnification requirements which are fully set forth in the General 

Conditions, which Contractor has examined, understands and agrees to perform.  

 

13. MISCELLANEOUS. 

 

 13.1 Termination.  In addition to other provisions set forth in the Contract Documents, Owner has the right 

to terminate the Agreement without cause at any time upon giving Contractor seven days notice in writing.  In the 

event the Agreement is terminated by Owner in accordance with this provision, Owner agrees to pay Contractor for 

all work satisfactorily completed and for materials installed prior to the date of termination to the extent otherwise 

due under this Agreement. 

 

 13.2. Governing Law.  This Agreement shall be governed by, interpreted under and construed and enforced 

in accordance with the laws of the State of Nevada, with venue in the County of Washoe.  Each party acknowledges 

and agrees that the laws of the State of Nevada and the selection of venue were freely chosen. 

 

 13.3 Compliance with Laws.  Pursuant to NRS 338.153, Contractor shall comply, and shall insure each 

subcontractor and other person who provides labor, equipment, materials, supplies or services for the Project 

complies, with the requirements of all applicable state and local laws, including without limitation, any applicable 

licensing requirements and requirements for the payment of sales and use taxes on equipment, materials and supplies 

provided for the Project. 

 

 13.4 Confidentiality.  Contractor acknowledges and agrees the Drawings and Technical Specifications 

reveal critical infrastructure of facilities used for storing, transporting or transmitting water as contemplated by 

Nevada’s Homeland Security Act, and that the disclosure or release of the Drawings and Technical Specifications to 

any unauthorized person would create a substantial likelihood of compromising, jeopardizing or otherwise 

threatening the public health, safety or welfare.  Contractor shall not, and shall ensure its Subcontractors, employees 

and agents shall not, knowingly disclose such documents or information or assist, solicit or conspire with another 

person to disclose such documents or information Contract Documents without the express prior written consent of 

Owner. 

 

13.5 Attorneys’ Fees.  If either party hereto fails to perform any of its obligations under this Agreement or if 

any dispute arises between the parties hereto concerning the meaning or interpretation of any provision of this 

Agreement, then the defaulting party or the party not prevailing in such dispute, as the case may be, shall pay any and 
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all costs and expenses incurred by the other party in enforcing or establishing its rights hereunder, including, without 

limitation, court costs and reasonable attorneys’ fees and disbursements.  Any such attorneys’ fees and other expenses 

incurred by either party in enforcing a judgment in its favor under this Agreement shall be recoverable separately from 

and in addition to any other amount included in such judgment, and such attorneys’ fees obligation is intended to be 

severable from the other provisions of this Agreement and to survive and not be merged into any such judgment. 

 

13.6 Modifications.  This Agreement cannot be changed orally, and no executory agreement shall be 

effective to waive, change, modify or discharge it in whole or in part unless such executory agreement is in writing and 

is signed by the parties against whom enforcement of any waiver, change, modification or discharge is sought 

 

13.7 Entire Agreement.  This Agreement, including the exhibits and schedules hereto, contains the entire 

agreement between the parties hereto pertaining to the subject matter hereof and fully supersedes all prior written or 

oral agreements and understandings between the parties pertaining to such subject matter. 

 

13.8 Severability.  If any provision of this Agreement is held illegal or unenforceable in a judicial 

proceeding, such provision shall be severed and shall be inoperative, and, provided that the fundamental terms and 

conditions of this Agreement (including, without limitation, remain legal and enforceable, the remainder of this 

Agreement shall remain operative and binding on the Parties. 

 

 IN WITNESS WHEREOF, Owner and Contractor hereby enter into this agreement as of the date and year first 

written above.   

 

“Owner” 

 

TRUCKEE MEADOWS WATER AUTHORITY,  a joint powers authority 

 

By:_______________________________                  Date: ______________________ 

       General Manager  
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STATE OF ___________________ )  

  ) ss  

County of ____________________ )  

 

______________________________ states under penalty of perjury that he/she is the Contractor, or authorized 

agent of the Contractor, by whom the aforesaid described Work is to be performed; that he/she has read the foregoing 

Contract and understands and agrees to the terms, conditions, and requirements thereof. 

 

 CONTRACTOR:   

 ATTEST: 

By:   

Title: 

Firm: 

Address: 

City/State & Zip: 

Telephone: 

Fax: 

E-mail: 

 

 

 

 

  
 (Signature Of Contractor) 

 

DATED this _____ day of __________, 20      . 

 

On this _____day of _______________, in the year 

20__, before me, ______________________________ 

/Notary Public, personally appeared or personally 

known to me (or proved to me on the basis of 

satisfactory evidence) to be the person whose name is 

subscribed to this instrument, and acknowledged that 

he (she) executed it. 

WITNESS my hand and official seal. 

 

 

  
 Notary's Signature 

 

L.S. 
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PERFORMANCE BOND 
 

           

WHEREAS, Contractor has by written agreement dated                                 , 20       entered into a contract with 

Truckee Meadows Water Authority for PWP Bid #WA-2017-027  and titled "Production Well Rehabilitation 

Project For 2016-2017" in accordance with drawings and specifications prepared by Truckee Meadows Water 

Authority and  which contract is by reference made a part hereof, and is hereinafter referred to as the Agreement.   

 

NOW THEREFORE, KNOW ALL MEN BY THESE PRESENTS, that the undersigned, as Principal, hereinafter 

called Contractor, and  _______________________________________________________________,  a corporation 

duly organized or authorized to do business under the laws of the State of Nevada, as Surety, hereinafter called the 

Surety, are held and firmly bound unto the Truckee Meadows Water Authority, a joint powers authority created 

pursuant to NRS Chapter 277, for the Sum of ___________________________________________________ 

Dollars ($___________________), to be paid to said Truckee Meadows Water Authority for which payment, well 

and truly to be made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents.  This bond shall be governed by the laws of the State of Nevada. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that, if Contractor shall fail to promptly and faithfully 

perform said Agreement, or Contractor shall be, and is declared by Truckee Meadows Water Authority to be in 

default under the Agreement, Truckee Meadows Water Authority having performed Truckee Meadows Water 

Authority 's obligations thereunder, the Surety may promptly remedy the default or shall promptly: 

 

1) Complete the Agreement in accordance with its terms and conditions; or 

 

2) Obtain a bid or bids for completing the Agreement in accordance with its terms and conditions, and 

upon determination by Truckee Meadows Water Authority and the Surety jointly of the lowest 

responsive, responsible bidder, arrange for a contract between such bidder and Truckee Meadows 

Water Authority, and make available as work progresses (even though there should be a default or a 

succession of defaults under the contract or contracts of completion arranged under this paragraph) 

sufficient funds to pay the cost of completion less the balance of the contract price, but not 

exceeding, including other costs and damages for which the Surety may be liable hereunder, the 

amount set forth in the first paragraph hereof.  The term "balance of the contract price", as used in 

this paragraph, shall mean the total amount payable by Truckee Meadows Water Authority to 

Contractor under the Agreement and any amendments thereto, less the amount properly paid by 

Truckee Meadows Water Authority to Contractor.  No right of action shall accrue on this bond to or 

for the use of any person or corporation other than Truckee Meadows Water Authority or successors 

of Truckee Meadows Water Authority. 

 

If Contractor shall fully, promptly and faithfully perform all Contractor’s obligations under the Agreement, then this 

obligation shall be null and void; otherwise it shall remain in full force and effect.  The Surety hereby waives notice 

of any alteration or extension of time made by Truckee Meadows Water Authority and its obligation is not affected 

by any such alteration or extension provided the same is within the scope of the contract.   
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PERFORMANCE BOND 
Continued for PWP BID #WA-2017-027 and titled "Production Well Rehabilitation Project For 2016-2017”  

 
 
BY: 

 
(signature of Principle) 

 
TITLE: 

 
 L.S. 

 

 

 

 
FIRM: 
 
Address: 
 
City, State, Zip: 
 
Phone: 
 
Printed Principal’s Name:   
 
Attest by:                                                                                                                                        (signature of Notary) 
 
Subscribed and Sworn before me this   day of     , 20______. 
 
Notary public for the State of  

 
 
CLAIMS UNDER THIS BOND  

MAY BE ADDRESSED TO: 

 
 

Agent Information 
 
Name of Surety 

 
Name of Licensed Agent 

 
 
Address 

 
Address 

 
City 

 
City 

 
State/Zip Code 

 
State/Zip Code 

 
Name 

 
Agent's Name 

 
Title 

 
Agent's Title 

 
Telephone 

 
Agent's Telephone 

 
Surety's Acknowledgment: 

 
Agent's Acknowledgment: 

 
By: 

 
By: 

 

 

NOTICE:   
 

No substitution or revision to this bond form will be accepted.  Sureties must be authorized to do business in 

and have an agent for service of process in the State of Nevada.  Certified copy of Power of Attorney must be attached. 

            . 
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 LABOR AND MATERIAL 

 PAYMENT BOND  
 
WHEREAS, Contractor has by written agreement dated                                 , 20           entered into a contract with Truckee 

Meadows Water Authority for PWP Bid #WA-2017-027 and titled "Production Well Rehabilitation Project For 2016-2017" in 

accordance with drawings and specifications prepared by Truckee Meadows Water Authority and  which contract is by reference 

made a part hereof, and is hereinafter referred to as the Agreement.   

 

NOW THEREFORE, KNOW ALL MEN BY THESE PRESENTS, that the undersigned, as Principal, hereinafter called 

Contractor, and  ___________________________________________________________________,  a corporation duly organized 

or authorized to do business under the laws of the State of Nevada, as Surety, hereinafter called the Surety, are held and firmly 

bound unto the Truckee Meadows Water Authority, a joint powers authority created pursuant to NRS Chapter 277, for the Sum of 

______________________________________________________________________________________________ Dollars 

($____________________), to be paid to said Truckee Meadows Water Authority for which payment, well and truly to be made, 

we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.  This 

bond shall be governed by the laws of the State of Nevada 

 

THE CONDITION OF THIS OBLIGATION IS SUCH that, if Contractor, its heirs, executors, administrators, successors or 

assigns shall fail to pay for any materials, provision, supplies, implements or machinery used in, upon, for, or about the 

performance of the work contracted to be done, or for any work or labor thereon of any kind, together with interest at the  rate of 

twelve percent per annum, or for amounts due under the unemployment compensation law with respect to such work or labor, as 

required by the provisions of NRS 612, and Surety shall promptly make payment to all claimants as hereinafter defined, for all 

labor and material used or reasonably required for use in the performance of the Contract not to exceed the sum specified in this 

Bond, subject, however, to the following conditions: 

1) A claimant is defined as one having a direct contract with the Contractor or with a Subcontractor of the Principal 

for labor, material, or both, used or reasonably required for use in the performance of the Contract, labor and 

material being construed to include that part of water, gas, power, light, heat, oil, gasoline, telephone service, or 

rental of equipment directly applicable to the Contract. 

2) The above-named Principal and Surety hereby jointly and severally agree with Truckee Meadows Water 

Authority that every claimant as herein defined, who has not been paid in full before the expiration of a period of 

ninety (90) days after the date on which the last of such claimant's work or labor was done or performed, or 

materials were furnished by such claimant, may sue on this bond for the use of such claimant, prosecute the suit 

to final judgment for such sum or sums as may be justly due claimant, and have execution thereon.  Truckee 

Meadows Water Authority shall not be liable for the payment of any costs or expenses of any such suit. 

 

3) No suit or action shall be commenced hereunder by any claimant: 

 

a) Unless claimant, other than one having a direct contract with the Contractor, shall have given written 

notice to any two of the following:  the Contractor, Truckee Meadows Water Authority, or the Surety 

above named, within ninety (90) days after such claimant did or performed the last of the work or labor, 

or furnished the last of the materials for which said claim is made, stating with substantial accuracy the 

amount claimed and the name of the party to whom the materials were furnished, or for whom the work 

or labor was done or performed.  Such notice shall be personally served or served by mailing the same 

by registered mail or certified mail, postage prepaid, in an envelope addressed to the Principal at any 

place the Principal maintains an office or conducts its business. 

 

b) After the expiration of one (1) year following the date on which the last of the labor was performed or 

material was supplied by the party bringing suit. 

 

c) Other than in a court of competent jurisdiction for the county or district in which the construction 

contract was to be performed. 
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LABOR AND MATERIAL PAYMENT BOND 
Continued for PWP Bid #WA-2017-27 and titled “Production Well Rehabilitation Project For 2016-2017”  

 
 

4) The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder. 

 
 
BY: 

 
(signature of Principle) 

 
TITLE: 

 
 L.S. 

 

 

 

 
FIRM: 
 
Address: 

 
City, State, Zip: 

 
Phone: 

 
Printed Principal’s Name:   
 
Attest by:                                                                                                                                        (signature of Notary) 
 
Subscribed and Sworn before me this   day of     , 20       . 

 
Notary public for the State of  

 

 
 
CLAIMS UNDER THIS BOND  

MAY BE ADDRESSED TO: 

 
 

Licensed Agent Information 
 
Name of Surety 

 
Name of Licensed Agent 

 
 
Address 

 
Address 

 
City 

 
City 

 
State/Zip Code 

 
State/Zip Code 

 
Name 

 
Agent's Name 

 
Title 

 
Agent's Title 

 
Telephone 

 
Agent's Telephone 

 
Surety's Acknowledgment: 

 
Licensed Agent's Acknowledgment: 

 
By: 

 
By: 

 

NOTICE: 
 

No substitution or revision to this bond form will be accepted.  Sureties must be authorized to do business in and 

have an agent for service of process in the State of Nevada.  Certified copy of Power of Attorney must be attached. 
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Article 1  Definitions and Terminology 

 

1.01 Defined Terms. 

Wherever used in these General Conditions or in the other Contract Documents the following terms have 

the meanings indicated which are applicable to both the singular and plural thereof: 

A. Addenda – Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, or change the bidding documents or the Contract Documents. 

B. Agreement – The written Agreement for Construction between TMWA and Contractor covering 

the Work to be performed; other Contract Documents are attached to, or referenced in, the 

Agreement and made a part thereof as provided therein. 

C. Application for Payment – The form accepted by Project Representative, which is to be used by 

Contractor in requesting progress or final payments and which is to include such supporting 

documentation as required by the Contract Documents. 

D. Asbestos – Any material that contains more than one percent asbestos and is friable or is releasing 

asbestos fibers into the air above current action levels established by the United States 

Occupational Safety and Health Administration. 

E. Bid – The offer or proposal of the bidder submitted on the prescribed form setting forth the prices 

for the Work to be performed. 

F. Bidding Documents – Invitation to Bid, Instructions to Bidders, the Bid Form including any 

required attachments, Bid Bond, the proposed Contract Documents, Reference Documents, and any 

Addenda issued prior to receipt of Bids. 

G. Bidding Requirements – The advertisement or Invitation to Bid, Instructions to bidders, and the 

Bid form. 

H. Bidder – One who submits a bid directly to TMWA, as distinct from a sub-bidder, who submits a 

bid to a Bidder. 

I. BMP or BMP’s – Best management practices to reduce or prevent erosion and to control the 

sediment and wastes generated from construction activities and transported in stormwater runoff. 

BMP’s on TMWA Projects shall be as defined in the BMP Handbook. 

J. BMP Field Guide – The Nevada Contractors Field Guide for Construction Site Best Management 

Practices.  The field guide is available at www.TMstormwater.com. 

K. BMP Handbook – The Truckee Meadows Construction Site Best Management Practices 

Handbook, latest revision. The handbook is available at www.TMstormwater.com. 

L. Bonds – Bid, performance and payment bonds, and other instruments of security. 

M. Change Order – A document recommended by Project Representative, which is authorized prior 

to work begins and signed by Contractor and TMWA and authorizes an addition, deletion, or 

revision in the Work, or an adjustment in the Contract Sum or the Contract Time, issued on or 

after the Effective Date of the Agreement. 

N. Contract Bonds – The performance and payment bonds.  Also referred to as Contract Security. 

O. Contract Documents – consist solely of the Agreement, Addenda or Amendments to the 

Agreement (if any), Contractor's Bid (including documentation accompanying the Bid and any 

post-Bid documentation submitted prior to the Notice of Award, but excluding any added or 

amended terms, conditions, or provisions limiting liability or the insurance required herein) when 



 ___________________________________________________________________________  

 General Conditions Master Form rev. 11.14.13 revision 

 00700 – 4 

attached as an exhibit to the Agreement, the Notice to Proceed, the Bonds, the General 

Conditions, the Supplementary Conditions, the Technical Specifications, and the Drawings as the 

same are more specifically identified in the Agreement, together with all written amendments, 

modifications, and supplements issued on or after the Effective Date of the Agreement. 

P. Contract Sum – The amount payable by TMWA to Contractor under the Contract Documents as 

stated in the Agreement (subject to modification for Unit Price Work). 

Q. Contract Time – The number of days or the date stated in the Agreement for the completion of the 

Work. 

R. Contractor – The person, firm, or corporation with whom TMWA has entered into the 

Agreement, licensed by the Nevada (and California, where applicable) State Contractors Board. 

S. Day – A calendar day unless specifically noted as a working day. 

T. Defective – An adjective which when modifying the word Work refers to Work that is 

unsatisfactory, faulty, or deficient, or does not conform to the Contract Documents, or does not 

meet the requirements of any inspection, reference standard, test, or approval referred to in the 

Contract Documents, or has been damaged prior to Project Representative's approval of final 

payment (unless responsibility for the protection thereof has been assumed by TMWA at 

Substantial Completion). 

U. Drawings – The drawings which show the character and scope of the Work to be performed and 

which have been prepared or approved by Engineer and are referred to in the Contract 

Documents. 

V. Effective Date of the Agreement – The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated it means the date on which the Agreement is signed and 

delivered by the last of the two parties to sign and deliver. 

W. Engineer – TMWA's technical representative. 

X. Hazardous Waste – The term Hazardous Waste shall have the meaning provided in Section 1004 

of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

Y. Laws and Regulations; Laws or Regulations – Laws, rules, regulations, ordinances, codes, and/or 

orders. 

Z. Milestone – A principal event specified in the Contract Documents relating to an intermediate 

completion date or time prior to Substantial Completion of all the Work. 

AA. Notice of Award – The written notice by TMWA to the apparent successful bidder stating that 

upon compliance by the apparent successful bidder with the conditions precedent enumerated 

therein, within the time specified, TMWA will sign and deliver the Agreement. 

BB. Notice to Proceed – A written notice given by TMWA to Contractor fixing the date on which the 

Contract Time will commence to run and on which Contractor shall start to perform Contractor's 

obligations under the Contract Documents. 

CC. Owner or Company – Truckee Meadows Water Authority (TMWA). 

DD. Partial Utilization – Use by TMWA of a substantially completed part of the work for the purpose 

for which it is intended (or a related purpose) prior to Substantial Completion of all the work. 

EE. Petroleum – Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch 
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absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed 

with other non-Hazardous Wastes and crude oils. 

FF. Project – The total construction of which the Work to be provided under the Contract Documents 

may be the whole, or a part as indicated elsewhere in the Contract Documents. 

GG. Project Manual – Volume or volumes containing the Bidding Requirements, Contract Forms, 

Conditions of the Contract, and Specifications. 

HH. Project Representative – The authorized representative of TMWA assigned to the Project or any 

part thereof and is responsible for administration of the construction contract. May also be referred 

to as Construction Management Administrator, Project Administrator, or Project Coordinator. 

The Project Representative is the sole point of contact for the Contractor on matters relating to the 

Work. References to “Engineer” or “Architect” in the Specifications shall be understood to mean 

the Project Representative. 

II. Purchasing/Contracts Administrator – TMWA’s designated representative for all matters 

pertaining to bidding and contract award for the Project. 

JJ. Radioactive Material – Source, special nuclear, or byproduct material as defined by the Atomic 

Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

KK. Reference Documents – Documents that provide supplemental information about TMWA 

furnished equipment, easements, rights-of-way, and other similar items, made available for use by 

the Bidder in Bid preparation. Reference Documents are not part of the Contract Documents and 

are provided without representation or warranty as to accuracy or completeness. 

LL. Samples – Physical examples of materials, equipment, or workmanship that are representative of 

some portion of the work and which establish the standards by which such portion of the work 

will be judged. 

MM. Shop Drawings – All drawings, diagrams, illustrations, schedules, and other data or information 

which are specifically prepared or assembled by or for Contractor to illustrate some portion of the 

Work and all illustrations, brochures, standard schedules, performance charts, instructions, 

diagrams, and other information prepared by a Supplier and submitted by Contractor to illustrate 

material or equipment for some portion of the Work. 

NN. Special Provisions – A section in Division 1 of the Technical Specifications that specifies Project 

specific requirements such as TMWA furnished equipment, construction utilities, description of 

work, and items of a similar nature. May also be titled “Special Conditions.” May not be used for 

all Projects. 

OO. Subcontractor – An individual, firm, or corporation having a direct contract with Contractor or 

with any other Subcontractor for the performance of a part of the Work. 

PP. Substantial Completion – The Work (or a specified part thereof) has progressed to the point 

where, in the opinion of Project Representative as evidenced by Project Representative definitive 

certificate of Substantial Completion, is sufficiently complete, in accordance with the Contract 

Documents, so that the Work (or specified part) can be utilized for the purposes for which it is 

intended; or if there be no such certificate issued, when final payment is due. The terms 

"substantially complete" and "substantially completed" as applied to any Work refer to 

Substantial Completion thereof. 

QQ. Successful Bidder – The Bidder to whom TMWA awards a contract.  The Successful Bidder 

becomes the Contractor upon execution of the Agreement by TMWA. 
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RR. Superintendent – Contractor's Representative on site who has the authority to act on behalf of the 

Contractor. 

SS. Supplementary Conditions – The part of the Contract Documents which amends or supplements 

these General Conditions. 

TT. Supplier – A manufacturer, fabricator, supplier, distributor, material man, or vendor having a 

direct contract with Contractor or with any subcontractor to furnish materials or equipment to be 

incorporated in the work by Contractor or any subcontractor. 

UU. Technical Specifications – Those portions of the Contract Documents consisting of written 

technical descriptions of materials, equipment, construction systems, standards, and workmanship 

as applied to the Work and certain administrative details applicable thereto. May also be referred 

to as Specifications.  Reference Documents are not part of the Technical Specifications. 

VV. TMWA – Truckee Meadows Water Authority. 

WW. Underground Facilities – All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, 

tunnels or other such facilities or attachments, and any encasements containing such facilities 

which have been installed underground to furnish any of the following services or materials:  

electricity, gases, steam, liquid petroleum products, telephone or other communications, cable 

television, sewage and drainage removal, traffic or other control systems, or water. 

XX. Unit Price Work – Work to be paid for on the basis of unit prices. 

YY. Weather Day – A weather day is defined as a day on which, in the judgment of the Project 

Representative, the Contractor is prevented from proceeding with at least 75 percent of the 

normal labor and equipment force engaged in productive contract work for at least 60 percent of a 

normal eight hour work day due to inclement weather or conditions resulting therefrom. 

In the event that the Project Representative and Contractor agree that the labor force should be 

dismissed due to adverse weather conditions, and weather conditions then improve, the 

Contractor will not be allowed a weather day if the labor force is subsequently mobilized and 60 

percent or more of a normal eight hour work day is then completed 

ZZ. Work – The entire completed construction or the various separately identifiable parts thereof 

required to be furnished under the Contract Documents, consisting of all work, labor, services, 

supplies, materials, equipment, tools, transportation, supervision, appliances, and appurtenances 

required for the prompt and efficient completion of the Project as described in the Contract 

Documents and in accordance with the contract provisions, Plans, and Specifications, together 

with all work incidental or reasonably inferable which is necessary to produce the results intended 

by the Contract Documents. 

AAA. Work Change Directive – A written directive to Contractor, issued on or after the Effective Date 

of the Agreement and signed by TMWA, ordering an addition, deletion, or revision in the Work, 

or responding to differing or unforeseen physical conditions under which the Work is to be 

performed or to emergencies. A Work Change Directive may not change the Contract Sum or the 

Contract Time, but is evidence that the parties expect that the change directed or documented by a 

Work Change Directive will be incorporated in a subsequently issued Change Order following 

negotiations by the parties as to its effect, if any, on the Contract Sum or Contract Time. 

BBB. Written Amendment – A written amendment of the Contract Documents, signed by TMWA and 

Contractor on or after the Effective Date of the Agreement and normally dealing with the non-

engineering or non-technical rather than strictly Work-related aspects of the Contract Documents. 
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1.02 Terminology 

A. “Demolish” or “Demo” means the dismantling, destroying, wrecking, or removal of buildings, 

structures, equipment, piping, or any part thereof and transfer of ownership of items identified for 

demolition to the Contractor for legal offsite disposal. 

B. “Furnish” means to supply and deliver service, materials, or equipment to the site or other 

specified location ready for use or installation and in usable or operable condition. 

C. “Install” means to put services, materials, or equipment into use or place in final position 

complete and ready for intended use. 

D. “Must” means the specified action is mandatory. Synonymous with shall. 

E. “Provide” means to furnish and install services, materials, or equipment complete and ready for 

intended use. 

F. “Shall” means the specified action is mandatory. Synonymous with must. 

G. “Will” means an intention to complete the specified action in the future, often after certain 

conditions are fulfilled. 

Article 2  General and Preliminary Items 

2.01 Notices 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 

be deemed to have been validly given if delivered in person to the individual or to a member of 

the firm or to an officer of the corporation for whom it is intended, or if delivered at or sent by 

registered or certified mail, postage prepaid, to the last business address known to the giver of the 

notice. 

2.02 NRS Requirements 

A. Chapters 338 and 339 of the Nevada Revised Statutes (NRS) are hereby incorporated by 

reference. 

B. These Contract Documents shall be governed by NRS 338 and NRS 339; provided, nothing in the 

foregoing shall preclude the parties from agreeing to implementing terms or conditions that are 

more stringent or complementary. 

C. The Contractor’s attention is especially directed to the following sections of NRS Chapter 338: 

1. 338.020 – Prevailing Wage Rates (applicable to public works construction contracts 

exceeding $250,000). 

2. 338.070 – Maintaining Wage and benefit records for Contractors and Subcontractors 

employees. 

3. 338.130 – Preferential employment in public works construction. 

4. 338.1377 – Contractor qualifications required for submitting a Bid. 

5. 338.141 – Identification of Subcontractors. 

6. 338.147 – Preferential bidding status. 

7. 338.150 – Arbitration permitted for dispute resolution. 

8. 338.490 – Limitations on releases or waiver of rights for receiving payments. 

9. 338.515 – Time for making payment; amounts; retention; interest paid. 

10. 338.525 – Withholding payment for corrective work. 

11. 338.550 to .610 – Payments by Contractor to Subcontractors and Suppliers; and by 

Subcontractors to Subcontractors and Suppliers. 
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2.03 Holidays 

A. The days listed below are holidays observed by TMWA.  Work sites will be closed on these days 

and access will not be permitted unless the Contractor obtains prior approval from the Project 

Representative: 

1. New Year’s Day   January 1
st
. 

2. Martin Luther King Day  Third Monday in January. 

3. President’s Day   Third Monday in February. 

4. Memorial Day   Last Monday in May. 

5. Independence Day   July 4
th
. 

6. Labor Day    First Monday in September. 

7. Nevada Day   Last Friday in October. 

8. Veterans Day   November 11
th
. 

9. Thanksgiving Day   Fourth Thursday in November. 

10. Family Day    Friday after Thanksgiving. 

11. Christmas Day   December 25
th
. 

B. Holidays falling on Saturday will be observed on the preceding Friday and those falling on 

Sunday will be observed on the following Monday. 

2.04 ADA Requirements 

A. All work performed under the Contract Documents shall comply with the Americans With 

Disabilities Act standards adopted by TMWA. 

B. Facilities completed prior to January 26, 1992 shall comply with the Uniform Federal 

Accessibility Standards. 

C. Facilities completed after January 26, 1992 shall comply with the Americans With Disabilities 

Act Accessibility Guidelines. 

D. If the Contractor believes that any portion of the Work does not meet the appropriate accessibility 

standards, the Project Representative shall be immediately notified. 

2.05 Notice to Proceed 

A. After the Agreement is executed by TMWA, and subject to satisfaction of all conditions 

necessary thereto, TMWA will issue a Notice to Proceed to Contractor.  

B. Contractor shall not move onto, store materials, or perform any work at the site prior to the 

Notice to Proceed. 

C. Any mobilization of labor, material or equipment by Contractor prior to TMWA issuing the 

Notice to Proceed is done at the sole risk and expense of the Contractor. 

2.06 Preconstruction Meeting 

A. Before Contractor starts the Work at the site, a preconstruction meeting attended by Contractor, 

Contractor’s Superintendent, Engineer, Project Representative, and others as appropriate will be 

held to discuss the Contractor’s schedule, procedures for handling Shop Drawings and other 

submittals, for processing Applications for Payment, and to establish a working understanding 

among the parties as to the Work. 
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2.07 Schedules 

A. Within ten days after the Agreement is executed by TMWA (unless otherwise specified), 

Contractor shall submit two copies of the following to Project Representative for approval: 

1. An estimated construction schedule indicating the starting and completion dates of the 

various stages of the Work including estimated manpower and equipment requirements. 

2. A preliminary schedule of submittals. 

3. A preliminary schedule of values for all of the Work which includes quantities and prices of 

items aggregating the Contract Sum and subdivides the Work into component parts in 

sufficient detail to serve as the basis for progress payments during construction. 

4. Refer to the Special Provisions or Technical Specifications for additional requirements as to 

the form and content of the construction schedule, submittal schedule, and schedule of values. 

If no additional requirements are specified, use Contractor’s standard format for all 

schedules. 

B. At least ten days before submission of the first Application for Payment all schedules shall be 

finalized. 

1. The finalized progress schedule shall be acceptable to TMWA as providing an orderly 

progression of the Work to completion within the Contract Time, but such acceptance will 

neither impose on TMWA responsibility for the progress or scheduling of the Work nor 

relieve Contractor from full responsibility therefor. 

2. The finalized schedule of submittals shall be acceptable to TMWA as providing a workable 

arrangement for processing the submissions. 

3. The finalized schedule of values shall be acceptable to TMWA as to form and substance. 

2.08 Initial Submittal of Labor and Equipment Rates 

A. Before starting any work, the Contractor shall submit labor and equipment rates to the Project 

Representative for approval.  TMWA shall have no obligation to issue the Notice to Proceed until 

such information is provided. 

B. The submittal shall include: 

1. The classification, prevailing hourly wage rate (including fringe benefits), and actual hourly 

pay rate for each worker that will be employed on the Project. For employees that may work 

in different classifications, the submittal shall specify the prevailing rate and actual pay rate 

for each classification. 

2. The number, type and cost (specifying equipment rates) of each piece of equipment that the 

Contractor anticipates using to construct the Work. 

2.09 Work Hours 

A. Before starting any work, the Contractor and Project Representative shall agree on the hours that 

the Contractor will work. 

1. The agreed to hours shall be in the range of 7 a.m. to 5:30 p.m. Monday through Friday, 

holidays excluded (except as modified by local ordinance, permit conditions, Addenda, or the 

Supplementary Conditions). Work outside these hours, including regular overtime work, shall 

be subject to the approval of the Project Representative. 

2. The agreed to work hours shall not be changed during the life of the Contract Documents 

except with the approval of the Project Representative. 
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B. The Contractor, Subcontractors, and Suppliers shall work common hours. For example, if a 

normal work schedule of four 10 hour days is agreed to, then all Subcontractors shall work that 

schedule and material deliveries and other Supplier activities shall also be limited to those hours. 

2.10  Contractor and Subcontractor Responsibility, Qualifications, and License 

A. The Contractor and Subcontractors shall hold current licenses from the Nevada State Contractors 

Board. Licenses shall be of the proper classifications and sub-classifications required to perform 

the Work. 

B. Contractor represents and warrants that it has appropriate work experience to be qualified to 

construct the Work and has successfully constructed at least three similar projects (as defined in 

the Invitation to Bid) of equal or greater size, scope, type, cost, and complexity within the 

previous seven years. 

2.11 Geotechnical Report  

A. Any geotechnical reports made available are for information purposes only, without 

representation or warranty of any kind with respect to its accuracy or completeness, and are not 

intended to and shall not be relied upon as a substitute for, or a supplement to, the independent 

investigation by the Bidder of site conditions.  Geotechnical reports made available by TMWA 

are not part of the Contract Documents. 

B. Use of the information contained in any geotechnical report does not relieve the Contractor from 

complying with the provisions of Article 4.02 “Site Investigations and Conditions Affecting the 

Work” of the General Conditions. Bidders and the Contractor are advised to make independent 

investigations and studies as they deem necessary to be satisfied as to the conditions that will be 

encountered in performing the Work. 

C. Any conclusions stated in the geotechnical report relative to the character or use of materials that 

may be found on the site are the opinion of the geotechnical engineer who prepared the report. 

TMWA does not guarantee that such conclusions are correct and assumes no responsibility for 

conclusions or interpretations made by Bidders or the Contractor based on information or data 

contained in the geotechnical report, including conclusions and interpretations that affect the cost 

of the Work. 

D. No conclusions or interpretations based on the information contained in the geotechnical report 

will relieve the Contractor from fulfilling the terms of the Contract Documents. 

Article 3  Contract Documents 

3.01 Examination of Contract Documents 

A. Before undertaking each part of the Work, Contractor shall carefully study and compare the 

Contract Documents and check and verify pertinent figures shown thereon and all applicable field 

measurements. 

B. Contractor shall promptly report in writing to Project Representative any conflict, error, or 

discrepancy which Contractor may discover and shall obtain a written interpretation or 

clarification from Project Representative before proceeding with any Work affected thereby. 

Contractor shall be liable to TMWA for costs, expenses, and liabilities arising from its failure to 

report any conflict, error, or discrepancy in the Contract Documents that Contractor had actual 

knowledge of or of which Contractor should reasonably have known. 

3.02 Intent and Correlation 
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A. The Contract Documents are complimentary and what is required by any one shall be binding as 

if required by all. If, during the performance of the Work, Contractor finds a conflict, error, or 

discrepancy in the Contract Documents, Contractor shall so report to Project Representative in 

writing at once and before proceeding with the work affected thereby, shall obtain a written 

interpretation or clarification from Project Representative. 

B. Any work, materials, or equipment that may reasonably be inferred from the Contract 

Documents, as being required to produce the intended result shall be supplied whether or not 

specifically called for, and shall be deemed included in Contractor’s bid and the Contract Sum. 

C. In the event that the terms, provisions, conditions, or requirements of one Contract Document 

conflict with that contained in another Contract Document, then such conflict shall be resolved in 

accordance with the following order of precedence: 

1. Written Amendment to the Agreement. 

2. Change Order. 

3. Addenda. 

4. Technical Specifications. 

5. Supplementary Conditions. 

6. Drawings. 

7. TMWA Standards of Construction 

8. General Conditions. 

9. Agreement. 

D. Technical Specifications shall take precedence over notes on drawings, and drawing details shall 

take precedence over large scale drawings. 

3.03 Standards 

A. Reference to standard specifications, manuals, or codes of any technical society, organization, or 

association, or to the laws or regulations of any governmental authority, whether such reference 

be specific or by implication, shall mean the latest standard specification, manual, code, or Laws 

or Regulations in effect at the time of opening of Bids, except as otherwise specified. 

B. In the event of conflict between any referenced standard and the Technical Specifications, the 

Technical Specifications shall govern. 

C. The materials and methods of construction herein specified shall be furnished in accordance with: 

1. TMWA's Construction Standards. 

2. Parts 2 and 3 of the Standard Specifications for Public Works Construction (“Orange Book”) 

to the extent that they are referenced in the Contract Documents. Part 1 of the Orange Book 

does not apply to TMWA contracts or work. Sections in Parts 2 and 3 of the Orange Book 

that are not referenced in the Contract Documents do not apply. 

3. The standards of the American Water Works Association (AWWA), American Institute of 

Steel Construction (AISC), American Concrete Institute (ACI), American Society for Testing 

and Materials (ASTM), and American Welding Society (AWS). 

D. No provision of any referenced standard specification, manual, or code (whether or not 

specifically incorporated by reference in the Contract Documents) shall be effective to change the 

duties and responsibilities of TMWA, Contractor, Engineer, or Project Representative, or any of 

their consultants, agents, or employees, from those set forth in the Contract Documents, nor shall 

it be effective to assign to any of TMWA's consultants, agents, or employees any duty or 

authority to supervise or direct the furnishing or performance of the Work. 

3.04 Work Change Directive 
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A. The Project Representative may at any time, by written Work Change Directive, and without 

notice to the sureties, if any, make changes within the general scope of the Contract Documents in 

any one or more of the following: 

1. The Specifications (including drawings and designs). 

2. In the method or manner of performance of the work. 

3. In TMWA furnished facilities, equipment, materials, services, or site. 

4. Directing acceleration in the performance of the work. 

B. If any such change causes an increase or decrease in the cost of, or the time required for, 

performance of any part of the work under the Contract Documents, TMWA will modify the 

Contract Documents by Change Order as specified in Article 3.05 “Changes to the Contract” of 

the General Conditions. 

C. The Contractor shall assert its right to an adjustment under this clause within 30 days from the 

date of issuance of the Work Change Directive. However, if TMWA decides that the facts justify 

it, the 30-day period may be extended, provided it occurs before final payment under the Contract 

Documents. 

D. Failure to agree to any adjustment shall be resolved under the provisions of Article 10.05, 

“Dispute Resolution.” However, nothing in this clause shall excuse the Contractor from 

proceeding with the Contract Documents as changed. 

3.05 Changes to the Contract 

A. TMWA reserves the right to make changes to the Contract Documents, including the right to 

increase or decrease the quantity of any item or portion of the Work or to delete any item or 

portion of the Work, as may be deemed necessary or advisable by the Project Representative and 

to require such extra work as may be determined by the Project Representative to be essential for 

the proper completion or construction of the Project. 

B. Changes to the Contract Documents will be set forth in a Change Order that specifies the changes 

made to the Contract Documents, any additional work to be done as a result of the change, any 

adjustment of Contract Time associated with the change, and the basis of compensation for the 

change. The Contractor shall proceed with the work specified in the Change Order after execution 

by both the Contractor and TMWA or upon receipt of a Work Change Directive instructing the 

Contractor to proceed with the change prior to execution of the Change Order. 

C. Minor changes to the Contract Documents that do not require adjustment of the Contract Time or 

change of compensation to the Contractor may be authorized by Engineer’s approval of a Shop 

Drawing or sample or by Project Representative's written interpretation or clarification as 

requested by Contractor. 

D. If any item of work listed in the Bid Schedule is eliminated in its entirety, payment will be made 

to the Contractor by Change Order for actual costs incurred in connection with the eliminated 

item if incurred prior to the date of notification in writing by the Project Representative of the 

elimination. The following rules apply for determination of actual costs incurred. 

1. The Contractor will not be compensated for loss of anticipated profit on eliminated items. 

2. No markups will be allowed on material or Subcontractor costs. 

3. All costs to the Contractor associated with materials ordered prior to the date of notice of 

elimination will be paid for by TMWA. 

i. If the orders for the materials cannot be cancelled and the materials cannot be returned to 

the Supplier, the materials shall become the property of TMWA. 
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ii. If the orders for the materials cannot be cancelled but the materials can be returned to the 

Supplier, the materials shall be returned to the Supplier if so directed by the Project 

Representative and all restocking and shipping charges will be reimbursed by Change 

Order. If the Project Representative does not direct the Contractor to return the materials 

to the Supplier, the materials shall become the property of TMWA. 

4. The Contractor shall furnish copies of invoices or other records to the Project Representative 

to document the costs associated with eliminated items. 

E. For unit price items, if the total pay quantity of an item varies from the quantity listed in the Bid 

Schedule, the unit price may be adjusted as described below. All adjustments in unit prices will 

be made by Change Order. 

1. If the total pay quantity of a unit price item varies from the quantity listed in the Bid Schedule 

by 25 percent or less, no adjustment in unit price will be made and payment will be made at 

the unit bid price. 

2. Payment for quantities within ±25 percent of the quantity listed in the Bid Schedule will be 

considered to include full recovery by the Contractor of fixed costs associated with that bid 

item. 

3. If the total pay quantity of a unit price item exceeds the quantity listed in the Bid Schedule by 

more than 25 percent either party to the Agreement may request a unit price adjustment. 

4. If the total pay quantity of a unit price item is less than 75 percent of the quantity listed in the 

Bid Schedule, an adjustment in unit price will be made if requested in writing by the 

Contractor. The total payment for the item will not exceed that which would be made for 75 

percent of the quantity listed in the Bid Schedule at the unit bid price. 

5. The method used to make unit price adjustments shall be mutually agreed to by the 

Contractor and the Project Representative. 

F. For lump sum items, changes in scope and compensation will be made by a Change Order that 

specifies the increase or decrease in item price. 

G. The labor and equipment rates described in Article 7.04 “Extra Work – Payment for Time and 

Material Work” of the General Conditions may also be used as the basis for pricing lump sum 

Change Orders and for unit price adjustments if agreed to by the Contractor and Project 

Representative. The labor and equipment rates apply to both additive and deductive change orders 

and unit price adjustments. 

3.06 Ownership and Return of Contract Documents 

A. Neither Contractor nor any Subcontractor or Supplier or other person or organization performing 

or furnishing any of the work under a direct or indirect contract with TMWA shall have or 

acquire any title to or ownership rights in any of the Drawings, Specifications, or other 

documents (or copies of any thereof) prepared by TMWA. 

B. All Contract Documents shall be returned to the Project Representative at the completion of the 

Project. It is the Contractor’s responsibility to collect all sets of Contract Documents from 

Subcontractors and Suppliers for return to TMWA. 

Article 4  Physical Conditions, Lands, Reference Points 

4.01 Availability of Lands 

A. TMWA will furnish, as indicated in the Contract Documents, the lands upon which the work is to 

be performed or rights-of-way, easements or other rights for access thereto, and such other lands 

which are designated for the use of Contractor. 
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B. Easements for permanent structures or permanent changes in existing facilities will be obtained 

and paid for by TMWA, unless otherwise specified in the Contract Documents. 

C. If the Contractor desires to locate additional staging areas, material storage yards, material 

processing plants, stockpile areas, equipment parking areas, maintenance areas, employee parking 

areas, temporary access roads, or similar facilities on lands not designated for the use of the 

Contractor, the Contractor shall make all arrangements and pay all costs involved for use of the 

property. Arrangements shall include, but are not limited to, entering into agreements with 

property owners (including public agencies) and obtaining the necessary permits (including 

grading and dust control permits), licenses, and environmental clearances. 

Agreements with property owners shall, as minimum requirements, include a description of the 

property and use, the time limits of the agreement, a hold-harmless clause releasing TMWA from 

any risk or responsibility associated with use of the property, and a requirement to return the 

property to its original condition or better at completion of use. 

Before using each such property, the Contractor shall: 

1. Submit a copy of the agreement executed by the Contractor and the property owner to the 

Project Representative for approval with respect to the minimum requirements listed above. 

2. Submit copies of all permits, licenses, and clearances obtained by the Contractor for use of 

the property. It is the Contractor’s responsibility to determine permitting requirements for the 

proposed use and obtain the permits in a timely manner. 

3. For properties 1 acre or larger in size or when required by the Technical Specifications, 

Supplementary Conditions, or permit conditions, the Contractor shall submit a Notice of 

Intent to NDEP and prepare a SWPPP for uses that involve storage or stockpiling of 

materials, equipment parking or maintenance, or any land disturbance. BMP’s shall be 

installed and maintained until final cleanup has been completed regardless of whether an NOI 

is submitted. 

4. Document the condition of the property, adjacent property, drainage facilities, and all streets 

that will be used by the Contractor to access the property. Documentation shall be as required 

by the Project Representative and may include video and still photographs submitted on 

DVD’s. 

The Contractor shall comply with the conditions of all permits issued for the use, with all terms of 

the agreements with property owners, and shall return each property used to its original or better 

condition at completion of the Work. Any damage to adjacent properties, drainage facilities, or 

streets shall be repaired at Contractor’s expense to the satisfaction of the Project Representative. 

Temporary access roads shall be constructed in a manner to avoid obstructing drainage, causing 

damage to other adjacent properties, or endangering the public. This may require construction of 

retaining structures, excavation supports, guardrails, concrete barrier railing, fences, gates, lined 

ditches and channels, drainage inlets, culverts, riprap, detention basins, signs, and other 

temporary facilities all of which shall be provided at Contractor’s expense as required by 

agreements, permits, site conditions, or the Project Representative. 

All temporary facilities shall be removed at completion of the Work or when they are no longer 

needed, whichever occurs first. All properties and areas where access roads were constructed 

shall be restored to their original lines and grades. If restoration requires placing fill, it shall be 

structural fill constructed per the requirements of Sections 200.01.09 “Structural Fill” and 304 

“Unclassified Fill” of the Orange Book revision 5, dated 2/14/2007. Testing, including 

compaction testing, of structural fill shall be at the Contractor’s expense. Erosion control 

measures shall be installed per the BMP Handbook and Article 6.14 “Construction Site 
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Stormwater Control” of the General Conditions. Additional erosion control procedures may be 

specified in the Technical Specifications. 

 

4.02 Site Investigation and Conditions Affecting the Work 

A. By submitting a Bid Proposal and executing the Agreement, Contractor agrees it has taken all 

steps reasonably necessary to ascertain the nature and location of the Work, and it has fully 

investigated and satisfied itself as to the general and local conditions which can affect the Work 

or its cost, including but not limited to: 

1. Conditions bearing upon transportation, disposal, handling, and storage of materials. 

2. Availability of labor, water, electric power, and roads. 

3. Uncertainties of weather, river stages, groundwater quantity and quality, or similar physical 

conditions at the site. 

4. Conformation and conditions of the ground. 

5. Character of equipment and facilities needed preliminary to and during work performance. 

B. The Contractor also acknowledges that it has satisfied itself as to the character, quality, and 

quantity of surface and subsurface materials or obstacles to be encountered insofar as this 

information is reasonably ascertainable from an inspection of the site, including from the 

Drawings and Specifications made a part of the Contract Documents. Contractor acknowledges 

that the primary geologic formation underlying the surface of the Truckee Meadows is the Tahoe 

Outwash consisting primarily of cohesionless soils, cobbles and boulders typically classified as 

OSHA Type C soils.  As such, the Contractor should anticipate significant sloughing of trench 

walls and acknowledges it has included in the Contract Sum all costs to complete the Work in this 

environment, including without limitation possibilities of substantial shoring requirements, 

slower production rates, increased bedding and backfill quantities, increased trench width and 

increased pavement patching requirements inherent to trenching and excavating under these soil 

conditions.  Any failure of the Contractor to take actions described and acknowledged in this 

clause will not relieve the Contractor from responsibility for estimating properly the difficulty 

and cost of successfully performing the work, or for proceeding to successfully perform the work 

without additional expense to TMWA. 

C. TMWA assumes no responsibility for any conclusions, assumptions or interpretations made by 

the Contractor based on the information made available by TMWA. 

D. TMWA assumes no responsibility for any understanding reached or representations made 

concerning conditions, which can affect the work by any of its officers or agents before the 

execution of the Agreement, unless the understanding or representation is expressly stated in the 

Contract Documents. 

E. Reports or other information associated with geotechnical investigations or other subsurface 

exploratory work made available to the Contractor by TMWA are not a part of the Contract 

Documents and are made available for information only.  Contractor acknowledges the 

information provided by TMWA is provided for informational purposes only, without 

representation or warranty of any kind with respect to its accuracy or completeness, and is not 

intended to and shall not be relied upon as a substitute for, or a supplement to, the independent 

investigation by the Contractor of site conditions.  The Contractor is cautioned that soils 

information from test pit logs may not represent homogenous subsurface conditions throughout 

the site of the work. Refer to the Supplementary Conditions for additional information on any 

geotechnical reports that may have been prepared for the Project. 
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4.03 Differing Conditions 

A. For responsibility relating to locating and repairing existing underground facilities or utilities, see 

Section 6.04.  Submittal of a Bid Proposal is prima facie evidence that the Contractor has 

sufficient specific experience of a similar nature to the Project to recognize conditions inherent to, 

or normally encountered in, the performance of such work, including providing sufficient costs in 

its Bid Proposal price to account for those conditions in order to complete the work as intended. 

For installation of underground facilities, such inherent conditions may include, but are not 

limited to: 

1. Existing underground utility lines. 

2. Groundwater depth, quality, and seasonal variation of these items. 

3. Where underground facilities are installed parallel to existing facilities, normally encountered 

conditions may include excavation through unstable select granular or rock backfill, 

accompanied by resultant trench sloughing, increased trench width and additional paving. 

4. The presence of rock and boulders in the vicinity of the Truckee River. Refer to Article 4.06 

“Rock Excavation” of the General Conditions for additional details. 

B. During the progress of the Work, if unknown subsurface or latent physical conditions are 

encountered at the site which differ materially from those indicated in the Contract Documents or 

inherent in the Work described in the Contract Documents are encountered at the site, or if 

unknown physical conditions of an unusual nature, differing materially from those ordinarily 

encountered or generally recognized as inherent in the Work provided for in the Contract 

Documents, are encountered at the site, Contractor shall immediately notify the Project 

Representative in writing of the specific differing conditions before the conditions are disturbed 

and before the affected portion of the Work is performed.  Following receipt of written 

notification, TMWA will investigate the site conditions promptly after receiving the notice.  

Contractor waives and shall have no claim for additional compensation for standby time while such 

investigation is conducted.  If TMWA determines in its sole discretion that the conditions materially 

differ from those identified in the Contract Documents, those inherent in the Work, or those ordinarily 

encountered, and such differences cause an increase or decrease in the Contractor’s cost or the time 

required for the performance of any part of the Work under the Contract Documents, an 

adjustment (excluding loss of anticipated profits) shall be made by TMWA and the Contract 

Documents modified in writing accordingly.  No request for contract adjustment which results in 

a benefit to the Contractor will be allowed unless the Contractor has provided the required written 

notice.  No request for an adjustment will be allowed after final payment under the Contract 

Documents. 

No Contractor claims of “lost production”, or “delay” will be considered, unless Contractor and 

Project Representative agree, at the job site at the time of the investigation by Project 

Representative, upon the number, type and hours of labor and equipment actually delayed by the 

unforeseen or unknown condition. Said agreement must be documented by Project 

Representative’s and Contractor’s signature on Contractor’s Daily Extra Work Report as required 

by Article 7.03 “Extra Work – Request for Approval” and Article 7.04 “Extra Work – Payment 

for Time and Material Work” of the General Conditions. 

4.04 Reference Points 

A. TMWA will provide engineering surveys to establish reference points for construction, which in 

TMWA's judgment are necessary to enable Contractor to proceed with the work. 

B. Contractor shall report to Project Representative whenever any reference point is lost or 

destroyed or requires relocation because of necessary changes in grades or locations, and shall be 
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responsible for the accurate replacement or relocation of such reference points by professionally 

qualified personnel. 

C. Unless otherwise specified in the Technical Specifications, Contractor shall be responsible for 

laying out the work (all construction staking), shall protect and preserve the established reference 

points, and shall make no changes or relocations without the prior written approval of TMWA. 

4.05 Hazardous Environmental Conditions 

A. In the event the Contractor encounters on the site material reasonably believed to be asbestos, 

petroleum products, or any other material subject to regulation by laws or regulations (hereinafter 

“Hazardous Materials”) which has not been rendered harmless, the Contractor shall immediately 

stop work in the area affected and report the condition to TMWA in writing. The work in the 

affected area shall not be resumed until the hazardous material is removed or rendered harmless.  

B. The Contractor will not be required to perform any work relating to hazardous materials.  In 

proportion to its negligence, but in no event exceeding liability limitations created pursuant to 

NRS Chapter 41, TMWA will indemnify and hold harmless the Contractor and its employees, 

from and against claims, damages, losses, and reasonable expenses, including but not limited to 

reasonable attorney’s fees, directly resulting from TMWA’s negligence in discharging or 

knowingly failing to disclose the presence of Hazardous Materials in the Contractor’s work area. 

C. The Contractor shall not knowingly incorporate into the site or into any building, building 

component or structure, or otherwise leave on site any Hazardous Materials. 

1. If the Contractor discovers any such Hazardous Materials either on site or incorporated in the 

Work, it shall in writing immediately notify TMWA who shall take appropriate action to 

alleviate the problem. 

2. TMWA may require the Contractor to furnish, from time to time, a certification that to the 

best of the Contractor’s knowledge and belief it has not incorporated into the site or building 

any hazardous materials. 

D. To the fullest extent permitted by law, the Contractor shall indemnify, defend, protect, and hold 

harmless TMWA, its agents and employees from and against claims, damages, losses, liabilities, 

and expenses, including but not limited to attorneys’ fees, arising out of or resulting from the 

Contractor, its agents, employees, or anyone for whose acts Contractor may be liable, knowingly 

or negligently incorporating into the site or the work or leaving on the site any Hazardous 

Materials. Such indemnity obligation shall not negate, abridge, or reduce any other rights or 

obligations of indemnity, which would otherwise exist. 

E. A Material Safety Data Sheet (MSDS) must accompany all chemicals to be used on the project 

site.  No chemical shall be off-loaded on the project site until the appropriate MSDS has been 

delivered to the Project Representative. 

F. It is the Contractor’s responsibility to: 

1. Dispose of all chemicals and their by-products per State and Federal regulations. 

2. Remove all unused chemicals and products from the site at the completion of the Work. 

3. Ensure that all containers are labeled in accordance with DOT, NFPA and OSHA standards. 

4. Ensure that all potential hazards are appropriately marked or placarded in compliance with 

OSHA and TMWA standards. 

5. Adhere to all posted warning signs. 

G. Contractor may be required to handle, disturb or remove certain water pipes constructed of 

transite and asbestos containing materials regulated as a potentially hazardous material as part of 

the Work Asbestos or transite pipe which has not been cut or damaged or which is not tapped, 
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cut, damaged or removed during performance of the Work, shall not be deemed “Hazardous 

Materials” for purposes of these General Conditions.  If the Contractor is required to cut, remove 

or tap transite or asbestos pipe as part of the Work, or if the Contractor otherwise damages or cuts 

transite or asbestos pipe during the Work, Contractor must utilize the services of personnel or a 

subcontractor that has received specialized OSHA training in the handling and disposal of 

asbestos to perform any work on such pipe, including cutting, tapping, repairing or removing.  

TMWA must be provided with chain of custody forms for all transite or asbestos pipe disposed of 

by Contractor or its subcontractors. Any disturbance, removal, disposal, handling or work activity 

on transite pipe must be done in strict compliance with applicable laws and regulations governing 

the safe handling practices for disturbance, removal, handling and disposal of asbestos-containing 

material, and Contractor shall be solely responsible for all costs and actions necessary to comply 

with such laws and regulations.  Contractor shall provide the disposal manifest to the TMWA 

inspector showing all transite pipe material has been disposed of in accordance with all applicable 

laws and regulations.  Contractor shall indemnify and hold TMWA harmless from any claims, 

injuries, demands or liabilities arising from Contractor’s handling, removal, disposal or work on 

or about transite pipe. 

 

 

4.06 Rock Excavation 

A. The term “Rock excavation” is defined as: 

1. For trench excavation, rock excavation is excavation of all solid rock in place that cannot be 

removed by power equipment equivalent, or larger, in weight, engine power, and bucket force 

to a Caterpillar 345C L Hydraulic Excavator equipped as follows. 

i. Caterpillar 1.8 cubic yard heavy duty rock bucket with 4 teeth. 

ii. 22’-8” reach boom with a 12’-10” stick and 16,780 lb. counterweight. 

2. For mass grading, rock excavation is excavation of all solid rock in place that cannot be 

removed by power equipment equivalent, or larger, in weight, engine power, vertical shank 

penetration force, and pry out force to a Caterpillar D8T Track-type Tractor equipped with a 

single shank, standard depth, ripper tooth. 

3. For all excavations, rock excavation is excavation of boulders or detached pieces of rock 

greater than 54 cubic feet in volume. 

The term “rock excavation” does not include or apply to any trenchless installation, including but 

not limited to, jack and bore installation, auger boring, tunneling, directional drilling, and similar 

types of construction methods.  Due to the obvious presence of rock and boulders in the vicinity 

of the Truckee River, which Contractor acknowledges, the term “rock excavation” also does not 

include or apply to, nor will any associated unit adjusting price apply to, excavation and trenching 

performed within two hundred feet either side of the approximate centerline of the Truckee river 

channel. 

B. If rock is encountered such that Contractor believes rock excavation, as defined above, is 

required, the Contractor shall notify the Project Representative in writing. If the Project 

Representative agrees that rock excavation is required, rock excavation will be paid for at the 

price per cubic yard for rock excavation (trench excavation) and/or rock excavation (mass 

grading) submitted in the Bid Proposal, as applicable. 

1. Payment for any category of rock excavation will be in addition to the lump sum or unit 

prices for the Work submitted in the Bid Proposal. 
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2. Payment for rock excavation of boulders or detached pieces of rock greater than 54 cubic feet 

in volume will be paid for at the price per cubic yard for rock excavation (trench excavation) 

submitted in the Bid Proposal. 

3. The Contractor will not be eligible for any additional payment for rock excavation associated 

with the Work wherever solid rock can be seen from the surface, or where indicated from 

geotechnical test pit investigations. 

If there are no bid items covering rock excavation of the type encountered, payment for approved 

rock excavation will be made in accordance with Article 7.03 “Extra Work – Request for 

Approval” and Article 7.04 “Extra Work – Payment for Time and Material Work” of the General 

Conditions. 

C. Blasting will be permitted when the Contractor and the Project Representative agree that it is 

more cost effective and/or more practical than other methods of rock excavation. 

1. The entire cost associated with rock excavation by blasting shall be paid for in accordance 

with Article 7.03 “Extra Work – Request for Approval” and Article 7.04 “Extra Work – 

Payment for Time and Material Work” of the General Conditions. No additional payment for 

blasting will be made for any category of rock excavation listed in the Bid Proposal, and no 

adjustment will be made in lump sum or unit prices for the Work submitted in the Bid 

Proposal. 

2. Blasting operations shall be carried out by person’s duly licensed and insured, including but 

not limited to workers’ compensation, general liability, and business automobile liability with 

limits no less than those set forth in Article 5.02 “Contractor’s Insurance” of the General 

Conditions, to work with explosives and shall be in compliance with all applicable laws and 

ordinances. 

3. Blasting will be permitted only when proper precautions are taken for protection of persons, 

work, and structures. 

4. The Contractor shall be strictly liable, and shall defend, protect, indemnify, and hold harmless 

TMWA for any damage to persons, property, the Work, or structures arising or in connection 

with blasting activities, even if such damage is caused in whole or in part by its 

Subcontractor(s). 

5. The Contractor shall be responsible for obtaining all permits required for blasting and shall 

furnish copies of the permits and current copies of the blaster’s license and insurance, 

including any and all endorsements reflecting valid and collectible insurance coverage is in 

place to protect the interests of TMWA and Contractor as an additional insured in accordance 

with Article 5.02 “Contractor’s Insurance” of the General Conditions and any other 

applicable requirement specified hereunder. The Contractor shall provide this complete 

evidence of insurance to the Project Representative at least 24 hours prior to commencement 

of blasting. 
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Article 5  Bonds and Insurance 

5.01 Performance and Payment Bonds 

A. The Contractor shall furnish Performance and Payment Bonds, issued by a “T” listed bond 

company acceptable to TMWA, signed or countersigned by an agent licensed by the State of 

Nevada as required by NRS 680A.300, each in the amount of 100 percent of the Contract Sum as 

security under the Contract Documents for faithful performance and payment of all obligations 

under the Contract Documents, including but not limited to warranty obligations.  Contractor 

shall furnish such bonds to TMWA no later than ten (10) calendar days after receipt of the Notice 

of Award. 

B. If the surety on any bond becomes insolvent or its right to do business is terminated, the 

Contractor shall provide another bond and surety, acceptable to TMWA within seven days. 

C. The Bonds shall remain in effect for a period of one year from the date of final acceptance of the 

Project by TMWA. 

D. The cost of additional bond premiums for change order increases shall be a pass through cost to 

TMWA for the actual amount of the additional bond premiums. 

5.02 Contractor’s Insurance 

A. Contractor shall, at Contractor’s sole expense, procure, maintain and keep in force the following 

insurance and pay all taxes and fees incident hereunto. The required insurance shall be in effect 

prior to the commencement of work by Contractor. TMWA shall have no liability except as 

specified in this Agreement. Contractor shall contractually require all of its Subcontractors to 

procure, maintain and provide evidence of insurance coverage with limits no less than those 

required herein. Contractor shall furnish evidence of such insurance to TMWA no later than ten 

(10) calendar days after receipt of the Notice of Award. 

B. Any insurance or self-insurance available to TMWA shall be excess of and non-contributing with 

any insurance required from Contractor.  Contractor’s insurance policies shall apply on a primary 

basis.  Until such time as the insurance is no longer required by TMWA, Contractor shall provide 

TMWA with renewal or replacement evidence of insurance no less than 30 days before the 

expiration or replacement of the required insurance.  If at any time during the period when 

insurance is required by the Agreement, an insurer or surety shall fail to comply with the 

requirements of this Agreement, as soon as Contractor has knowledge of any such failure, 

Contractor shall immediately notify TMWA and immediately replace such insurance or bond 

with an insurer meeting the requirements. 

C. By endorsement to all liability policies, except Worker’s Compensation and Professional 

Liability, evidenced by Contractor, TMWA, its officers, employees and immune Contractors as 

defined in NRS 41.0307, if any, shall be named as additional insured for all liability arising from 

the Agreement using the unmodified ISO additional insured endorsement CG 20 10 11/85 or a 

substitute providing coverage at least as broad, and under the commercial umbrella, if any. This 

insurance shall apply as primary insurance with respect to any other insurance or self-insurance 

programs afforded to TMWA.  Additional insured status for TMWA shall apply until the 

expiration of time within which a claimant can bring suit per applicable state law. 

D. Each liability insurance policy, including but not limited to commercial general liability, business 

automobile liability, workers’ compensation, pollution and professional liability, shall be endorsed 

to provide that the insurance company waives all right of recovery by way of subrogation against 

TMWA, its officers, agents, employees, agents, and immune contractors in connection with 

damage covered by any policy. 
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E. Insurance maintained by Contractor shall apply for those named as additional insured on a first 

dollar basis without application of a deductible or self-insured retention.  The Contractor shall be 

responsible for satisfying any deductible or self-insured retention.  Any deductible or self-insured 

retention shall not exceed $5,000 per occurrence.  There shall be no provision providing that the 

self-insured retention or deductible can only be satisfied by the named insured. 

F. Each insurance policy shall be: 

1. Issued by insurance companies authorized to do business in the State of Nevada or eligible 

surplus lines insurers acceptable to TMWA and having agents in Nevada upon whom service 

of process may be made, and 

2. Currently rated by A.M. Best as “A X” or better. 

G. Policies required: 

1. Workers’ Compensation and Employer’s Liability Insurance.  Contractor shall provide proof 

of worker’s compensation insurance as required by NRS 616B.627 or proof that compliance 

with the provisions of Nevada Revised Statutes, Chapters 616A-D and all other related 

chapters is not required. The Employers Liability limits shall not be less than $1,000,000 each 

accident for bodily injury by accident and $1,000,000 each employee for bodily injury by 

disease. If Contractor’s employees are exposed to bodily injury under the U.S. Longshoreman 

and Harbor Workers’ Compensation Act, the Jones Act, or under any and all applicable laws, 

regulations or statutes applicable to maritime employees, coverage shall be included for such 

claims or injuries. 

2. Commercial General Liability Insurance.  Contractor shall procure and maintain, during the 

term of this Agreement, occurrence commercial general liability insurance for limits of not 

less than $2,000,000 for bodily injury and property damages, per occurrence, $2,000,000 

products and completed operations aggregate, and $2,000,000 general aggregate.  Coverage 

shall be written on an occurrence form at least as broad as an unmodified ISO occurrence 

form CG 00 01 12 04 (or a substitute form providing coverage at least as broad) and shall 

cover liability arising from premises, operations, independent contractors, 

products-completed operations liability, personal and advertising injury, products, civil 

lawsuits, Title VII actions and liability assumed under an insured contract (including the tort 

liability of another assumed in a business contract). There shall be no endorsement or 

modification of the Commercial General Liability policy limiting the scope of coverage for 

liability arising from pollution, explosion, collapse, underground property damage, and 

employment-related practices. 

3. Business Automobile Liability Insurance.  Contractor shall procure and maintain, during the 

term of this Agreement, business automobile liability insurance in the amount of not less than 

$2,000,000 per occurrence for bodily injury and property damage.  Coverage shall be for 

“any auto”, including owned, non-owned and hired vehicles. Business auto coverage shall be 

written on any of the unmodified ISO forms (CA 00 01, CA 00 05, CA 00 12, CA 00 20), or a 

substitute form providing coverage at least as broad. If necessary, the policy shall be 

endorsed to provide contractual liability coverage equivalent to that provided in the 1990 and 

later editions of CA 00 01. 

4. Contractors Pollution Liability Insurance.  Pollution coverage is required if any exposure 

exists from Contractor’s Work performed under this Agreement. If required, coverage shall 

be $1,000,000 per occurrence and $2,000,000 aggregate for any exposure to “hazardous 

materials” as this term is defined in applicable law, including but not limited to waste, 

asbestos, fungi, bacterial or mold. 

H. Prior to the start of any work, Contractor shall provide the following documents to TMWA, 

Attention:  Purchasing & Contracts, P.O. Box 30013, Reno, NV 89520-3013: 
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1. Certificate of Insurance.  Contractor shall provide a Certificate of Insurance form to TMWA 

to evidence the insurance policies and coverage required of Contractor. All certificates shall 

provide for 30 days written notice to TMWA prior to the cancellation or material change of 

any insurance referred to therein.  The words “endeavor to” and “but failure to mail such 

notice shall impose no obligation or liability of any kind upon the company, its agents or 

representatives” shall be deleted from the certificate form’s cancellation provision. 

2. Additional Insured Endorsements.  An original Additional Insured Endorsement, signed by an 

authorized insurance company representative, must be submitted to TMWA, by attachment to 

the Certificate of Insurance, to evidence the endorsement of TMWA as additional insured. 

3. Policy Cancellation Endorsement.  Except for ten days’ notice for non-payment of premium, 

each insurance policy shall be endorsed to specify that without 30 days prior written notice to 

TMWA, the policy shall not be cancelled, non-renewal or coverage and/or limits reduced or 

materially altered, and shall provide that notices required by this paragraph shall be sent by 

certified mailed to the address specified above. A copy of this signed endorsement must be 

attached to the Certificate of Insurance. 

I. Compliance with the insurance requirements of this Agreement shall not limit the liability of 

Contractor or its Subcontractors, employees or agents to TMWA or others, and shall be in 

addition to and not in lieu of any other remedy available to TMWA under this Agreement or 

otherwise. TMWA reserves the right to request and review a copy of any required insurance 

policy or endorsement to assure compliance with these requirements. 

5.03 Property Insurance 

A. If required by the Supplementary Conditions, Contractor shall provide builder’s risk insurance on 

an “all risk” basis on a policy form satisfactory to TMWA. The limit of coverage shall be the 

amount necessary to cover the Contract Sum of any structure or improvement in the Contract 

Documents, and TMWA shall be a named insured on the builder’s risk policy. 

B. All losses paid under property insurance policies shall be paid directly to TMWA by the insurer. 

Article 6  Contractor’s Responsibilities 

6.01 Laws and Regulations 

A. The Contractor shall comply strictly with all laws and regulations. 

B. Contractor shall not under any circumstances apply to or enter into negotiations with any 

governmental authority or agency for acceptance of variations from or revisions to safety, health, 

air, water, noise, pollution, laws or regulations relating to the Contract Documents without 

TMWA’s prior written approval. 

6.02 Supervision of the Work and Subcontractors 

A. Contractor shall supervise and direct the work competently and efficiently, devoting such 

attention thereto and applying such skills and expertise as may be necessary to perform the work 

in accordance with the Contract Documents. 

B. Contractor shall be responsible to see that the finished work complies accurately with the 

Contract Documents. Approved copies of shop drawings and submittals shall be on site as 

required by the construction operation in progress. 

C. All times during performance under the Contract Documents and until the work is completed and 

accepted, the Contractor shall directly superintend the work or assign and have on the work site a 

competent Superintendent who is satisfactory to TMWA, and has authority to act for the 
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Contractor. Any direction given Superintendent by Project Representative shall be binding as if 

given directly to Contractor. 

1. Contractor’s Superintendent shall be experienced in the type of construction required by the 

Work as evidenced by at least five years of experience at a supervisorial level on similar 

projects within the preceding ten years. 

2. Submit Superintendent’s resume to the Project Representative for approval prior to the 

issuance of the Notice To Proceed. 

3. If the Superintendent is changed during the Contract Time, the replacement Superintendent 

shall be subject to the same approval as the original Superintendent. 

D. Contractor shall be directly responsible for supervising, scheduling and coordinating the work of 

all Subcontractors and Suppliers and for the acts and omissions of all Subcontractors and 

Suppliers. Contractor’s Superintendent shall be present at the site of the Work at all times when 

work is in progress or materials are being delivered. 

E. All work performed for Contractor by a Subcontractor will be pursuant to an appropriate 

agreement between Contractor and the Subcontractor which specifically binds the Subcontractor 

to the applicable terms and conditions of the Contract Documents for the benefit of TMWA, 

including but not limited to the required insurance and indemnity provisions. 

F. Contractor shall be solely responsible for the means, methods, techniques, sequences, and 

procedures of construction, as long as the aforementioned does not interfere with TMWA’s 

facilities, but Contractor shall not be responsible for the negligence of TMWA or TMWA’s 

consultants in the design or selection of a specific means, method, technique, sequence, or 

procedure of construction which is indicated in and required by the Contract Documents. 

6.03 Contractor Personnel 

A. In selecting employees to undertake the Work under the Contract Documents, Contractor shall 

select only those persons who are qualified by the necessary education, training and experience to 

provide high quality performance of the particular work for which each employee is responsible. 

B. The Contractor shall be responsible for insuring that all personnel installing or maintaining 

TMWA facilities are trained to perform the work in accordance with applicable Standards. 

C. Due to the critical nature of TMWA’s operations, Contractor agrees that if TMWA, in its sole 

discretion, determines that any Contractor employee is unsuitable for the performance of the 

Work under the Contract Documents, or that the continued presence of such employee is not 

consistent with the best interests of TMWA, then in such instance TMWA may request that the 

Contractor remove such employee from the Work. Contractor shall then immediately replace 

such employee with an employee who fully meets the standards under the Contract Documents 

and will do so at no additional cost to TMWA. 

 

6.04 Location of Underground Facilities 

A. The information and data shown or indicated in the Contract Documents with respect to existing 

underground facilities at or contiguous to the site is based on information and data furnished to 

TMWA by the owners of such underground facilities or by others. TMWA is not responsible for 

the accuracy or completeness of any such information or data and is not intended to and shall not 

be relied upon as a substitute for, or a supplement to, the independent investigation by the 

Contractor of site conditions.  Contractor agrees that underground utilities may possibly exist which 

are not known to TMWA or which are in a location different from that which are shown in the 

Contract Documents, and locating all underground facilities is the sole responsibility of Contractor. 
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B.  Contractor shall have sole responsibility for the following listed items, the cost of which shall be 

considered as having been included in the Contractor’s Bid Price: 

1. Reviewing and checking all such information and data. 

2. Locating all underground facilities shown or indicated in the Contract Documents. 

3. Notification to and coordination with the owners of such underground facilities during 

construction. 

4. Safety and protection thereof and repairing any damage thereto arising out of the Work. 

C. The Contractor shall be responsible for obtaining underground facilities location services and 

complying with all provisions set forth in NRS Chapter 455 (call before you dig service). 

D. The Contractor is responsible for conducting separate “potholing” of existing underground 

facilities far enough in advance of the main work to identify conflicts and allow modification in 

the horizontal and vertical alignment of the new installation with minimal impact to cost or 

schedule. 

E. The Contractor shall be solely responsible for all damages to persons or property that occur as a 

result of the Contractor’s operations in locating underground facilities, for safeguarding all 

existing facilities and for the prompt repair, replacement and reconnection of all facilities 

damaged during construction.  Contractor agrees that notwithstanding any compliance with NRS 

455, Contractor shall indemnify and hold TMWA harmless from any claims, liabilities, costs or 

expenses related to the repair, replacement or reconnection of underground facilities arising in 

connection with the Work. 

F. Contractor acknowledges and agrees the Contract Sum includes all Work associated with any 

repair or replacement of existing utility services encountered during construction. The Contractor 

assumes all risk for services that were not physically located during potholing operations or for 

not reconnecting those facilities that are encountered but reported to be abandoned. 

G. Contractor acknowledges the difficulty of locating existing underground sanitary sewer laterals 

and acknowledges that said laterals have been constructed to each private property parcel 

adjacent to the public right-of-way.  As such the Contractor acknowledges the possibility that said 

laterals will be damaged during Contractor’s trenching operations and Contractor has included 

adequate costs in his bid proposal to repair and replace all sanitary sewer laterals that may be 

encountered. 

6.05 Materials 

A. All equipment and materials required by the Contract Documents shall be furnished by the 

Contractor except items specifically designated in the Specifications or noted on the Drawings as 

TMWA furnished. 

B. All equipment, material, and articles incorporated into the Work shall be new and of most 

suitable grade for the purpose intended, unless otherwise specifically provided in the Contract 

Documents. 

C. The Contractor shall be responsible for properly storing and protecting all materials delivered to 

the site, including TMWA furnished materials. Materials damaged while in the care, custody, or 

control of the Contractor shall be replaced at the Contractor’s expense. 

D. Contractor furnished materials that are at any time found to be defective, or otherwise not suitable 

for the purpose intended, shall be replaced by the Contractor at Contractor’s expense whether 

installed or not. 

E. All Contractor-furnished materials shall be shipped FOB to the site of the work. 
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6.06 Permits 

A. Unless otherwise specified in the Supplementary Conditions or the Technical Specifications, the 

Contractor shall apply for, obtain and pay all required fees for the following permits to the extent 

required for the construction of the Project: 

1. Permits required to enter, perform and complete the work in a public rights-of-way. These 

may include, but are not limited to, street cut permits, excavation permits, permits for 

installation of temporary traffic control devices, including preparation of traffic control plans, 

and similar permits. Notwithstanding Contractor’s obligation to obtain such permits, TMWA 

will pay any required street cut penalties. 

2. City of Reno stockpiling permits. 

3. Construction site stormwater permits. Refer to Article 6.14 “Construction Site Stormwater 

Control” of the General Conditions for detailed requirements. 

B. Unless otherwise specified in the Supplementary Conditions or the Technical Specifications, 

TMWA will obtain the following permits and pay all required fees: 

1. Occupancy permits from NDOT, the railroad, or local governments (where applicable) that 

grant TMWA rights to operate and maintain facilities in such rights of way following the 

completion of the Work. 

2. Health Department water project permits. 

3. Building permits. 

4. Dust control permits. 

5. Special use permits and other local planning agency permits except City of Reno stockpiling 

permits. 

6. Other State and federal permits,  except for construction site stormwater permits which shall 

be obtained by the Contractor. 

C. The Contractor shall comply with the terms and conditions of all permits, licenses, and 

authorizations whether obtained by TMWA or the Contractor. 

D. Additional details of permitting requirements may be included in the Supplementary Conditions 

or Technical Specifications. 

6.07 Submittals for Items That Will Be Incorporated Into the Work 

A. Items to be submitted will be specified in the Technical Specifications and may include Shop 

Drawings, calculations, catalog cuts, samples, and other descriptive material required to fully 

describe the item or items being provided. 

1. Submittals shall be clearly identified and the data furnished shall be complete with respect to 

quantities, dimensions, specified performance and design criteria, materials, equipment 

accessories, and similar data to enable TMWA to review the information as required. 

2. Limit the information being provided to the specific item covered by the submittal. 

3. Clearly indicate the item being submitted by highlighting, circling, or other marks when using 

catalog cut sheets. Submittals not so marked will not be reviewed and will be returned to the 

Contractor for marking and resubmittal. 

4. Specific formatting requirements for submittals are specified in the Technical Specifications. 

If no format for the submittal is specified in the Technical Specifications, provide the 

submittal in the Contractor’s standard format. 

B. The Contractor shall review each submittal prior to transmittal for compliance with the Drawings 

and Specifications and shall have determined and verified all quantities, dimensions, specified 

performance criteria, installation requirements, materials, catalog numbers, and similar data with 
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respect thereto and reviewed or coordinated each submittal with other submittals and with the 

requirements of the Work. 

1. Each submittal shall bear a cover sheet verifying that the Contractor has satisfied Contractor's 

responsibilities under the Contract Documents with respect to the review of the submission. 

2. The cover sheet shall include as a minimum the following information. 

i. Project name. 

ii. Submittal number. 

iii. Date of Contractor’s approval. 

iv. Notice of each variation in the submittal from the requirements of the Contract 

Documents. 

v. A statement certifying that the submittal has been reviewed for and found to be in 

compliance with the Contract Documents except for variations noted. 

vi. Contractor’s reviewer name and signature. 

3. Submittals that do not have the completed cover sheet attached with Contractor’s signature 

will not be reviewed and will be returned to the Contractor for attachment of the cover sheet 

and resubmittal. 

C. Contractor shall submit to TMWA for review and approval six copies of all submittals unless a 

different number is specified in the Technical Specifications.  

D. Submittals shall be made sufficiently in advance of construction to allow for review. In no case 

shall less than 15 working days be allowed for review and approval of any submittal or 

resubmittal unless otherwise specified in the Supplementary Conditions or Technical 

Specifications. No extension of Contract Time will be allowed because of the Contractor’s failure 

to transmit submittals in a timely manner. 

E. TMWA will review and approve submittals with reasonable promptness, but TMWA's review 

and approval will be only for conformance with the design concept of the Project and for 

compliance with the information given in the Contract Documents and shall not extend to means, 

methods, techniques, sequences, or procedures of construction (except where a specific means, 

method, technique, sequence, or procedure of construction is indicated in or required by the 

Contract Documents) or to safety precautions or programs incident thereto. 

1. The review and approval of a separate item as such will not indicate approval of the assembly 

in which the item functions. 

2. Contractor shall make corrections required by TMWA, and shall return the required number 

of corrected copies as a resubmittal. 

3. On resubmittals, Contractor shall direct specific attention in writing to revisions other than 

the corrections called for by TMWA on previous submittals. 

4. Submittals will be marked in one of six ways. 

i. Approved as Submitted. 

ii. Approved as Noted. 

iii. Disapproved Make Corrections – Resubmittal Required. 

iv. Disapproved as Noted Develop Replacement – Resubmittal Required. 

v. Incomplete.  Complete and Resubmit – Resubmittal Required. 

vi. Incomplete.  Submit Missing Portions – Resubmittal Required. 

5. Submittal comments will be furnished in memo form, written directly on the submittal, or 

both. 

6. Two copies of each submittal with review comments will be returned to the Contractor. 

F. One initial submittal and one resubmittal for each subject will be reviewed by Project 

Representative and Engineer at no cost to Contractor. 
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1. Subsequent resubmittals will be reviewed at an hourly cost of ninety dollars  to the 

Contractor. 

2. The aggregate amount owed by Contractor shall be deducted from moneys owed Contractor 

by Change Order after completion and acceptance of the Work. 

G. TMWA's review and approval of submittals shall not relieve Contractor from responsibility for 

any variation from the requirements of the Contract Documents unless Contractor has in writing 

called TMWA's attention to each such variation at the time of submission as required above and 

TMWA has given written approval of each such variation by a specific written notation thereof 

incorporated in or accompanying the submittal approval; nor will any approval by TMWA relieve 

Contractor from responsibility for errors or omissions in the Shop Drawings or from 

responsibility for having complied with the provisions of this Article. 

H. Where a submittal is required by the Specifications, any related Work performed prior to 

TMWA's review and approval of the pertinent submission will be the sole expense and 

responsibility of Contractor. 

I. TMWA may duplicate, use and disclose in any manner and for any purpose submittals and shop 

drawings delivered under the Contract Documents. 

6.08 Submittals for Other Items 

A. Items to be submitted will be specified in the Technical Specifications and may include 

certificates, photographs, manufacturer’s instructions, operation and maintenance instructions and 

manuals, schedules, guarantees, material testing and inspection reports, training agenda, and 

similar items. 

B. The number of copies to be submitted and the format of the submittal may be specified in the 

Technical Specifications. 

1. Submit four copies of each required submittal if no number is specified in the Technical 

Specifications. 

2. If no format for the submittal is specified, provide the submittal in Contractor’s standard 

format. 

6.09 “Or Equal” Items 

A. In accordance with NRS 338.140, whenever materials or equipment are specified or described in 

the Contract Documents by using the names of proprietary items or the names of particular 

Suppliers, the naming of the item is intended to establish the type, function, and quality required 

and at least two items will be named. The words “or equal”, whether explicitly stated or not, are 

understood to follow the names of proprietary items except as provided below. 

B. Where the name of a proprietary item or particular Supplier is followed by the words "or equal," 

materials or equipment of other Suppliers may be accepted by TMWA only if sufficient 

information is submitted by Contractor to allow TMWA to determine that the material or 

equipment proposed is equivalent or equal to that named. 

C. Where the name of a proprietary item or particular Supplier is followed by words "no equal," no 

substitution is permitted. Per the provisions of NRS 338.140 paragraph 1(b), the “no equal” 

specification will be used only when it is necessary to provide the exact product to match existing 

equipment, to minimize spare parts inventory, or when in TMWA’s opinion no equal product 

exists. 
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6.10 Substitutions 

A. Requests for review of substitute items of material and equipment will not be accepted by 

TMWA from anyone other than the Contractor. 

B. If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor shall 

make written application to TMWA for acceptance thereof, certifying that the proposed substitute 

will perform adequately the functions and achieve the results called for by the general design, be 

similar and of equal substance to that specified, and be suited to the same use as that specified. 

1. The application shall state that the evaluation and acceptance of the proposed substitute will 

not prejudice Contractor's achievement of completion on time, whether or not acceptance of 

the substitute for use in the work will require a change in any of the Contract Documents to 

adapt the design to the proposed substitute and whether or not incorporation or use of the 

substitute in connection with the work is subject to payment of any license fee or royalty. 

2. All variations of the proposed substitute from that specified shall be identified in that 

application and available maintenance, repair, and replacement service shall be indicated. 

3. The application shall also contain an itemized estimate of all costs that will result directly or 

indirectly from acceptance of such substitute, including costs of redesign and claims of other 

Contractors affected by the resulting change, all of which shall be considered by TMWA in 

evaluating the proposed substitute. 

4. TMWA may require Contractor to furnish, at Contractor's expense, additional data about the 

proposed substitute. 

C. If a specific means, method, technique, sequence, or procedure of construction is indicated in or 

required by the Contract Documents, Contractor may furnish or utilize a substitute means, 

method, sequence, technique, or procedure of construction acceptable to TMWA, if Contractor 

submits sufficient information to allow TMWA to determine that the substitute proposed is 

equivalent to that indicated or required by the Contract Documents. The procedure for review by 

TMWA will be similar to that provided in the paragraph above. 

D. TMWA will be allowed a reasonable time within which to evaluate each proposed substitute. 

E. The Project Representative will be the sole judge of acceptability, and no substitute will be 

ordered, installed, or utilized without TMWA's prior written acceptance, which will be evidenced 

by either a Change Order or an approved submittal. 

F. TMWA may require Contractor to furnish at Contractor's expense a special performance 

guarantee or other surety with respect to any substitute. TMWA's employees and/or consultants 

will record time required to evaluate substitutions proposed by Contractor and in making change 

in the Contract Documents occasioned thereby. Whether or not TMWA accepts a proposed 

substitute, Contractor shall reimburse TMWA for the charges of employees and/or TMWA's 

consultants for evaluating each proposed substitute. 

6.11 Worker Safety and Accident Prevention 

A. The Contractor shall comply with all OSHA and TMWA safety requirements. Failure to comply 

may result in Termination for Default. 

B. The Contractor shall plan and direct the performance of the Work in compliance with reasonable 

safety and work practices and applicable federal, state and local laws, rules and regulations. 

C. The Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Contract Documents.  The presence of the 

Project Representative, TMWA inspectors, or other TMWA employees at the site of the Work 

shall in no way diminish or eliminate that responsibility. 
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1. Hard hats, shirts, long pants, and work boots are mandatory on all work sites. 

2. Contractor’s personnel shall have safety training appropriate for the work being performed. 

3. It is the Contractor’s responsibility to ensure that Contractor’s personnel have and use the 

proper personal safety equipment appropriate for the work being performed. 

4. Job site safety meetings shall be conducted by the Contractor as necessary to maintain worker 

awareness of safety requirements and procedures. 

D. The Contractor shall at all times have in their possession and maintain/calibrate gas detector units 

capable of monitoring oxygen and carbon dioxide and combustibles per OSHA confined space 

requirements. The Contractor’s personnel shall be trained in confined space rescue operations. 

E. The cost of all personal or crew safety equipment shall be included in Contractor’s overheads and 

shall not be direct billed on any invoice for extra work under the Contract Documents. 

F. The Contractor shall immediately report to TMWA any OSHA Recordable accident or vehicle 

accident occurring during performance of the Work. 

1. Contractor shall fully cooperate with TMWA and any other agency investigating accidents, 

which occur during performance of the Work under this contract, including interviews of 

Contractor’s personnel. 

2. As soon as practical following any accident occurring during performance of the Work under 

this contract, the Contractor’s personnel involved in the accident shall be tested for prohibited 

drugs and alcohol use. 

3. Contractor’s personnel shall be relieved of safety sensitive duties pending results of the post-

accident drug and alcohol testing.  Post-accident drug and alcohol test results shall be 

provided to TMWA’s Designated Official responsible for administration of TMWA’s Drug 

and Alcohol Policy. 

4. Failure of Contractor’s personnel to submit to post-accident drug and alcohol testing will 

result in permanent removal (and replacement) of such employee from the Work for the 

duration of this contract. 

G. The Drug Free Workplace Act of 1988 requires Contractors and Subcontractors of TMWA to 

maintain a workplace free of drugs and alcohol. 

1. The unlawful manufacture, distribution, possession or use of a controlled substance or 

alcohol is prohibited in TMWA’s workplace or job sites. 

2. The Contractor will be required to remove any of its employees or its Subcontractor’s 

employees suspected by Contractor or TMWA of being under the influence of drugs or 

alcohol. 

H. Contractor ‘s personnel performing work near live gas facilities with the intent to uncover or 

expose such gas facilities shall meet all DOT drug and alcohol testing requirements. 

1. Furthermore, Contractor ‘s personnel shall have successfully completed the NV Energy 

Natural Gas Safety Training course and maintain in their possession the certification card 

providing evidence of training. 

2. The cost of such training shall be the responsibility of the Contractor. 

3. In no instance shall existing gas facilities (valves, etc.) be operated, gas introduced into 

piping, or purging operations be performed without the continued presence and knowledge of 

an NV Energy Representative or Inspector. 

I. Contractor’s personnel performing work on asbestos or transite pipe, including without limitation 

cutting, tapping, repairing, handling or removing, must have successfully completed specialized 

OSHA training in the handling and disposal of asbestos prior to the performance of any such 
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work, or Contractor shall hire a subcontractor that has successfully completed specialized OSHA 

training in the handling and disposal of asbestos to perform such work.   

6.12 Use of Site 

A. The Contractor shall confine his activities to within the prescribed easements or work area 

boundaries and shall leave the work areas in a state equal to or better than the conditions that 

existed before the work began. 

B. During construction, the Contractor shall remove debris as necessary to maintain a safe and 

obstacle-free construction and traffic area. 

C. The Contractor shall be responsible for: 

1. Maintaining a reasonably dust-free work area and to prevent dust from blowing off of the site 

by keeping the work areas dressed, smoothed, watered and compacted as required. Refer to 

Article 6.15 “Dust Control” of the General Conditions for specific requirements. 

2. Offsite disposal of any excess or unsuitable material at the expense of the Contractor. 

3. Notifying all impacted residences or businesses and for maintaining adequate access for all 

residences/businesses. 

4. Trench dewatering and for the legal disposal of groundwater removed from excavations. 

6.13 Protection of Existing Vegetation and Improvements 

A. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, 

shrubs, and grass) on or adjacent to the work site, which are not to be removed and which do not 

unreasonably interfere with the work required under this contract. 

B. The Contractor shall only remove trees when specifically authorized to do so, and shall avoid 

damaging vegetation that will remain in place. 

1. Trees within the city right-of-way shall not be cut or removed without the permission of the 

city. 

2. If any limbs or branches of trees are broken during contract performance, or by the careless 

operation of equipment, or by workmen, the Contractor shall trim those limbs or branches 

with a clean cut and paint the cut with a tree-pruning compound. 

C. The Contractor shall protect from damage all existing improvements and utilities at or near the 

work site, and on adjacent property of a third party, the locations of which should be known or 

anticipated by the Contractor. 

1. The Contractor shall repair any damage to those facilities, including those that are the 

property of a third party, resulting from failure to comply with the requirements of this 

contract or failure to exercise reasonable care in performing the work. 

2. If the Contractor fails or refuses to repair the damage promptly, TMWA may have the 

necessary work performed and charge the cost to the Contractor. 

6.14 Construction Site Stormwater Control 

A. General. 

1. The Contractor shall comply with all federal, state, and local laws and all permit conditions 

governing discharge of stormwater from the Project site(s). 

2. The Contractor may be required by other permitting agencies to provide information on land 

disturbance as part of the permit review process. It is the Contractor’s responsibility to 

provide all information requested in a timely manner so that there is no delay in permit 
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issuance. No time extension will be granted or addition compensation paid because of the 

Contractor’s failure to make timely submittals to permitting agencies. 

3. The Contractor shall include the costs associated with complying with these requirements in 

the price bid for the Project. If there is no bid item for erosion control or construction site 

stormwater control, the costs for temporary and permanent BMP’s shall be considered as 

included in the other items of work listed on the Bid Schedule. 

B. Construction Site Stormwater Permit 

1. When required by the Supplementary Conditions, the Contractor shall prepare a project 

specific Stormwater Pollution Prevention Plan (SWPPP) and submit a Notice of Intent (NOI) 

to NDEP. 

i. Copies of the SWPPP and NOI shall be furnished to the Project Representative for review 

and approval. 

ii. SWPPP’s shall be prepared using the Regional Program SWPPP template per Appendix 

C of the BMP Handbook. This template is available in Word format at 

www.TMstormwater.com. 

2. Per Article 6.06 “Permits” of the General Conditions, the Contractor is responsible for paying 

the filing fee when a NOI is required. 

C. Minimum Requirements for Construction Site Stormwater Control 

1. Regardless of whether preparing a SWPPP and filing a NOI is required or not, BMP’s shall 

be implemented and maintained throughout the entire time of Project construction, 24 hours 

per day, 7 days per week until the Work is complete. 

2. Select and manage BMP’s to meet the twelve Performance Standards listed in Section 3.3 of 

the BMP Handbook. 

3. Temporary and permanent BMP’s shall address all five categories listed in the BMP 

Handbook: Planning, Runoff Control, Erosion and Sediment Control, Drainageway 

Protection, and General Site and Materials Management. 

4. Install and maintain temporary BMP’s during construction as required by the approved 

SWPPP, the BMP Handbook, the BMP Field Guide, and permit conditions as applicable. 

5. Implement permanent BMP’s at completion of construction. 

6. Establish temporary or permanent BMP’s on disturbed areas as soon as practicable after 

construction activity in that portion of the site has temporarily or permanently ceased. 

7. Additional requirements for erosion control, construction site stormwater control, and surface 

restoration may be specified in the Supplementary Conditions or Technical Specifications. 

D. Temporary BMP’s 

1. BMP’s in accordance with the BMP Handbook, permit conditions, and approved SWPPP as 

applicable shall be in place prior to beginning soil disturbing activities and shall be 

maintained in an operational condition at all times until permanent measures are in place. 

2. BMP’s shall be adjusted as required by changing site conditions or changes in the 

Contractor’s means and methods to prevent discharge of sediment from the site. The SWPPP 

(if one is required) shall be revised as necessary to document all changes in BMP’s. 

3. Inspect BMP’s at the following intervals or more frequently if found necessary by site 

conditions or required by permit conditions. 

i. Weekly. 

ii. Prior to forecast rain events to ensure that BMP’s are in place and functioning properly. 

iii. Within 24 hours of a rain event that creates runoff at the site. 

iv. Within 24 hours of a storm event of 0.5-inch or more. 
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4. Repair, restore, or reconstruct BMP’s as indicated by the inspection. Maintain a written 

record of inspections and repairs. Include photographs at Contractor’s option or if requested 

by the Project Representative. 

E. Permanent BMP’s 

1. Unless otherwise shown on the Drawings or specified in the Technical Specifications, the 

minimum permanent BMP’s for disturbed soils shall be soil roughening (EC-2) followed by 

revegetation (EC-8) and mulching (EC-3). 

i. Seed mix shall be a blend of native grasses and plants and shall not contain invasive 

species. The mix shall be the Generic Revegetation Seed Mix for Upland Sites in 

northern Nevada a specified in Appendix A of the BMP Field Guide and as modified to 

suit site conditions. 

ii. Seed mix shall be applied at a rate of 30.35 pounds per acre of pure live seed or at a rate 

recommended by the seed Supplier, whichever is greater. 

2. The site will be considered to be permanently stabilized when either: 

i. A uniform perennial vegetative cover with a density of 70 percent of the native 

background vegetative cover is established on all unpaved areas and areas not covered by 

permanent structures, or 

ii. Equivalent permanent stabilization measures as shown on the Drawings or specified in 

the Technical Specifications are established. If no equivalent measures are shown or 

specified, then vegetative cover as specified above is required. 

F. Notice of Termination 

1. If a NOI was filed with NDEP, the Contractor shall file a Notice of Termination with NDEP 

when: 

i. All soil disturbing activities are complete. 

ii. The site is permanently stabilized as specified above. 

iii. Temporary BMP's have been removed. 

2. A copy of the Notice of Termination shall be filed with the Project Representative as 

specified in the Supplementary Conditions. 

6.15 Dust Control 

A. General 

1. The Contractor shall comply with all federal, state, and local laws and all permit conditions 

governing control of dust from the Project site(s). 

2. The Contractor shall include the costs associated with complying with these requirements in 

the price bid for the Project. If there is no bid item for dust control, the costs for dust control 

shall be considered as included in the other items of work listed on the Bid Schedule. 

B. Dust Control Permit and Requirements 

1. The Supplementary Conditions will specify whether a dust control permit is required for the 

Project. 

2. If a permit is not required, the Contractor shall control dust from construction activities 24 

hours per day, 7 days per week so as not to create a nuisance or safety hazard and shall 

comply with all Washoe County ordinances governing control of dust from the Project. 

3. If a permit is required, TMWA will obtain the permit from the Washoe County Health 

Department, pay the fee, and furnish a copy of the final permit to the Contractor. The 

Contractor shall control dust from construction activities 24 hours per day, 7 days per week 

so as not to create a nuisance or safety hazard, shall comply with all permit conditions, and is 

responsible for the following: 
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i. Furnishing to the Project Representative the name, 24 hour phone number, and email 

address of two employees for listing on the permit application as persons to be contacted 

during non-working hours in case of dust problems. 

ii. Preparation of the dust control plan and furnishing to the Project Representative all other 

information required for TMWA to submit the dust control permit application. 

iii. Providing the dust permit informational signage. The Contractor’s 24 hour phone number 

shall be listed on the sign. No TMWA phone numbers shall be shown on the sign unless 

specifically required by the permit conditions. 

iv. Ensuring that the dust control permit is available on site at all times for inspection by a 

Washoe County air quality specialist. 

v. Maintaining the Washoe County Dust Control Log on a daily basis if required by the 

permit conditions. 

vi. If the area disturbed by the Contractor’s operations exceeds the area on which the permit 

fee was calculated and the Health Department determines that an additional fee is 

required, the Contractor is responsible for payment. 

4. At completion of construction, all disturbed areas shall be stabilized as specified in the 

Contract Documents. If no stabilization method is specified, a chemical sealant or other 

method approved by the Washoe County Health Department shall be used to stabilize the 

disturbed areas. 

5. The Contractor shall be responsible for payment of any fines assessed by Washoe County for 

violation of the permit. TMWA will deduct the amounts from monies due the Contractor 

unless they are paid directly to the County by the Contractor. 

6.16 Quality Control 

A. The Contractor shall maintain an adequate quality control system and perform such inspections as 

will ensure that the work performed under the Contract Documents conforms to the Contract 

Documents requirements. 

B. The Contractor shall at Contractor’s expense provide all testing required to demonstrate that the 

materials being furnished meet the requirements of the Contract Documents. Copies of test results 

and material certificates shall be furnished to the Project Representative upon request or when 

required by the Technical Specifications. 

C. The Contractor shall inspect equipment and materials upon arrival at the job site and again 

immediately prior to installation or use. Any item found to be damaged, defective, or otherwise 

not meeting the requirements of the Contract Documents shall be immediately removed from the 

site and replaced with items meeting the Project requirements. 

D. The Contractor shall maintain complete inspection records and make them available to TMWA 

upon request. 

6.17 Record Drawings 

A. The Contractor shall maintain, in a safe place at the job site, one record copy of the Drawings in 

good order and annotated to show all changes (vertical or horizontal alignments included) made 

during construction and all existing facilities exposed during construction. 

B. These record drawings shall be kept current and made available to the Engineer and Project 

Representative for reference upon request. 

C. Within ten calendar days following completion of the Work, these record drawings shall be 

delivered to TMWA. The Notice of Completion will not be issued and final payment, including 

any retention of progress payments made to the Contractor, will not be released until TMWA has 

received all record drawings. 
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6.18 Warranty 

A. In addition to any other warranties in the Contract Documents, notwithstanding latent defects, 

gross mistakes or fraud, Contractor warrants that that all materials and equipment provided are 

new and free from defects and that work performed under this contract conforms to the Contract 

Documents requirements and is free of any defect in equipment, material, or design furnished, 

including workmanship performed by the Contractor or any Subcontractor or Supplier at any tier. 

B. With respect to all warranties, express or implied, from Subcontractors, manufacturers, or 

Suppliers for work performed and materials furnished under this contract, the Contractor shall 

obtain all warranties that would be given in normal business practice; require all warranties to be 

executed, in writing, for the benefit of TMWA; and enforce all warranties for the benefit of 

TMWA. In the event the Contractor’s warranty under this clause has expired, TMWA may bring 

suit to enforce a Subcontractor’s, manufacturer’s, or Supplier’s warranty. 

C. This warranty shall continue for one year from the date of the Project Representative’s 

determination that the project is complete. 

D. TMWA shall notify the Contractor, in writing, within a reasonable time after discovery of any 

failure, defect or damage. 

1. If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after 

receipt of notice, TMWA shall have the right to replace, repair, or otherwise remedy the 

failure, defect, or damage at the Contractor’s expense. 

2. The Contractor shall remedy, at the Contractor’s expense, any failure to conform, or any 

defect, or any damage to TMWA property, when the damage arises out of the Contractor’s 

failure to conform to contract requirements; or any defect of equipment, material, 

workmanship, or design furnished. 

3. The Contractor shall not be liable for the repair of any defects of material or design directly 

furnished by TMWA. 

E. The Contractor shall restore any work damaged in fulfilling the terms and conditions of this 

clause. The Contractor’s warranty with respect to work repaired or replaced will run for one year 

from date of repair or replacement. 

F. This warranty shall not limit TMWA’s rights under Article 10.02 “Inspection and Testing by 

TMWA” of the General Conditions with respect to latent defects, gross mistakes or fraud. 

6.19 Right to Audit 

A. The Contractor shall keep full and detailed accounts and records and exercise such controls as 

necessary for proper financial management under this contract. 

1. The accounting and control systems utilized by Contractor shall be acceptable to TMWA. 

2. TMWA shall be afforded access to the Contractor’s records, books, correspondence, 

instructions, drawings, receipts, subcontracts, purchase orders, vouchers, memoranda and all 

other data relating to this contract. 

3. The Contractor shall preserve; and TMWA shall be entitled to audit, all such records and 

documents for a period of three years after final payment (or for such longer period as may be 

required by law). 

B. In conducting its audit of Contractor’s records and documents, TMWA shall be afforded access to 

Contractor’s facilities; allowed to interview current or former employees to discuss matters 

pertinent to the performance of the Contract Documents; shall be provided access to all records 

and documents; and shall be provided with adequate and appropriate work space to conduct the 

audit. 
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C. If an audit inspection or examination conducted in accordance with this Article discloses 

overpricing or overcharges of any nature by Contractor to TMWA in excess of one-half of one 

percent of the total contract billings, the Contractor shall reimburse TMWA for the reasonable 

actual cost of TMWA’s audit, in addition to repayment or credit for the overcharges. Any 

adjustments and/or payments, which must be made as a result of any, such audit or inspection of 

the Contractor’s invoices and/or records, shall be made within a reasonable amount of time (not 

to exceed 90 days) from presentation of TMWA’s findings to Contractor. 

Article 7  Payment and Retention 

7.01 Payment for Mobilization 

A. Obviously unbalanced Bids may be considered unresponsive and may result in such Bid being 

rejected by TMWA as not in conformance with the Contract Documents. 

B. The Contractor's mobilization bid item cost shall include only those items necessary and 

preliminary to performance of the work. Such costs may include, but are not necessarily limited 

to: 

1. The cost of moving labor, material and equipment to the site of the work. 

2. The cost of project specific insurance premiums and bond premiums. 

3. Project startup costs such as field offices, sanitary facilities, utilities, etc. 

4. The cost of acquiring project permits and permit fees if paid by the Contractor. 

C. The Contractor shall, upon request by TMWA, provide a detailed breakdown of anticipated or 

estimated mobilization costs. 

D. Payment for mobilization in any one calendar month is limited to the amount bid in the Bid 

Schedule, 10 percent of the contract amount not including mobilization, or the pro rata amount of 

the mobilization actually completed in that month whichever amount is less. 

E. Mobilization costs shall not be invoiced to TMWA until the first progress payment application is 

submitted for the project. 

7.02 Progress Payments 

A. Per the provisions of NRS 338, Sections 400 through 645, Contractor shall submit application for 

progress payment once per month, directly to TMWA’s Project Representative. Project 

Representative will review and if correct, approve the application for payment. 

B. Should Project Representative dispute any portion of Contractor’s progress payment application, 

Project Representative shall provide Contractor with written explanation of the disputed amounts 

within five days of receipt of progress payment application. 

1. The Contractor shall then revise and resubmit the invoice, or follow formal dispute resolution 

procedures. 

2. To insure timely payment, the Contractor is encouraged to review preliminary progress 

payment applications with Project Representative prior to officially submitting the monthly 

invoice. 

C. Undisputed and approved invoice amounts will be paid to Contractor within 30 days of the date 

that TMWA receives the approved invoice. 

D. Per the provisions of NRS 338.515 paragraph 2, the Contractor’s progress payment application 

may include the invoice cost of materials that have been purchased and stockpiled for use on the 

project but not yet incorporated into the work if in the opinion of Project Representative, the 

materials are suitably stored, protected and secured. 
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1. Materials shall be stockpiled at the job site or at a location under the control of the Contractor 

that is within 30 miles of the job site. 

2. Materials shall be separately stockpiled and tagged or marked in such a manner that they are 

easily identified as materials for the Contract Documents. Materials shall not be moved, 

except for transportation to the job site, without the permission of the Project Representative. 

3. Materials shall be available for inspection by the Project Representative at all times during 

normal working hours. 

4. Materials shall be utilized on this contract only. 

E. TMWA may refuse to make payment of the full amount of the progress payment application 

because claims have been made against TMWA on account of Contractor's performance or 

furnishing of the work, or there are other items entitling TMWA to a set-off against the amount 

recommended, but TMWA must give Contractor immediate written notice stating the reasons for 

such action. 

7.03 Extra Work – Request for Approval 

A. When Contractor reasonably believes the work or materials required by TMWA is beyond the 

original scope of Work, the Contractor shall notify the Project Representative in writing that it 

believes such work is “Extra Work”.  TMWA will promptly determine whether such work 

constitutes “Extra Work” or Work within the original scope of the Contract Documents.  TMWA 

shall not be liable for delay claims by the Contractor prior to providing written determination of 

Contractor’s Extra Work claim.   

B. Any alleged extra work performed by the Contractor without prior written authorization of 

TMWA is done at the sole risk of the Contractor.  Contractor shall have no right or claim to 

additional compensation, nor may Contractor seek any such compensation in any forum, unless 

Contractor provides notice of the Extra Work demand pursuant to Section 7.03(A) prior to 

commencing such work.  The requirements of this Section 7.03 can only be waived in writing by 

TMWA. 

C. TMWA reserves the right to request a lump sum cost proposal from the Contractor for the 

performance of extra work. If a lump sum cost proposal is requested, the Contractor shall also 

obtain competitive lump sum quotations from Subcontractors for extra work. 

D. If TMWA determines that the work or materials required are beyond the original scope of the 

Work and constitute “Extra Work”, and TMWA authorizes Contractor in writing to perform such 

Extra Work, the provisions in Section 7.04 shall apply. 

7.04 Extra Work – Payment for Time and Material Work 

A. The provisions of this Section 7.04 shall apply to Extra Work authorized in writing by TMWA. 

B. When the underlying Work is performed under a time and material basis, TMWA may request the 

Contractor to submit a Work Plan prepared specifically for the authorized Extra Work item to 

TMWA for approval prior to TMWA authorizing the extra work to begin. 

1. The Work Plan shall include at a minimum, the classification, prevailing hourly wage rate 

(including fringe benefits), and actual hourly pay rate for each person to be utilized in 

performing the work; the number of days per week and the number of hours per day that 

work will be performed; and the number, type and cost (specifying equipment rates) of each 

piece of equipment to be utilized. 

2. Whether or not a written Work Plan was requested, the Contractor and TMWA’s Project 

Representative shall pre-determine and agree upon the above mentioned Work Plan 

components prior to start of the extra work. 
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C. The Contractor shall complete and sign a daily labor and equipment reporting form (Daily Extra 

Work Report) at the end of each day for extra work performed under this contract. 

1. The Daily Extra Work Report shall clearly indicate the date, name of the project, detailed 

scope of extra work performed that day, hours worked by each employee, the employee’s 

labor classification, each piece of equipment with hours utilized, and materials delivered to 

the job site which are suitably stored or incorporated into the extra work. 

i. Invoices for materials shall be furnished to the Project Representative when available. 

ii. Equipment shall be identified by manufacturer’s name, model number, and the five 

letter equipment class code from the Rental Rate book (see paragraph 7.04J below). 

2. The Project Representative will review and approve (when correct) the form and return a 

copy of the form to the Contractor by the following workday. 

3. No payment will be made for extra work not reported on an approved Daily Extra Work 

Report and supported by the appropriate material invoices. 

D. A full time working foreman shall be present at the job site to supervise extra work at all times. 

E. The following rules apply to billing employee time for authorized extra work: 

1. Superintendent and general foreman time may be direct billed at the applicable foreman rate. 

2. Time for documented safety meetings is considered compensable time for extra work 

performed under this contract. 

3. Job site reporting shall be utilized for extra work performed under this contract.  Travel time 

to and from the job site will not be considered compensable time. 

4. The Contractor’s billable time begins and ends at the job site with the starting and stoppage 

of work. 

5. Time preparing daily extra work reports, timesheets and invoices will not be considered 

compensable time. 

6. Overtime (time in excess of eight hours in one day or in excess of 40 hours in one week) shall 

be approved in writing by the Project Representative prior to the start of overtime work under 

time and material conditions. 

F. The following rules apply to billing and use of equipment and tools for authorized extra work: 

1. TMWA will not compensate the Contractor for nonproductive time resulting from not having 

the required tools or equipment in his possession at the job site or the unavailability of tools 

or equipment resulting from breakdown, maintenance or repairs. The Project Representative 

shall be the sole judge as to whether the Contractor is, can be, or was productive when 

working without adequate tools or equipment due to breakdown or unavailability. 

2. Individual pieces of equipment or tools having a replacement value of $500 or less, whether 

or not consumed by use, will be considered to be small tools and no separate payment will be 

made for their use. 

G. The Contractor will be paid the total cost for labor, materials, equipment, and miscellaneous 

items used to perform authorized extra work that is paid for on a time and materials basis. The 

total cost will be calculated as the sum of the following five items: 

1. The direct cost of labor, materials, and equipment determined as specified in paragraphs H, I 

and J below. 

2. To the total of the direct costs, the following markups shall be applied: 

i. A labor markup of 40 percent to the direct cost of labor. 

ii. A materials markup of 10 percent to the direct cost of materials. 

iii. An equipment markup of 15 percent to the direct cost of equipment. 
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3. The above markups shall constitute full compensation for all overhead costs and profit and 

any additional items of expense not specifically listed as labor, materials, and equipment 

costs in paragraphs H, I and J below. Additionally, the markup specified in item 2i above 

includes full compensation for all payments required by State and Federal laws, such as 

Social Security, Medicare, unemployment insurance, and similar items. 

4. When extra work is performed in whole or in part by Subcontractors at any tier, an additional 

markup shall be applied to cover the Contractor’s expenses associated with supervising and 

coordinating subcontract work. The markup for subcontractor coordination shall be 5 percent 

applied to the total of the direct cost for labor, materials, and equipment for extra work 

performed by Subcontractors that is paid for on a time and materials basis. In calculating the 

markup for subcontractor coordination: 

i. The subcontractor coordination markup is only applied to Subcontractor direct costs. 

Direct costs of the Contractor and Owner-operators are excluded from this calculation. 

ii. The markups specified in item 2 above are not applied to the Subcontractor direct costs 

before applying the 5 percent markup. 

iii. The subcontractor coordination markup only applies to the total of all extra work 

performed by Subcontractors. It does not apply between the various Subcontractor tiers. 

5. The cost of owner-operated equipment determined as specified in paragraph K below. 

6. The cost of miscellaneous items including specialized work, professional services, permits, 

and fees determined as specified in paragraph H below. The markups specified above do not 

apply to miscellaneous items. 

7. Table 7.04G is included to further clarify how TMWA will calculate the payment for time 

and material work. The shaded areas of the table are where the descriptive information and 

amounts based on the hours reported on the Daily Extra Work Reports are entered. 

i. The formulas shown on the right hand side of the form show how the various markups, 

sub-totals, and totals are calculated. 

ii. The amounts shown in the table are for illustrative purposes only. 

H. The direct cost of labor for workers (including working foremen) for authorized extra work, 

whether the employer is the Contractor or a Subcontractor at any tier, shall be the sum of the 

following two items: 

1. The actual wages paid to or on behalf of the employee. The actual wages are defined as the 

sum of the hourly rate of pay plus the hourly fringe benefit contributions shown on the 

certified payroll data submitted by the Contractor to TMWA. 

i. For Projects where prevailing wage rates do not apply, actual wages will be the sum of 

the hourly rate of pay plus any hourly fringe benefit contributions shown on the 

employee’s pay check advice. 

ii. Actual wages do not include any payments made on behalf of the employee for which the 

Contractor is compensated by the markup specified in paragraph G2i above. 

2. The actual subsistence and travel allowance paid to workers up to a maximum amount of 

$125.00 per worker per day. Subsistence and travel allowance will be paid only if the extra 

work being paid for on a time and material basis results in an extension of the Contract Time. 

I. The direct cost of materials for authorized extra work whether purchased by the Contractor or a 

Subcontractor at any tier shall be the actual amount paid as evidenced by invoices submitted to 

the Project Representative. Only materials that are incorporated into the Work will be paid for. 

In addition to the direct cost of materials, the Contractor will be paid the direct cost of labor and 

equipment required to unload job-site delivered materials or to obtain and deliver Contractor 

furnished materials which are not delivered to the job site by the Supplier, unless this is a result of 

a scheduling or procurement error on the part of the Contractor. 
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1. Direct labor costs for unloading job site delivered materials shall be determined per paragraph 

H1 above (no payment for subsistence and travel will be made). 

2. Direct equipment costs for unloading job site delivered materials shall be determined per 

paragraph J below. 
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3. Markups for direct labor and equipment costs for unloading job site delivered materials shall 

be applied as specified in paragraphs G2i and G2iii above. No other markups shall be applied 

to these items for unloading job site delivered materials. 

A foreman or a designated materials coordinator shall be responsible for insuring that materials 

are procured and delivered to the site in a timely manner. The Contractor will not be compensated 

for nonproductive time nor will an extension of time be granted due to delays in delivery of 

material or equipment when these items are Contractor furnished. 

J. The direct cost of equipment used to perform authorized extra work whether used by the 

Contractor or a Subcontractor at any tier shall be the hourly rental rates listed in the CalTrans 

publication “Labor Surcharge And Equipment Rental Rates” (Rental Rate book) that is in effect 

on the date on which the extra work is done. The rates apply regardless of ownership and any 

rental or other agreement. The Rental Rate book is available from CalTrans at 

www.dot.ca.gov/hq/construc/. 

1. Rental rates listed in the Rental Rate book are straight time rates that apply when the 

equipment is used 8 hours or less per day as shown on the Daily Extra Work Report. 

i. Overtime hours occur when the equipment has worked on extra work more than eight 

hours per day or more than the daily equivalent of forty hours per week for special work 

schedules (e.g. 4/10 or 9/80). 

ii. When work extends into overtime conditions as shown on the Daily Extra Work Report, 

the Overtime Factors listed in the Rental Rate book shall be used to determine the 

overtime rate. The Delay Factors and Labor Surcharge rates listed in the Rental Rate 

book do not apply to TMWA work. 

iii. The overtime rate is the product of the straight time rate and the Overtime Factor. The 

overtime rate shall be applied per the instructions in the Rental Rate book for “Overtime 

and Multiple Shifts.” 

2. For equipment not listed in the Rental Rate book, a suitable rental rate shall be established, 

before using such equipment on extra work, by agreement between the Project Representative 

and the Contractor. In establishing such rate, the Contractor shall submit cost data or other 

evidence to support the proposed rate if requested by the Project Representative. Submitted 

rates shall be consistent with similar size and type of equipment listed in the Rental Rate 

book. In the event that agreement on a rate cannot be reached, the rate proposed by the 

Project Representative will be used. 

3. The rental rates include the cost of fuel, oil, lubrication, supplies, small tools, necessary 

attachments, repairs and maintenance of any kind, depreciation, storage, insurance, all 

incidentals, and any labor required to provide these items. 

4. Operators of rental equipment will be paid as specified in paragraph H above. 

5. Rental time will not be allowed while equipment is inoperative due to breakdowns. 

6. The Contractor will be paid rental time for only those hours that the equipment is actually 

utilized in performing the extra work. Idle time for equipment located at the job site, but not 

being used in the work, is not billable time. 

7. When the extra work requires use of equipment that is different from the equipment on the 

job site being used for Contract work, the following shall apply: 

i. The Project Representative shall approve the necessity for the use of the particular 

equipment on the extra work. 

ii. The Contractor shall obtain quotes for renting the equipment from local sources. The 

rental rate paid for locally rented equipment will be the actual rate paid by the Contractor 

or the rate listed in the Rental Rate book, whichever is less. 

iii. Rental time will be paid for the time required to move the required equipment to the 

location of the extra work and return it to its original location, except that moving time 
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will not be paid for if the equipment is also used on regular contract work while on the 

job site. The original location of the equipment to be moved shall be agreed to by the 

Project Representative in advance of movement. 

K. When owner-operated equipment is used to perform authorized extra work that is paid for on a 

time and materials basis, the Contractor will be paid for the equipment and operator as follows. 

(items 1, 2, and 3 apply to Projects subject to payment of prevailing wage rates): 

1. Payment for equipment will be made in conformance with paragraph J above. 

2. Payment for the cost of labor and subsistence or travel allowance will be made at the rates 

paid by the Contractor to other workers operating similar equipment already on the project or, 

in the absence of other workers operating similar equipment, at the rates for that labor 

established by collective bargaining agreements for the type of workers whether or not the 

owner-operator is actually covered by an agreement. 

3. The markups on labor and equipment specified in paragraphs G2i and G2iii above shall then 

be added to determine the total compensation to the Contractor for owner-operated 

equipment. 

4. For Projects where prevailing wage rates do not apply, payment for owner-operated 

equipment shall be the actual cost as evidenced by invoices submitted to the Project 

Representative. A 10 percent markup shall be added to the invoice amount for overhead and 

profit as full compensation for owner-operated equipment. The markups specified in 

paragraphs G2i and G2iii do not apply to this case. 

L. The cost of miscellaneous items for authorized extra work shall be determined as follows: 

1. Specialized work is work for which the Contractor is not experienced in or properly equipped 

for and is typically done by a specialist that is proficient in the type of work to be performed. 

Payment for specialized work shall be the actual cost as evidenced by invoices submitted to 

the Project Representative. A 10 percent markup shall be added to the invoice amount for 

overhead and profit as full compensation for specialized work. 

2. The cost of professional services, such as engineering and material testing, associated with 

the extra work and directly paid by the Contractor will be the actual cost as evidenced by 

invoices submitted to the Project Representative. A 10 percent markup shall be added to the 

invoice amount for overhead and profit as full compensation for professional services. 

3. Permits and fees required by regulatory agencies that are paid by the Contractor will be 

reimbursed at actual cost as evidenced by invoices submitted to the Project Representative. 

No markup is allowed on these items. 

7.05 Unit Cost Adjusting Bid Items 

A. If unit cost adjusting bid items are included in the Bid Schedule, they will be used to compensate 

the Contractor for the common situations that arise during construction without the need for a 

Change Order. The range of applicability of items normally used are as follows: 

1. The item for reduced or increased trench depth is intended to allow profile adjustments within 

a range of ±3 feet. 

2. The rock excavation adjusting items are intended to allow for isolated boulders or minor 

pockets of bedrock. The range of applicability of these items is from 0 to 100 cubic yards. 

3. The applicable range for other adjusting items will be listed in the Technical Specifications. 

B. When the adjustments or quantities of the adjusting bid items is outside of the specified 

applicable range the procedures of Article 3.05 “Changes to the Contract” and Article 4.03 

“Differing Conditions” of the General Conditions will apply. 

7.06 Retention and Final Payment 
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A. Retention will be withheld as follows: 

1. Except as otherwise permitted in NRS 338.525, until the Work is 50 percent complete, 

TMWA will withhold as retainage from all progress payments an amount equal to five 

percent (5%) of any amount invoiced or otherwise due for payment (including approved 

Change Orders) from each progress payment. 

2. Except as otherwise provided in NRS 338.525, after the Work is 50 percent complete and in 

the opinion of the Project Representative satisfactory progress is being made toward 

completion of the Work, TMWA shall continue to withhold retainage from progress 

payments as follows: 

i. If TMWA does not withhold any amount pursuant to NRS 338.525: 

a. TMWA will withhold from each subsequent progress payment 2.5 percent of the 

amount invoiced or otherwise due for payment from each subsequent progress 

payment; and 

b. Before withholding any amounts under 7.06(A)(2)(i)(a), TMWA will pay to 

Contractor fifty percent (50%) of any retainage being held pursuant to 7.06 (A)(1) in 

accordance with Nevada law. 

ii. If TMWA withholds any amount pursuant to NRS 338.525, TMWA will withhold from 

each subsequent progress payment five percent (5%) of the amount invoiced or 

otherwise due for payment from each subsequent progress payment and will continue to 

hold amounts retained under 7.06(A)(1) in accordance with Nevada law.   

3. If in the opinion of the Project Representative satisfactory progress toward completion of the 

Work is not being made, retention will remain as specified in 7.06(A)(1) until progress is 

judged to be satisfactory. At that time the retention policy of 7.06(A)(2) will take effect. 

4. Notwithstanding the foregoing, TMWA reserves the right to withhold additional amounts 

from progress payments or final payments in accordance with NRS 338.515(7) and NRS 

338.525. 

B. Interest will be paid to the Contractor quarterly on retainage per the provisions of NRS 338.515. 

C. Retention withheld by TMWA will be paid to the Contractor within 30 days after TMWA issues 

the Notice of Completion, the Labor Commissioner has been notified that the Work is complete, 

no prevailing wage complaints or investigations remain pending, and after receipt of all other 

items required by the Contract Documents, in accordance with NRS 338.520. Refer to the 

Supplementary Conditions for a detailed list of items that must be submitted before TMWA will 

consider the Project to be complete. 

D. The making and acceptance of final payment will constitute a waiver of all claims by Contractor 

against TMWA other than those previously made in writing and still unsettled. 

Article 8  Time Extensions and Delays 

8.01 Time Extensions 

A. Notwithstanding any other provisions of this contract, it is mutually understood that the time 

extensions for changes in the work will depend upon extent, if any, by which the changes cause 

delay in the completion of the various elements of construction. 

B. A Change Order granting the time extension may provide that the contract completion date will 

be extended only for those specific elements so delayed. The remaining contract completion dates 

for all other portions of the work will not be altered, and may further provide for an equitable 

readjustment of liquidated damages (if applicable) under the new completion schedule. 
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8.02 Delays 

A. Upon mobilization to the site, the Contractor shall maintain an adequate labor and equipment 

workforce and diligently perform the Work to the satisfaction of the Project Representative. 

1. The Contractor shall include adequate costs in his Bid prices to provide sufficient levels of 

labor and equipment (including overtime, if required) to insure that the required completion 

date is met. 

2. Weather delay days will not extend the completion date unless both Contractor and Project 

Representative agree to declare a weather day. 

B. Should the timely performance of this contract be jeopardized by the non-availability of TMWA 

provided personnel, data, or equipment, the Contractor shall immediately notify the Project 

Representative in writing of the facts and circumstances, which are contributing to such delay. 

Upon receipt of this notification, TMWA will advise the Contractor in writing of the action that 

will be taken to remedy the situation. 

C. The Contractor shall advise TMWA in writing of an impending failure to meet established 

milestones or completion dates. 

1. Such notification shall include a written description of how the Contractor plans to correct the 

situation and comply with the project schedule. 

2. Notice shall be provided as soon as the Contractor is aware of the situation; however, such 

notice shall not relieve the Contractor from any existing obligations regarding performance. 

8.03 Excusable Delays 

A. Except for defaults of Subcontractors at any tier, the Contractor shall not be in default because of 

any failure to perform this contract under its terms if the failure arises from causes beyond the 

control and without the fault or negligence of the Contractor. Examples of these are: 

1. Acts of God, terrorism, or of public enemy. 

2. Acts of the government. 

3. Fires. 

4. Floods. 

5. Epidemics. 

6. Quarantine restrictions. 

7. Strikes. 

8. Freight embargoes. 

9. Unusually severe weather. 

B. In each instance, failure to perform must be beyond the control and without fault or negligence of 

the Contractor. “Default” includes failure to make progress in the work so as to endanger 

performance. 

C. If the failure to perform is caused by the failure of a Subcontractor at any tier to perform or make 

progress, and if the cause of the failure was beyond the control of both the Contractor and 

Subcontractor, and without the fault or negligence of either, the Contractor shall not be deemed to 

be in default, unless: 

1. The subcontracted supplies or services were obtainable from other sources; 

2. TMWA ordered the contractor in writing to purchase these supplies or services from a 

specific source; and 

3. The Contractor failed to comply reasonably with this order. 
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D. Upon request of the Contractor, TMWA shall ascertain the facts and extent of the failure.  If 

TMWA determines that the failure to perform results from one or more of the causes above, the 

completion time shall be revised, subject to the rights of TMWA under the termination clauses of 

this contract. 

Article 9  Suspension and Termination of Work 

9.01 Suspension of Work 

A. TMWA may at any time, by written or electronic notice to the Contractor, suspend further 

performance of work by the Contractor. 

1. The notice of suspension shall specify the date of suspension and the estimated duration of 

the suspension. 

2. Upon receiving any such notice of suspension, the Contractor shall promptly suspend further 

performance of the Work to the extent specified. 

B. TMWA may at any time withdraw the suspension, in whole or in part, by written or electronic 

notice to the Contractor specifying the effective date and scope of withdrawal.  Upon receipt of 

the withdrawal notice, the Contractor shall resume diligent performance of the work for which the 

suspension is withdrawn on the specified effective date of withdrawal. 

C. If the Contractor believes that any such suspension or withdrawal of suspension justifies a 

modification in Contract Sum or delivery, the Contractor shall present a written claim to the 

Project Representative. 

1. Claims shall be submitted no later than 30-days from the action precipitating the claim. 

2. Claims presented after 30-days or after final payment of the contract will not be considered 

valid by TMWA. 

9.02 Termination for Convenience 

A. TMWA shall have the right at any time to terminate further performance of this contract, in 

whole or in part, for any reason. Such termination shall be effected by written notice from the 

Project Representative to the Contractor, specifying the extent and effective date of the 

termination. 

B. On the effective date of the termination, the Contractor shall terminate all work and take all 

reasonable actions to mitigate expenses. 

C. The Contractor shall submit a written request for all outstanding labor and material expenses for 

work performed through the date of termination, and shall provide any substantiating 

documentation requested by TMWA. 

D. In the event of such termination, TMWA agrees to pay the Contractor within thirty days after 

receipt of an adequately documented written request. 

9.03 Termination for Cause 

A. TMWA, may, without written notice of default to the Contractor, terminate this contract in whole 

or part if the Contractor violates an OSHA regulation and the Contractor is found to have a repeat 

or willful safety violation. 

1. A repeat violation exists where documentation shows a serious safety violation for a 

substantially similar violation documented within the last three years. 

2. A willful violation exists where evidence shows either an intentional violation or plain 

indifference to a safety regulation where the hazard has caused, or was likely to cause death 

or serious physical harm. 
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B. TMWA may, by written notice of default to the Contractor, terminate this contract in whole or in 

part if the Contractor fails to: 

1. Meet the delivery schedule specified in this contract. 

2. Make progress, so as to endanger performance of this contract. 

3. Perform any of the other provisions of this contract. 

C. TMWA’s right to terminate this contract as specified above, may be exercised if the Contractor 

does not cure such failure within seven calendar days (or more if authorized by the Project 

Representative) after notice, specifying the failure, is sent. 

D. If TMWA issues a cure notice and the Contractor cures the failure, TMWA has the contractual 

right to terminate this contract without any additional cure notice if the Contractor makes any 

future failure. 

E. If TMWA terminates this contract in whole or in part, it may acquire, under the terms and in the 

manner TMWA considers appropriate, services and equipment similar to those terminated, and 

the Contractor will be liable to TMWA for any reasonable excess costs for those services. 

However, the Contractor shall continue the work not terminated. 

F. The Contractor shall not be liable for any excess costs if the failure to perform the contract arises 

from circumstances beyond the control and without the fault or negligence of the Contractor. 

These circumstances include, such causes as acts of God or of the public enemy, acts of the 

Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine 

restrictions, strikes, freight embargoes, unusually severe weather. 

Article 10  Other Provisions 

10.01 Related Work at Site 

A. TMWA may undertake or award other contracts for additional work at or near the site of work 

under this contract. 

B. The Contractor shall fully cooperate with the other contractors and with TMWA employees and 

shall carefully adapt scheduling and performing the work under this contract to accommodate the 

additional work, heeding any direction that may be provided by TMWA. 

1. The Contractor shall not commit or permit any act that will interfere with the performance of 

work by any other contractor or TMWA employees. 

2. Additional specific information concerning work by others will be given in the 

Supplementary Conditions or Technical Specifications. 

10.02 Inspection and Testing by TMWA 

A. All work shall be subject to TMWA inspection and testing at all places and at all reasonable times 

before acceptance, to ensure compliance with the terms of the Contract Documents. 

B. TMWA inspections and tests are for the sole benefit of TMWA and do not: 

1. Relieve the Contractor of responsibility for providing adequate quality control measures per 

Article 6.16 “Quality Control” of the General Conditions. 

2. Relieve the Contractor of responsibility for damage or loss of the material before acceptance. 

3. Constitute or imply acceptance. 

4. Affect the continuing rights of TMWA after acceptance of the completed work. 

C. The presence or absence of a TMWA inspector or Project Representative does not relieve the 

Contractor from any contract requirement. 
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D. The Contractor shall promptly furnish, without additional charge, all facilities, labor, and material 

reasonably needed for performing such safe and convenient inspections and tests as may be 

required by TMWA. 

E. The Contractor shall, without charge, replace or correct rejected work found by TMWA not to 

conform to contract requirements, unless TMWA consents to accept the work with the 

appropriate adjustment in the Contract Sum. 

1. The Contractor shall promptly segregate and remove rejected material from the premises. 

2. If the Contractor does not promptly replace or correct rejected work, TMWA may  

i. By contract or otherwise, replace or correct the work and charge the cost to the 

Contractor or  

ii. Terminate for default the Contractor’s right to proceed. 

10.03 Replacement of Defective Work 

A. If, before acceptance of the entire Work, TMWA decides to examine already completed work by 

removing it or tearing it out, the Contractor, on request shall comply. 

1. If the work is found to be defective or non-conforming in any material respect due to the fault 

of the Contractor or Subcontractors, the Contractor shall be responsible for the expenses of 

the examination and the cost of satisfactory reconstruction. 

2. If the work is found to meet the requirements of the Contract Documents, TMWA will pay all 

costs incurred the Contractor in the examination and reconstruction, including, if completion 

of the Work was thereby delayed, an extension of time. 

B. Unless otherwise specified in the contract, TMWA shall accept, as promptly as practicable after 

completion and inspection, all work required by the Contract Documents or that portion of the 

work TMWA determines can be accepted separately. Acceptance shall be final and conclusive 

except for latent defects, fraud, gross mistakes amounting to fraud, or TMWA’s rights under any 

warranty or guarantee. 

10.04 Use and Possession Prior to Completion 

A. TMWA shall have the right to take possession of or use any completed or partially completed part 

of the work. 

B. Before taking possession of or using any work, TMWA shall furnish a list of items of work 

remaining to be performed or corrected on those portions of the work that TMWA intends to take 

possession of or use. However, failure of TMWA to list any item of work shall not relieve the 

Contractor of responsibility for complying with the terms of the contract.  

C. While TMWA has such possession or use, the Contractor shall be relieved of the responsibility 

for the loss of or damage to the work resulting from TMWA’s possession or use. If prior 

possession or use by TMWA delays the progress of the work or causes additional expense to the 

Contractor, an equitable adjustment shall be made. 

10.05 Dispute Resolution 

A. Contractor shall carry on the work and adhere to the progress schedule during all disputes or 

disagreements with TMWA. No work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as Contractor and TMWA may otherwise agree in writing. 

B. The Project Representative will be the initial interpreter of the requirements of the Contract 

Documents and judge of the acceptability of the Work. 
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C. Claims, disputes, and other matters relating to the acceptability of the Work or the interpretation 

of the requirements of the Contract Documents pertaining to the performance and furnishing of 

the Work and claims in respect of changes in the Contract Sum or Contract Time (except for 

claims which have been waived by the making or acceptance of final payment) will be referred 

initially to Project Representative in writing. 

1. Written notice of each such claim, dispute, and other matter shall be delivered by the 

Contractor to Project Representative promptly (but in no event later than 15 days) after 

occurrence of the event giving rise to the claim or dispute. 

2. Data or other written evidence necessary to support such claim will be submitted to TMWA 

within 30 days after such occurrence, unless Contractor requests and Project Representative 

allows, an additional period of time to ascertain more accurate data in support of the claim. 

3. Within 15 days of receiving all information pertaining to a request for a formal decision in 

accordance with this paragraph, Project Representative will render a written decision. 

4. Failure of Contractor to submit a claim and any supporting data within the aforementioned 

time frames shall serve as a waiver by Contractor of such claim against TMWA. 

D. If Project Representative’s first-step written decision is unacceptable to Contractor, Contractor 

shall deliver a written demand for direct negotiation to the Project Representative. 

1. Said demand shall be delivered within ten days from the date of the first-step written 

decision, but in no case will such demand for direct negotiation be accepted by TMWA until 

after Contractor receives the first-step written decision. 

2. If Contractor fails to deliver said written demand for direct negotiation within the ten-day 

period, the first-step written decision shall be final and binding. 

3. The second-step direct negotiation may include Project Representative and Contractor’s 

Superintendent (or other on-site representative of Contractor directly responsible for the work 

who initiated the original claim), but will be conducted by representatives of TMWA and 

Contractor at least one step (in the organizational structure) above those individuals involved 

in the first step process. 

i. Direct negotiation shall be conducted in good faith and may require more than one 

meeting between TMWA and Contractor. 

ii. Meetings will be conducted within a reasonable time at a time and place agreeable to 

both parties. 

4. If after a good faith effort to resolve the claim, should either party believe that a satisfactory 

resolution of the claim is not possible, either party may give notice to the other party 

demanding mediation of the issue. Said notice to mediate must be delivered prior to the 

Contractor applying for final payment, and must be delivered to the other party and the 

American Arbitration Association.   

E. If direct negotiation is unsuccessful, TMWA and Contractor intend to endeavor to resolve claims, 

disputes and other matters in question between them by negotiation and mediation in accordance 

with the Construction Industry Mediation Rules of the American Arbitration Association 

currently in effect, or unless the parties mutually agree otherwise.  The parties shall share the 

mediator’s fee and any filing fee equally.  The mediation shall be held in Reno, Nevada unless 

another location is mutually agreed upon within sixty (60) days of the notice to mediate, unless 

otherwise mutually agreed.  Agreements reached in mediation shall be enforceable as settlement 

agreements in any Court have jurisdiction thereof.   

F. If the dispute is not resolved by mediation, then, at TMWA’s sole discretion, any claim, dispute 

or other matter in question shall be subject to arbitration in accordance with the provisions of 

NRS 338.150.  The arbitration shall be administered by the American Arbitration Association or 

Nevada Arbitration Association in accordance with their rules in effect at the time of the 
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arbitration.  Any award or determination rendered by the arbitrator may be entered as a judgment 

in any court having jurisdiction thereof. 

G. If TMWA, in its sole discretion, declines to arbitrate, such claims, disputes and other matters 

shall be decided by a court located in Washoe County, Nevada having jurisdiction thereof.  

Notwithstanding any provision contained in this Article or elsewhere in the Contract Documents, 

TMWA reserves the following rights in connection with claims and disputes between TMWA 

and Contractor: 

1. The right to institute legal action against the Contractor in any court of competent jurisdiction 

in lieu of demanding arbitration, in which case the dispute or disputes which are the subject 

of such action shall be decided by such court, and not by arbitration. 

2. The right to obtain from any Court of competent jurisdiction a stay of any arbitration 

instituted by the Contractor, provided that the application for such stay is made before the 

appointment of a neutral arbitrator, in which case the dispute or disputes which are the 

subject of such arbitration shall be decided by such court, and not by arbitration. 

 

Article 11  Miscellaneous Legal Provisions 

11.01 Jurisdiction 

A. This contract shall be construed under the laws of the State of Nevada. 

B. The sole venue for any litigation or arbitration or action to enforce the provisions of this contract 

shall be Washoe County, Nevada. 

11.02 Assignment 

A. Neither party shall assign this contract without the written consent of the other party. 

B. No assignment shall relieve either party of its obligations under this contract. 

11.03 No Waiver 

A. Except as otherwise provided herein, the failure at any time of either party to enforce any of the 

provisions of this contract, or to require at any time performance by the other party of any of the 

provisions hereof, shall in no way be construed to be a waiver of such provisions, nor in any way 

be construed to affect the validity of this contract or any part hereof, or the right of any party 

thereafter to enforce each and every such provision. 

11.04 Severability and Integration 

A. The invalidity, illegality, or unenforceability of any provision of this contract or the occurrence of 

any event rendering any portion or provision of this contract void shall in no way affect the 

validity or enforceability of any other portion or provision of the entire contract. 

B. Any void provision shall be deemed severed from this contract, and the balance of this contract 

shall be construed and enforced as if this contract did not contain the particular portion or 

provision held to be void. 

1. TMWA and Contractor further agree to amend this contract to replace any stricken provision 

with a valid provision that comes as close as possible to the intent of the stricken provision. 

2. The provisions of this clause shall not prevent this entire contract from being void should a 

provision which is of the essence of this contract be determined void. 
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C. This contract represents the entire and integrated agreement between TMWA and the Contractor.  

It supersedes all prior and contemporaneous communications, representations, and agreements, 

whether oral or written, relating to the subject matter of this contract. 

11.05 Indemnity 

A. To the fullest extent permitted by law, Contractor shall defend, protect, indemnify and hold 

harmless TMWA, and its employees, agents, successors, and assigns (“Indemnified Parties”,) and 

each of them, from and against any and all claims, demands, causes of action, damages, costs, 

expenses, actual legal fees, losses or liabilities, in law or in equity, of every kind and nature 

whatsoever (“Claims”) arising out of or in connection with Contractor’s operations to be 

performed under this Agreement for, but not limited to: 

1. Personal injuries, including but not limited to bodily injury, emotional injury, sickness or 

disease, or death to persons. 

2. Workers Compensation, and any violation by Contractor of any law or regulation in any way 

related to the occupational safety and health of employees. 

3. Violation of patent, trademark and copyright laws. 

4. Damage or loss to real or personal property of anyone, including loss of use thereof. 

5. Breach of contract or related matters. 

6. Hazardous waste or environmental liability. 

7. Citations, fines, taxes, assessments, or related matters from any local, state or federal 

governmental authority. 

8. Claims of employees, agents, and subcontractors of the Contractor. 

B. Indemnified Parties shall notify the Contractor of the Claim within a reasonable period of time 

after it has received actual notice of the Claim and the Parties shall take all reasonable actions 

necessary to assist each other in determining the nature and extent of the issues contained in the 

Claim. 

C. If a proceeding is commenced against the Indemnified Parties which is based upon or arises out 

of this contract, then the Indemnified Parties shall be entitled to make the Contractor a party to 

the proceeding for the purpose of enforcing the terms and conditions of this clause. 

D. The Contractor shall pay all reasonable attorney fees and costs that the Indemnified Parties incurs 

or is subject to as a result of the Claim. 

E. Nothing in this Agreement shall be construed to waive TMWA’s right to assert available NRS 

Chapter 41 liability limitation against any claim. 

F. The obligations contained herein shall survive any termination of this Agreement. 

END OF GENERAL CONDITIONS 



October 2016 
Master Form rev 4.10.14 

Supplementary Conditions 
00800 – 1 

Production Well Rehab 
Project - 2016-2017 

 

Section 00800 
 

SUPPLEMENTARY CONDITIONS 
 
 
 
ARTICLE 1:  GENERAL 

 

1.01 General 
 

A.   These Supplementary Conditions amend or supplement the General Conditions and 
other provisions of the Contract Documents as indicated below. 

 

B. All provisions which are not so amended or supplemented remain in full force and 
effect. 

 

1.02 Project Representative and Engineer 
 

A.  The Project Representative is the sole point of contact for the Contractor on matters 
relating to the Work. References to “Hydrogeologist” in the Specifications shall be 
understood to mean the Project Representative. The Project Representatives for 
this project are Randy Van Hoozer, rvanhoozer@tmwa.com, 775-834-8011, and Nick 
White, nwhite@tmwa.com, 775-834-8028. 

 

 
 
ARTICLE 2:  CONTRACTOR’S INSURANCE - Not Used 

 
 
ARTICLE 3:  PERMITS 

 

3.01 General 
 

A.   Refer to Article 6.06 “Permits” of the General Conditions for requirements governing 
responsibility for obtaining permits and paying permit fees. 

 

3.02 Construction Site Stormwater Permit 
 

A.   Refer to Article 6.14 “Construction Site Stormwater Control” of the General 
Conditions for additional requirements. 

B. The estimated area of land that will be disturbed by the Project is less than one acre 
therefore the Contractor is not required to prepare a SWPPP or file a NOI with 
NDEP. 

3.03 Dust Control Permit 
 

A.   Refer to Article 6.15 “Dust Control” of the General Conditions for additional 
requirements. 

B. The estimated area of land that will be disturbed by the Project is less than one acre 
therefore TMWA will not obtain a dust control permit from the Washoe County 
Health District. 

mailto:rvanhoozer@tmwa.com
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ARTICLE 4 ACCESS TO WORK SITE 
 

4.01 General 
 

A.  Refer to Article 4.01 of the General Conditions for general requirements governing 
access to the production wells. 

 

B. The  Contractor,  and  not  TMWA  or  its  representatives,  shall  be  responsible  for 
exercising reasonable precautions for the safety of employees on the work sites and 
complying with any applicable provisions of federal, state, and municipal safety laws 
and building and construction codes. The Contractor shall promptly report to the 
TH all accidents involving the Contractor's employees. 

 

C. Safety of the public shall be provided for at all times while work is in progress 
including weekends, holidays, and after working hours. The Contractor shall plan his 
operations to insure a safe work area for employees and the public. 

 
ARTICLE 5:  DOCUMENTS FOR CONSTRUCTION 

 

5.01 General 
 

A. TMWA will prepare conformed Specifications for r e h a b b i n g  t h e  
p r o d u c t i o n  w e l l s  that incorporate all addenda issued during bidding. 

 

B. TMWA will provide up to six sets of the conformed documents (if applicable) to 
the Contractor for use during construction. Additional sets can be obtained at cost. 

 

C. Only conformed documents shall be used for construction. TMWA will not 
compensate the Contractor for incorrect work done as a result of not using the 
conformed Documents (technical specifications). 

 

5.02 Ownership of Documents 
 

A.  Per Article 3.06 “Ownership and Return of Contract Documents” of the General 
Conditions, ownership of the Contract Documents remains with TMWA. All copies 
shall be returned to the Project Representative before payment will be made for 
demobilization and before a Notice of Completion will be filed. 

 

ARTICLE 6:  PROJECT CLOSEOUT 
 

6.01 General 
 

B. Refer to Article 7.06 “Retention and Final Payment” of the General Conditions for 
additional information. 

C. Project  closeout  starts  when  the  Contractor  submits  a  letter  to  the  Project 
Representative stating that the Project is complete and requesting release of retention. 

D.   The project closeout process is part of the Work and must be completed within the 
specified Contract Time. 
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6.02 Procedures 
 

A.   Upon receipt of the Contractor’s letter, the Project Representative will determine if 
the Project has been completed as required by the Contract Documents. To be 
considered complete: 
1.   The Project shall be in service or be ready to be placed in service. 
2.   All punch list items shall be completed to the satisfaction of the Project 

Representative. 
3.   The final conforming Change Order shall be signed by the Contractor and be 

ready for execution by TMWA. 
4.   The retention release pay request shall be submitted and approved by the Project 

Representative. 
5.   The Record Drawing set shall be submitted and approved by the Project 

Representative. 
6.   All copies of the Contract Documents shall be returned to the Project 

Representative. 
7.   All conditions of the Project permits shall be fulfilled. Evidence of acceptance or 

sign off by each permitting agency shall be submitted to the Project 
Representative. 

8.   The following items shall be submitted and approved by the Project 
Representative: 
i. Warranties. 
ii.  Test reports and certifications. 
iii. Operation and Maintenance manuals. 
iv. Spare parts. 
v.   Special tools. 
vi. If the Contractor utilized other property for staging, equipment storage, 

stockpiling, or similar uses, a written statement from each property owner 
stating that all provisions of the agreement between the Contractor and 
property owner have been complied with. 

B. If the Project is complete, the Project Representative will submit the required 
documentation to TMWA’s Contracts Administrator and request that the Notice of 
Completion be issued. The one year warranty required by Article 6.18 “Warranty” of 
the General Conditions shall start on the date of the Project Representative’s 
determination that the project is complete. 

C. If the Project is not complete, the Project Representative will notify the Contractor in 
writing of items that need to be completed or submitted before the Project will be 
considered complete. 
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ARTICLE 7:  PROJECT MILESTONES 
 
7.01 General 

 
A.   Refer to Article 3 of the Agreement, the Definitions contained in the General 

Conditions and Article 2.05 of the General Conditions for additional information. 
B. Time is of the essence on this construction Contract and the Work shall be one 

hundred percent (100%) complete no later than the date specified in the Agreement. 
As defined in the Agreement, the Time of Completion is based on a specific number 
of calendar days after the date of the Notice to Proceed (NTP). 

C. The date of the NTP begins the Contract Time.  Contract Time is defined in the 
General Conditions.  Contractor shall not move onto, store materials, or perform any 
work at the site prior to the Notice to Proceed. Any mobilization of labor, material or 
equipment by Contractor prior to TMWA issuing the Notice to Proceed is done at the 
sole risk and expense of the Contractor, and shall not modify the Contract Time. The 
allotted Contract Time includes all preliminary Work tasks including permits, 
surveying, potholing, submittals, etc. 

 

The tentative overall project schedule is shown below. The actual project schedule 
may change depending upon whether the milestones below are met. 

 
 

Advertise - Plan Set Distribution October 31, 2016 
Pre-Bid Meeting None 
Bids Due November 21, 2016 
Recommendation of Award Issued November 22, 2016 
Pre-Construction Meeting December 6, 2016 
Notice to Proceed December 6, 2016 
Start Construction December 6, 2016 
Work 100 Percent Complete May 30, 2017 

 
 
 
 
 

END OF SUPPLEMENTARY CONDITIONS 
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Section 01030 
 

SPECIAL PROVISIONS 
 
ARTICLE 1: GENERAL 

 
1.01 GENERAL 

 

A.   These  Special  Provisions  amend  or  supplement  the  General  Conditions  and  other 
provisions of the Contract Documents as indicated below. 

 

B. All provisions which are not so amended or supplemented remain in full force and effect. 
 

 
 
1.02 ADDITIONAL DEFINED TERMS 

 
 

Development, air-lift - Air-lift development is the process for cleaning out the drilling mud and loose 
fine grain sediment after the casing and gravel pack is installed and is undertaken 
using the drill rig with open-ended drill pipe with well-bore-hole-swab tool 
attached. 

 
Development, air-lift/double swab – After the initial airlift development phase is completed, air-

lift/double-swab development utilizes the drill rig to develop the screen sections of 
the well casing, which may include the placement chemicals, in order to further 
clean the well prior to removal of the drill rig. 

 
Development, double-swab pump – As part of developing a new well and following air-lift/double- 

swab development, double-swab pump development involves running the double- 
swab tool which houses an enclosed pump inside the swab tool up and down across 
each screen section to remove sediment from the well. 

 
Development, well pump – Well pump development is undertaken at a new well after air-lift 

development, air-lift/double-swab development, double-swab pump development 
when a test pump is installed so as allow for varying the rate of pumping of the test 
pump to discharge (surge) water from the well. 

 
Drill Cuttings - Drill cuttings are the geologic material that is cut by the well drill and is removed 

from the well by the circulation of drilling mud during the drilling process. 
 

Drilling Fluid - Drilling fluid is defined as the fluid that is removed from the well after installation 
of the casing and during the initial airlift development phase. The drilling fluid 
usually has a viscosity in the range of 28-35 seconds. 

 
Drilling Mud - Drilling mud is typically a bentonite and polymer mixture that is used during the 

drilling of the borehole to lift drill cutting from the well and to provide stability to 
the borehole prior to installation of the well casing. Drilling mud usually has a 
viscosity in the range of 35-45 and is removed from the site with the drill cuttings. 

 
Pumping Test - Pumping tests take place with a test pump or a production pump and can vary in 

duration and pump rate. For example, a “step test” may be 3 or 4 steps at increasing 
pumping rates for 2 hours interval or a “constant-discharge” pump test may be 72- 
hours at a constant pump rate. 
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TMWA Hydrogeologist (“TH”) – TMWA employee (or TMWA contracted personnel) whose 
responsibility to provide on-site hydrogeologic analysis and assessment of the 
field processes and advise the Project Representative of necessary changes to the 
process as conditions warrant.  The TH and Project Representative may be the 
same individual. 

 
1.03    Owner-Furnished Material 

 
All material and equipment shall be provided by the Contractor.  No material will be 
provided by TMWA. 

 
 

1.04    DISPOSAL OF WATER 
 

TMWA has or will obtain the following permits related to disposal of water. 
 

A. Nevada Division of Environmental Protection (NDEP) DeMinimis General 
Permit NVG201000 to discharge fluids into the sewer or storm drain.  A copy of 
the Permit will be furnished to the Contractor.  A copy of the permit shall be in 
the possession of the well driller at the drill site at all times.  It is the 
responsibility of the Contractor to comply with all conditions of the Permit. 

 
B. The Contractor is responsible for complying with all conditions of the above 

listed permits, and is referred to Article 3 of the Supplementary Conditions for 
general permit requirements. 

 
1.05 CONSTRUCTION UTILITIES 

 
A. Contractor shall coordinate all construction and required inspections with utility 

companies impacted by the project.  All existing utilities shall be preserved.  Any 
damage or loss of service caused by Contractor shall be at Contractor’s expense. 

 
B. If engine-driven generators are used they shall be equipped with residential type 

critical silencers and able to meet the local noise level limit of 65 decibels at the 
property boundary. Failure to meet this noise level limit will necessitate the 
removal of the faulty equipment. 

 
F. Temporary sanitary facilities shall be provided and maintained by the Contractor 

for use by the Contractor's employees and the TMWA representatives at a 
convenient location on the site. 



October 2016 Production Well Rehab Project - 
2016-2017 

 

Special Provisions 
01030 - 3 

 

G. A telephone shall be available at the site at all times when work is in progress. 
The Contractor’s foreman and superintendent shall have a cellular phone. All 
phone numbers shall be furnished to the TCH and the Project Representative. 

 
1.07 PRE-CONSTRUCTION CONFERENCE 

 
Before commencement of the Work, a pre-construction conference will be held.  The purpose 
of the meeting is to designate personnel and establish a working relationship between the 
parties.  Matters requiring coordination will be discussed and procedures for handling such 
matters established. 

 
The work sites are located on TMWA properties (Attachment of the Technical Specifications). 
The pre-construction conference (“Precon”) shall be the only opportunity for the Contractor to 
examine the area and make all necessary investigations to be thoroughly informed as to the 
facilities and area available for delivering, placing, and operating necessary equipment, and for 
delivering and handling all materials at the site. 

 
It is the Contractor's responsibility to investigate the project area sufficiently to be thoroughly 
satisfied as to the conditions he may expect to encounter. No plea of ignorance of conditions 
that exist or of conditions or difficulties that may be encountered in the execution of the work 
under this contract will be accepted as an excuse for any failure or omission of the Contractor 
to fulfill in every detail all of the requirements of the contract, nor will such be accepted as a 
basis for any claim whatsoever for extra compensation or for an extension of time. 

 
The following groups shall attend the Precon: 

 
• Contractor and his Superintendent 
• Principal Sub-contractors 
• TMWA and its project representatives 

 
The meeting shall discuss, but is not limited to, the following topics: 

 
• Review and distribution of Contractor's submittals 
• Construction/contract management 
• Field Decisions, Change Orders, and Chain of Command 
• Construction and pumping schedule 
• Processing applications for payment 
• Documentation of drilling and pump testing per Bid Documents 
• Office and Storage Areas 
• Major Equipment Deliveries and Priorities 
• Safety 
• Traffic Control Measures 
• Other 
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The following table indicates those parties with general responsibility for the discussion topics 
set forth above. 

 
Contractor Proj. Eng  TH 

S            P Review and distribution of 
Contractor's submittals 

S            P Construction/contract 
management 

S P      Field Decisions, Change 
Orders, and Chain of 
Command 

S           P Construction and pumping 
schedule 

S           P Processing applications for 
payment 

S P      Documentation of drilling and 
pump testing per Bid 
Documents 

P Office and Storage Areas 
P Major   Equipment   Deliveries 

and Priorities 
P  Safety 
P   Traffic Control Measures 

tbd tbd tbd Other 
 

NOTES: P-Primary responsibility; S-Secondary responsibility 
 
1.08 MATERIALS AND WORKMANSHIP 

 
Unless otherwise specified, all materials shall be new, and both workmanship and 
materials shall be of prime quality.  The Contractor shall, if required, furnish satisfactory 
evidence as to the kind and quality of materials.  In any case, all pipe, valves, and other 
equipment the Contractor furnishes for the completed project shall be new and of prime 
quality. 

 
1.09 HOURS OF WORK AND SIGNAGE 

 
Work hours are as specified in Section 2.09 of the General Conditions unless otherwise 
agreed by the Project Representative for required specific tasks. Working on Saturday, 
Sunday, and holidays is subject to the approval of the Project Representative. The Project 
Representative and/or TH will provide guidance with respect to work days and hours. 

 
Standby time will not be paid for performance of any of the required work described in 
these Specifications. It is the Contractor responsibility to schedule equipment, 
material delivery, sub-contractors, starting time of his operations, and all other 
items under his control so that no delay to his operations occurs. 
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Hard hat area and keep out signs will be required.  However no project sign is 
allowed. 

 
1.10 DAILY REPORTS 

 
The Contractor or Contractor's field representative shall report plans and progress to the 
TH and the Project Representative daily. The Contractor shall submit two copies of the 
daily reports to the TH or the Project Representative. These reports are due by 8 am on 
the morning following the previous work day. The exception being Friday and 
Saturday reports wh ich  will be due Monday at 8:00 a.m... 

 
The  TH  and  TMWA’s  Project  Representative  shall  approve  the  form  of  the  
daily progress report.  All data pertaining to work progress, such as pump column 
footage removed, pump set depth, and rehab time shall be recorded accurately on these 
reports during each day. The Contractor’s foreman in charge of daily reporting shall 
prepare each report. 
 

1.11 TRAFFIC CONTROL 
 

Provide adequate barriers, warning signs, lights, temporary signals, and other protective 
devices.  Use warning devices conforming to the Manual on Uniform Traffic Control 
Devices for Streets and Highways published by the U.S. Department of Transportation 
Federal Highway Administration, current edition. 

In addition to furnishing and maintaining adequate barricades, barriers, lights, flares, danger 
signals, or watchmen, the Contractor is required to furnish any and all flagmen that are 
required to control traffic through the work or re-route the traffic through the use of alternate 
routes or detours. 

CLOSING STREETS AND DRIVEWAYS 

Obey all rules, laws, ordinances, and regulations of the state, county, and city authorities as 
to the closing or the barricading of public roads and streets.  The Contractor will not be 
allowed to park construction equipment in the roadway outside working hours. 

Carry the work out so as to cause a minimum of dislocation of normal commercial and 
residential activities.  Traffic must be kept open on those roads and streets where detour is 
impossible.  Provide, erect, and maintain at all times during the progress of the work, 
suitable barricades, fences, signs, or other adequate protection and shall provide, keep, and 
maintain such danger lights, signals, and flagmen as may be necessary or ordered by the 
Owner to insure the safety of the public as well as those engaged in connection with the 
work.  Protect barricades and obstructions with signal lights which will be kept burning 
from one hour before sunset until one hour after sunrise and at such other times as vision is 
obscured by fog, smoke, or dust. 
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1.12 SITE FIRE PROTECTION AND OPEN BURNING 
 
Site fire protection is mandatory and instructions to this requirement are described in Section 
02110. No open burning of vegetation, trash, etc. will be allowed.  All vegetation, trash, etc. 
must be disposed of off the project site. 

1.13  SITE CONDITIONS  

By submitting a Proposal and entering into a contract, the Contractor acknowledges that he 
has satisfied himself as to the nature and location of the work, the general and local 
conditions, particularly those bearing upon access to the site, disposal, handling, and storage 
of materials, availability of labor, water, power, roads, and uncertainties of weather, 
groundwater, or similar physical conditions at the site, the conformation and conditions of 
the ground, the character of equipment and facilities needed to prosecute the work, and all 
other matters which can in any way affect the work or the cost thereof, under this contract. 

The Contractor shall have satisfied himself as to the character, quality, and quantity of 
surface and subsurface materials to be encountered from his inspection of the site and from 
reviewing available records.  Failure of the Contractor to have acquainted himself with the 
conditions of the site will not relieve him from responsibility for properly estimating the 
difficulty or cost of performing the work. 

1.14 INTERFERING STRUCTURES AND UTILITIES  

Exercise all possible caution to prevent damage to existing structures and utilities, whether 
above ground or underground.  Notify Underground Service Alert at 1-800-227-2600 at 
least two working days prior to digging.  Notify all utility offices concerned at least 48 hours 
in advance of construction operations in which a utility's facilities may be involved.  This 
includes, but is not limited to, irrigation, water, telephone, electric, oil, gas, and television 
sources.  While the information presented in the Drawings has been compiled from the best 
available sources, its completeness and accuracy cannot be guaranteed and it is presented 
simply as a guide to possible difficulties. 

It is the Contractor’s responsibility to locate and expose all existing underground structures 
and utilities in advance of excavation and construction.  Any structure or utility damaged by 
the Contractors’ work shall be repaired or replaced to a condition equal to or better than the 
condition prior to the damage.  Such repair or replacement shall be accomplished at the 
Contractor's expense without additional compensation from the Owner. 

If interfering power poles, telephone poles, guy wires, or anchors are encountered, notify the 
Owner at least seven (7) days in advance of construction to permit arrangements with the 
utility company for protection or relocation of the structure.  Such structures will not be 
considered to interfere unless they are within five (5) feet of a trench centerline. 
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If existing structures are encountered, which will prevent the construction of the pipeline, 
which are not properly shown on the Plans, notify the Owner before continuing with the 
construction in order that the Owner may make such field revisions as necessary to avoid 
conflict with the existing structures.  If the Contractor fails to notify the Owner when an 
existing structure is encountered, but proceeds with the construction despite this 
interference, he does so at his own risk.  When the location of the new construction as 
shown on the Plans, will prohibit the restoration of existing structures to their original 
conditions, notify the Owner so a field-relocation may be made to avoid the conflict. 

1.15 OPERATION OF EXISTING WATER SYSTEM 

Connections and modifications will be made to the existing water system under this 
Contract.  No work or modifications will be made to the existing system, which will disable 
or adversely affect the operation of the existing system until the work to be completed under 
this Contract is complete and accepted by the Owner.  Any work that will temporarily affect 
the water system, such as connections to the existing system, shall be completed as quickly 
as possible and shall be coordinated with the Owner. 

1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTIES AND 
SERVICE 

 
At points where the Contractor's operations are adjacent to or cross properties of railway, 
telegraph, telephone, irrigation or canal, power, oil, gas, water, and petroleum companies or 
are adjacent to other property (damage to which might result in considerable expense, loss, 
and inconvenience), no work will start until all arrangements necessary for the protection 
thereof have been made. 

The Contractor is solely and directly responsible to the owners and operators of such 
properties for any damage, injury, expense, loss, inconvenience, delay, suits, actions, or 
claims of any character brought because of any injuries or damage which might result from 
the carrying out of the work to be done under the Contract. 

In the event of interruption of either domestic or irrigation water or to other utility services 
as a result of accidental breakage or as a result of being exposed or unsupported, promptly 
notify the proper authority.  Cooperate with the said authority in restoration of service as 
promptly as possible and bear all costs or repairs.  In no case will interruption of any water 
or utility service be allowed to exist outside working hours unless prior approval is received. 

Neither the Owner nor its officers or agents will be responsible for damages to the 
Contractor as a result of the locations of utilities being other than those shown on the Plans 
or for the existence of utility lines not shown on the Plans. 
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1.17 PUBLIC SAFETY AND ACCESS  
 

During all construction operations, the Contractor shall construct and maintain such 
facilities as may be required to provide access of all property owners to their property.  No 
person shall be cut off from access to their residence or place of business for a period 
exceeding four (4) hours, unless the Contractor has made a special arrangement with the 
affected persons.    

1.18 SAFETY PROGRAM 

Contractor shall be responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the work. 

Take all necessary precautions for the safety of, and shall provide all necessary protection to 
prevent damage, injury, or loss to: 

1. All employees on the work site and all other persons who may be affected thereby. 
2. All the work, materials, and equipment to be incorporated therein, whether in 

storage on or off the site. 
3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, fences, and utilities not designated for removal, 
relocation, or replacement in the course of the project. 

 

Comply will all applicable laws, ordinances, rules, regulation, and others of any public 
authority having jurisdiction for the safety of persons or property or to protect them from 
damage, injury, or loss.  He shall erect and maintain, as required by existing conditions and 
progress on the work, all necessary safeguards for safety and protection, including posting 
danger signs, other warning against hazards, promulgating safety regulations, and notifying 
Owner and users of adjacent utilities. 

Comply with OSHA’s Hazard Communication Standards and OSHA’s regulations, as 
outlined in the 29 CFR Parts 1910; “Permit-Required Confined Spaces for General Industry; 
Final Rule”. 

Designate a responsible member of its organization at the site whose duty shall be the 
prevention of accidents.  This person shall be Contractor’s superintendent unless otherwise 
designated in writing by Contractor to the Agency and the Owner. 

Contractor shall provide all current Material Safety Data Sheets for each chemical used 
onsite.  Workers shall wear all required protective equipment pertaining to the chemicals 
used and handle the chemicals according to manufacturer requirements and safety 
regulations.   
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1.19 WORK AREA 
 

The Contractor shall confine his construction activities to within the well site parcel or 
within the permanent or temporary easements shown on the drawings; or, obtain written 
permission from the property owner for any additional area desired.  Any damage to private 
property, either inside or outside the limits of the easements provided by Owner, shall be the 
responsibility of the Contractor.  Excessive damage to existing vegetation not required to 
perform the work shall be the responsibility of the Contractor to restore to a condition 
acceptable to the Owner. 

1.20 SITE MAINTENANCE 
 

Keep the premises free at all times from accumulations of waste materials and rubbish.  
Provide adequate trash receptacles about the site, and promptly empty the containers 
when filled.  Neatly stack all construction materials; such as concrete forms and 
scaffolding when not in use.  Promptly remove splattered concrete, asphalt, oil, paint, 
corrosive liquids, and cleaning solutions from surfaces to prevent marring or other 
damage.  Store volatile wastes in approved covered metal containers and removed daily.  
Do not bury, burn on the site, or disposed of wastes into storm drains, sanitary sewers, 
streams, or waterways.  Remove all wastes from the site and dispose of in a manner 
complying with local ordinances and anti-pollution laws.  Adequate cleanup will be a 
condition for recommendation of progress payment applications. 

1.21 REFERENCE STANDARDS 
 

References in the Contract Documents to local codes mean all codes adopted by Washoe 
County and applicable to the work.  Other standard codes that apply to the Work are 
designated in the specifications.  Reference to the standards of any technical society, 
organization, or association, or to codes of local or state authorities, mean the latest 
standard, code, specification, or tentative standard adopted and published at the date of 
receipt of bids, unless specifically stated. 

1.22 AUTHORITY OF THE OWNER AND INSPECTOR 

The Owner shall decide all questions that arise as to the quality and acceptability of 
materials furnished, work performed, manner of performance, rates of progress, 
interpretation of the plans and specifications, acceptable fulfillment of the contract and 
compensation under the specifications.  The Owner shall determine the amount of work 
performed and materials furnished and that decision and estimate shall be final.  The 
Owner’s estimate shall be “condition precedent” to the right of the Contractor to receive 
money due under the contract. 
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1.23 ALLOWANCES 

Payment for "Allowances" of the bid schedule shall be made for work authorized by the 
Owner in accordance with the General Provisions, Standard Specifications for Public 
Works Construction (Orange Book), and the Measurement and Payment section of these 
specifications.  The Allowances line item of the bid schedule includes an estimate to 
purchase chemicals for acid treatment.  Each bidder shall use this Allowances line item as 
their cost estimate for purchasing chemicals for acid treatment.  The hydrogeologist 
assigned to the project will determine if acid treatment will occur.  Payment for 
purchasing chemicals and conducting acid treatment shall only occur if the Contractor is 
directed by the hydrogeologist to conduct acid treatment and the work is completed to the 
satisfaction of TMWA.    
 

 
 

END OF SECTION 
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PART 1 GENERAL 
 
A. SCOPE   

This section includes a detailed description of production well work and requirements. 
 
The work to be performed includes furnishing all labor, materials, transportation, 
tools, supplies, plant equipment and appurtenances, and incidentals for the project. 
The project consists of: 

• Rehabilitation, inspection, servicing, and testing of production wells.   
 
The well-specific work to complete at each well is described below.  Attachment 1 
includes the location map for each well.  Attachment 1 also includes the well as-built 
diagrams and/or well driller’s report for each well to be rehabbed.  The maximum 
distance between well sites is approximately 5 miles.  The wells identified and proposed 
work outlined in these technical specifications are subject to change at the discretion of 
TMWA. 
 
If water supply conditions are favorable the contractor can rehab up to two wells at a 
time, upon request. TMWA will determine which wells can be off-line simultaneously. 
 
All work and materials shall conform to the American Water Works (AWWA) 
standards, with supplemental standards as set forth in American Society for Testing 
and Materials (ASTM) and the American Welding Society (AWS), where 
appropriate.   

 
B. MATERIALS 

The contractor shall provide all equipment, materials, and tools necessary to perform all 
work. 

C.  WORKMANSHIP 
1. WELLS TO REHAB, INSPECT, SERVICE, AND  TEST 

Well ID 
Date 

Constructed 

Well 
Depth 

(ft) 

Screen 
Length 

(ft) 

Well 
Casing 

Diameter 
(in) 

Pump 
Column 
Length 

(ft) 

Pump 
Column 
Diameter 

(in) 

Approx
.Static 
Water 
Level 
(ft) 

Approx. 
Pumping 

Water 
Level (ft) 

Rated 
Capacity 

(gpm) 
Screen 
Type 

Screen 
Material Pump Type 

Step 
Test 

Rates 
(gpm) 

STMGID 1 1984 530 260 12 320 8 145 250 750 
Wire 
Wrap Steel 

Vertical 
Turbine 

500 
600 
700 
800 

Mt. Rose 6 2000 750 200 14 580 6 445 480 550 
Wire 
Wrap Steel Submersible 

450 
600 
750 
900 

Mt. Rose 3 1990 210 80 12 112 4 75 95 300 
Wire 
Wrap Steel Submersible 

200 
300 
400 
500 

STMGID 2 1984 515 250 14 325 4 65 95 400 
Wire 
Wrap Steel Submersible 

100 
175 
250 
325 

Dimensions, lengths, water levels, and rates are approximate for several wells 
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2. WELL-SPECIFIC REHAB, INSPECTION, SERVICING, AND TESTING 
ACTIVITIES  

 
The specific activities to complete at each well are described below.  Attachment 2 includes 
schematics of tools and equipment that the contractor is required to provide.  The tools and 
equipment required include: a well development tool, Rossum sand tester, and an orifice weir. 

 

STMGID 1 REHABILITATION SPECIFICATIONS 

STMGID 1 was drilled and constructed in 1984.  The well is constructed with nominal 12–inch 
blank casing and screen to 515 feet below ground surface (bgs).   The screen is 0.05” wire wrap 
positioned between 261-511 feet bgs.  See the attached well construction as-built diagram for 
details. 

Prepare a bid for completing the steps to inspect and service the pump/motor/components, rehab, 
and test the well.  Complete the attached bid estimate form to prepare a consistent bid for this 
project.  It should be noted that servicing work may or may not be performed, and will depend on 
the initial inspections. 

Submit a quotation for completing the following rehabilitation and testing of STMGID 1: 

1. Mobilization/demobilization to/from site. 

2. Supply disinfection bleach and spray all materials and equipment used in the well. 

3. Remove 125 HP vertical turbine pump and motor.  Inspect and balance rotor, and 
replace bearings, if necessary.  A TMWA electrician will unwire and rewire the motor. 

4. Remove 330 feet of 8" x 2.5" x 1-1/2" pump column, tube, and shaft (approximate 
sizes). 

5. Inspect pump bowls and service, if necessary. 

6. Inspect discharge head and service, if necessary. 

7. Provide and construct temporary discharge piping.  Estimate 100 feet of discharge pipe 
for bidding purposes. 

8. Line-brush the blank casing and screen to dislodge encrustations.  The steel brushes 
must have many rigid wires and fit relatively tightly inside the well casing to 
enhance brush effectiveness.  The brush must be approved by TMWA. 

9. Bail and air-lift well to remove debris from the bottom of the well.  Tag the well total 
depth before and after bailing and air-lifting. 
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10. Provide temporary surface tank and sufficient acid/chemical mix (Cotey Liquid 
Descaler) to treat well casing and screen.  Use tremie pipe to inject mix at intervals 
specified by the onsite TMWA representative. 

11. Agitate the well using a loose fitting swab. 

12. Purge and neutralize the well water.  Discharge neutralized water to an approved storm 
drain or sewer. 

13. Supply and install an in-line pump and with a 10-foot  double swab-brush 
combination.   Swab/pump the screen i n  1 0 - f o o t  intervals with 5-foot overlap 
to develop the well starting at the bottom at a rate of approximately 10 feet per 
hour.  The swab discs must be relatively tight fitting and approved by TMWA.  Well 
pumping/surging shall continue until discharge from the well contains less than 1 ppm 
sand or sediment. The onsite TMWA representative will determine when the well is 
deemed clean. 

14. Run water into the well overnight and complete a video camera survey. 

15. Install a test pump to 310 feet below ground surface (bgs).  The pump must be capable 
of producing between 500 and 800 gallons per minute (gpm) from a pumping level of 
305 feet bgs. 

16. Operate, maintain, and pump the well to waste during a 400-minute step-drawdown test.  
The step test pumping rates (up to 800 gpm) will be determined by the on-site TMWA 
representative. 

17. Remove the test pump and pump column. 

18. Provide temporary surface tank and sufficient chlorine and acid product (such as 
NuWell-410 chlorine enhancer) for well disinfection. Inject the mix at intervals 
specified by the onsite TMWA representative.  

19. Purge and neutralize the well water using sodium thiosulfate before discharging to an 
approved storm drain or sewer. 

20. Supply and install new epoxy-coated and lined water lubed, 8-inch x 1-1/2-inch pump 
column and shaft with all the necessary shaft sleeve and bearing retainers. 

21. Supply and install two 1-inch schedule 40 PVC sounding tubes, each being 325 feet in 
length.  The tubes shall be attached to the pump column using stainless steel bands at 
intervals determined by the on-site TMWA representative.  The tubes shall have 900 
elbows at the bottom terminating with a pipe plug, and a vented cap at the top. 
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22. Supply a schematic of the motor, discharge head, pump, and pump column assembly as 
installed similar to the attached example. 

 

MT. ROSE 6 REHABILITATION SPECIFICATIONS 

Mt. Rose 6 was drilled and constructed in 2000.  The well is constructed with nominal 14–inch 
blank casing and screen to approximately 750 feet below ground surface (bgs).   The screen is 
0.08” v-wire wrap positioned between 540-740 feet bgs.  See the attached well construction as-
built diagram for details. 

Prepare a bid for completing the steps to inspect and service the pump/motor/components, rehab, 
and test the well.  Complete the attached bid estimate form to prepare a consistent bid for this 
project.  It should be noted that servicing work may or may not be performed, and will depend on 
the initial inspections. 

Submit a quotation for completing the following rehabilitation and testing of Mt. Rose 6: 

1. Mobilization/demobilization to/from site. 

2. Supply disinfection bleach and spray all materials and equipment used in the well. 

3. Remove 8” pump column and 175 HP submersible pump and motor.  A TMWA 
electrician will unwire and rewire the motor. 

4. Perform routine inspection and service pump bowls and motor, if necessary. 

5. Provide and construct temporary discharge piping.  Estimate 100 feet of discharge pipe 
for bidding purposes. 

6. Run water in the well overnight and complete a video camera survey. 

7. Line-brush the blank casing and screen to dislodge encrustations.  The steel brushes 
must have many rigid wires and fit relatively tightly inside the well casing to 
enhance brush effectiveness.  The brush must be approved by TMWA. 

8. Bail and air-lift well to remove debris from the bottom of the well.  Tag the well total 
depth before and after bailing and air-lifting. 

9. Provide temporary surface tank and sufficient acid/chemical mix (Cotey Liquid 
Descaler) to treat well casing and screen.  Use tremie pipe to inject mix at intervals 
specified by the onsite TMWA representative. 

10. Agitate the well using a loose fitting swab. 
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11. Purge and neutralize the well water.  Discharge neutralized water to an approved storm 
drain or sewer. 

12. Supply and install an in-line pump and with a 10-foot  double swab-brush 
combination.   Swab/pump the screen i n  1 0 - f o o t  intervals with 5-foot overlap 
to develop the well starting at the bottom at a rate of approximately 10 feet per 
hour.  The swab discs must be relatively tight fitting and approved by TMWA.  Well 
pumping/surging shall continue until discharge from the well contains less than 1 ppm 
sand or sediment. The onsite TMWA representative will determine when the well is 
deemed clean. 

13. Run water in the well overnight and video camera survey. 

14. Install a test pump to 580 feet below ground surface (bgs).  The pump must be capable 
of producing between 450 and 900 gallons per minute (gpm) from a pumping level of 
570 feet bgs. 

15. Operate, maintain, and pump the well to waste during a 400-minute step-drawdown test.  
The step test pumping rates (up to 900 gpm) will be determined by the on-site TMWA 
representative. 

16. Remove the test pump and pump column. 

17. Provide temporary surface tank and sufficient chlorine and acid product (such as 
NuWell-410 chlorine enhancer) for well disinfection. Inject the mix at intervals 
specified by the onsite TMWA representative.  

18. Purge and neutralize the well water using sodium thiosulfate before discharging to an 
approved storm drain or sewer. 

19. Supply and install new epoxy-coated and lined 8-inch pump column with all the 
necessary parts. 

20. Supply and install two 1-inch schedule 40 PVC sounding tubes, each being 575 feet in 
length.  The tubes shall be attached to the pump column using stainless steel bands at 
intervals determined by the on-site TMWA representative.  The tubes shall have 900 
elbows at the bottom terminating with a pipe plug, and a vented cap at the top. 

21. Supply a schematic of the motor, discharge head, pump, and pump column assembly as 
installed similar to the attached example. 
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MT. ROSE 3 REHABILITATION SPECIFICATIONS 

Mt. Rose 3 was drilled and constructed in 1990.  The well is constructed with nominal 12–inch 
blank casing and screen to approximately 210 feet below ground surface (bgs).   The screen is 
0.07” wire wrap positioned between 120-200 feet bgs.  See the attached well construction as-
built diagram for details. 

Prepare a bid for completing the steps to inspect and service the pump/motor/components, rehab, 
and test the well.  Complete the attached bid estimate form to prepare a consistent bid for this 
project.  It should be noted that servicing work may or may not be performed, and will depend on 
the initial inspections. 

Submit a quotation for completing the following rehabilitation and testing of Mt. Rose 3: 

1. Mobilization/demobilization to/from site. 

2. Supply disinfection bleach and spray all materials and equipment used in the well. 

3. Remove 6” pump column and 40 HP submersible pump and motor.  A TMWA 
electrician will unwire and rewire the motor. 

4. Perform routine inspection and service pump bowls and motor, if necessary. 

5. Provide and construct temporary discharge piping.  Estimate 100 feet of discharge pipe 
for bidding purposes. 

6. Run water in the well overnight and complete a video camera survey. 

7. Line-brush the blank casing and screen to dislodge encrustations.  The steel brushes 
must have many rigid wires and fit relatively tightly inside the well casing to 
enhance brush effectiveness.  The brush must be approved by TMWA. 

8. Bail and air-lift well to remove debris from the bottom of the well.  Tag the well total 
depth before and after bailing and air-lifting. 

9. Provide temporary surface tank and sufficient acid/chemical mix (Cotey Liquid 
Descaler) to treat well casing and screen.  Use tremie pipe to inject mix at intervals 
specified by the onsite TMWA representative. 

10. Agitate the well using a loose fitting swab. 

11. Purge and neutralize the well water.  Discharge neutralized water to an approved storm 
drain or sewer. 

12. Supply and install an in-line pump and with a 10-foot  double swab-brush 
combination.   Swab/pump the screen i n  1 0 - f o o t  intervals with 5-foot overlap 
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to develop the well starting at the bottom at a rate of approximately 10 feet per 
hour.  The swab discs must be relatively tight fitting and approved by TMWA.  Well 
pumping/surging shall continue until discharge from the well contains less than 1 ppm 
sand or sediment. The onsite TMWA representative will determine when the well is 
deemed clean. 

13. Run water in the well overnight and video camera survey. 

14. Install a test pump to 110 feet below ground surface (bgs).  The pump must be capable 
of producing between 200 and 500 gallons per minute (gpm) from a pumping level of 
107 feet bgs. 

15. Operate, maintain, and pump the well to waste during a 400-minute step-drawdown test.  
The step test pumping rates (up to 500 gpm) will be determined by the on-site TMWA 
representative. 

16. Remove the test pump and pump column. 

17. Provide temporary surface tank and sufficient chlorine and acid product (such as 
NuWell-410 chlorine enhancer) for well disinfection. Inject the mix at intervals 
specified by the onsite TMWA representative.  

18. Purge and neutralize the well water using sodium thiosulfate before discharging to an 
approved storm drain or sewer. 

19. Supply and install new epoxy-coated and lined 6-inch pump column with all the 
necessary parts. 

20. Supply and install two 1-inch schedule 40 PVC sounding tubes, each being 110 feet in 
length.  The tubes shall be attached to the pump column using stainless steel bands at 
intervals determined by the on-site TMWA representative.  The tubes shall have 900 
elbows at the bottom terminating with a pipe plug, and a vented cap at the top. 

21. Supply a schematic of the motor, discharge head, pump, and pump column assembly as 
installed similar to the attached example. 

 
STMGID 2 REHABILITATION SPECIFICATIONS 

STMGID 2 was drilled and constructed in 1984.  The well is constructed with nominal 14–inch 
blank casing and screen to approximately 515 feet below ground surface (bgs).   The screen is 
0.05” wire wrap positioned between 255-505 feet bgs.  See the attached well construction as-
built diagram for details. 
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Prepare a bid for completing the steps to inspect and service the pump/motor/components, rehab, 
and test the well.  Complete the attached bid estimate form to prepare a consistent bid for this 
project.  It should be noted that servicing work may or may not be performed, and will depend on 
the initial inspections. 

Submit a quotation for completing the following rehabilitation and testing of STMGID 2: 

1. Mobilization/demobilization to/from site. 

2. Supply disinfection bleach and spray all materials and equipment used in the well. 

3. Remove 4” pump column and 60 HP submersible pump and motor.  A TMWA 
electrician will unwire and rewire the motor. 

4. Perform routine inspection and service pump bowls and motor, if necessary. 

5. Provide and construct temporary discharge piping.  Estimate 100 feet of discharge pipe 
for bidding purposes. 

6. Run water in the well overnight and complete a video camera survey. 

7. Line-brush the blank casing and screen to dislodge encrustations.  The steel brushes 
must have many rigid wires and fit relatively tightly inside the well casing to 
enhance brush effectiveness.  The brush must be approved by TMWA. 

8. Bail and air-lift well to remove debris from the bottom of the well.  Tag the well total 
depth before and after bailing and air-lifting. 

9. Provide temporary surface tank and sufficient acid/chemical mix (Cotey Liquid 
Descaler) to treat well casing and screen.  Use tremie pipe to inject mix at intervals 
specified by the onsite TMWA representative. 

10. Agitate the well using a loose fitting swab. 

11. Purge and neutralize the well water.  Discharge neutralized water to an approved storm 
drain or sewer. 

12. Supply and install an in-line pump and with a 10-foot  double swab-brush 
combination.   Swab/pump the screen i n  1 0 - f o o t  intervals with 5-foot overlap 
to develop the well starting at the bottom at a rate of approximately 10 feet per 
hour.  The swab discs must be relatively tight fitting and approved by TMWA.  Well 
pumping/surging shall continue until discharge from the well contains less than 1 ppm 
sand or sediment. The onsite TMWA representative will determine when the well is 
deemed clean. 

13. Run water in the well overnight and video camera survey. 
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14. Install a test pump to 325 feet below ground surface (bgs).  The pump must be capable 
of producing between 100 and 325 gallons per minute (gpm) from a pumping level of 
320 feet bgs. 

15. Operate, maintain, and pump the well to waste during a 400-minute step-drawdown test.  
The step test pumping rates (up to 325 gpm) will be determined by the on-site TMWA 
representative. 

16. Remove the test pump and pump column. 

17. Provide temporary surface tank and sufficient chlorine and acid product (such as 
NuWell-410 chlorine enhancer) for well disinfection. Inject the mix at intervals 
specified by the onsite TMWA representative.  

18. Purge and neutralize the well water using sodium thiosulfate before discharging to an 
approved storm drain or sewer. 

19. Supply and install new epoxy-coated and lined 4-inch pump column with all the 
necessary parts. 

20. Supply and install two 1-inch schedule 40 PVC sounding tubes, each being 320 feet in 
length.  The tubes shall be attached to the pump column using stainless steel bands at 
intervals determined by the on-site TMWA representative.  The tubes shall have 900 
elbows at the bottom terminating with a pipe plug, and a vented cap at the top. 

21. Supply a schematic of the motor, discharge head, pump, and pump column assembly as 
installed similar to the attached example. 

 
 
D.  MEASUREMENT AND PAYMENT 
 
Payment for work covered by this specification and the associated bid item in the Proposal-
Schedule of Items and Prices will be as approved by the Owner.   Payment for additional work will 
be based on the price negotiated for the additional work, or on a cost accounting basis.  
 

END OF SECTION 
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