

2009 Washoe Flume Rehabilitation

Contract No. 0910-112

Bids Opened: September 23, 2009

			Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4		Bidder No. 5	
			Gradex Construction Company		KFC Building Concepts, Inc.		MKD Construction, Inc.		St. George Contracting, Inc.		WWW Construction, Inc.	
Bonding Provided			5%		5%		5%		5%		5%	
Bidder Acknowledges Receipt of Addendums			yes		yes		yes		yes		yes	
Description	Schedule	Unit	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
	Value		Price	Price	Price	Price	Price	Price	Price	Price	Price	Price
1. Mobilization/Demobilization, Insurance, Bonds, Testing, Site Cleanup, and Miscellaneous Fees.	1	LS	12,420.00	12,420.00	3,707.00	3,707.00	10,450.00	10,450.00	26,900.50	26,900.50	1,500.00	1,500.00
2. Furnish Labor, Equipment and Hardware to Rehabilitate and Level 37 Flume Boxes on the Washoe Hydroelectric Flume Including Caps and Walk Boards (Boxes 1-8, 99-117, 137-146)	37	EA	5,328.00	197,136.00	2,775.00	102,675.00	2,950.00	109,150.00	3,100.00	114,700.00	2,732.74	101,111.38
3. Furnish Labor, Equipment and Hardware to Rehabilitate and Level 7 Flume Boxes on the Washoe Hydroelectric Flume Excluding Caps and Walk Boards (Boxes 147-153)	7	EA	5,328.00	37,296.00	2,775.00	19,425.00	2,900.00	20,300.00	3,000.00	21,000.00	2,500.00	17,500.00
4. Removal of existing cap and replacement with a new TMWA-provided cap. Contractor to provide cap straps and nails.	30	EA	70.00	2,100.00	40.00	1,200.00	100.00	3,000.00	196.00	5,880.00	150.00	4,500.00
5. Total Bid Price			\$248,952.00		\$127,007.00		\$142,900.00		\$168,480.50		\$124,611.38	
Total Bid Price Written in Words? y/n			yes		yes		yes		yes		yes	
Bidder Information Provided			yes		yes		yes		yes		yes	
Licensing Information Provided			yes		yes		yes		yes		yes	
Disclosure of Principals Provided			yes		yes		yes		yes		yes	
Referenced Provided			yes		yes		yes		yes		yes	
Debarment & Safety Information Provided			yes		yes		yes		yes		yes	
Labor and Equipment Rate Schedules Provided			yes		yes		yes		yes		yes	
Subcontractors Listed			none		none		none		none		none	
Proposal Summary Executed			yes		yes		yes		yes		yes	