

Addendum No. 3

2011 Pump Station Rehabilitation – Caughlin 1&2, Brighton, Cashill and Stoney Brook

PWP #WA-2011-37

The following information, clarifications, changes and modifications are by reference incorporated into the bid documents for the above referenced project. Any work item or contract provision not changed or modified will remain in full force and effect. The bid date and time and construction schedule remain the same.

1. Questions or Clarifications:

Question: Sheet C-5 shows work to be performed at the Brighton Pump Station. A note in the lower left corner states that “interior vault civil mechanical work to be conducted by TMWA this sheet”. I do not see a bid item for these materials, and they are not included with the TMWA furnished materials list. I would just like to verify that TMWA will be providing both the labor and the materials for the work to be conducted within this vault?

Response: TMWA shall furnish all material and labor for the interior vault civil mechanical work at the Brighton pump station shown on sheet C-5.

END OF ADDENDUM 3