

			Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4	
			K-7 Construction, Inc.		Geney/Gassiot, Inc.		Bison Construction		Frank Lepori Construction, Inc.	
Bonding Provided			Yes		Yes		Yes		Yes	
Bidder Acknowledges Receipt of Addendums			Yes		Yes		Yes		Yes	
Affadavit of Preferential Bidders Status / Bidder's Preference Certificate			Yes		Yes		Yes		Yes	
Description	Scheduled Value	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1. Mobilization, Bonds and Insurance	Lump Sum	1	37,500.00	37,500.00	30,000.00	30,000.00	26,600.00	\$26,600.00	25,415.00	25,415.00
2. Demobilization and Cleanup	Lump Sum	1	9,500.00	9,500.00	5,000.00	5,000.00	3,200.00	\$3,200.00	1,855.00	1,855.00
3. Control Room Addition and interior improvements, including but not limited to, demolition work, protection of existing areas, control room console, raised access flooring system, floor and roof framing, roofing insulation, ceilings, doors, windows, cabinets, laboratory specialty cabinets and countertops, flooring, painting, HVAC equipment, electrical pwoer and lighting, communications and data system, expansion of existing fire alarm system.	Lump Sum	1	803,300.00	803,300.00	848,273.00	848,273.00	868,000.00	\$868,000.00	963,422.00	963,422.00
Total Bid Price			\$850,300.00		\$883,273.00		\$897,800.00		\$990,692.00	
Total Bid Price Written in Words? y/n			Yes		Yes		Yes		Yes	
Bidder Information Provided			Yes		Yes		Yes		Yes	
Licensing Information Provided			Yes		Yes		Yes		Yes	
Disclosure of Principals Provided			Yes		Yes		Yes		Yes	
Referenced Provided			Yes		Yes		Yes		Yes	
Debarment & Safety Information Provided			Yes		Yes		Yes		Yes	
Subcontractors Listed / Self Listed			Yes		Yes		Yes		Yes	
Proposal Summary Executed			Yes		Yes		Yes		Yes	