

Addendum No. 2
2016-2017 PRS Rehabilitation and Thomas Creek #2
& Thomas Creek Well Zone Consolidation

PWP Bid No.: WA-2017-050
TMWA Capital Project No.: 16-0011
January 10, 2017

The following information, clarifications, changes and modifications are by reference incorporated into the bid documents for the above referenced project. Any work item or contract provision not changed or modified will remain in full force and effect. The bid date and time and construction schedule has been changed.

CLARIFICATION

Clarification Item No. 1: Due to the weather and flood alert conditions experienced in Reno, Sparks and Washoe County and the closure of Truckee Meadows Water Authority's (TMWA's) offices on Monday, January 9, 2017, the bid opening for this project had to be rescheduled from Monday, January 9, 2017 at 3:00 p.m. to:

WEDNESDAY, JANUARY 18, 2017, AT 2:00 P.M.

Clarification Item No. 2: Question Cut-Off is three (3) business days prior to bid opening or 2:00 PM on Thursday, January 12, 2017.

END OF ADDENDUM NO. 2