

Bid Tabulation Report - 2016-2017 TANK IMPROVEMENTS

			Bidder No. 1		Bidder No. 2	
			Farr Construction Corporation DBA Resource Development Company		Paso Robles Tank-Brown-Minneapolis Tank, Inc.	
Bonding Provided			Yes		Yes	
Bidder Acknowledges Receipt of Addendums			Yes		Yes	
Affidavit of Preferential Bidders Status / Bidder's Preference Certificate			Yes		Yes	
Description	Scheduled	Unit	Unit Price	Total Price	Unit Price	Total Price
	Value	Unit	Price	Price	Price	Price
Schedule A - Saint James 1 Tank						
1a. Mobilization, insurance, bonds, submittals, and misc. permits as required.	1	LS	\$8,600.00	\$8,600.00	\$22,800.00	\$22,800.00
2a. Air Gap installation on the existing 12" tank overflow pipe.	1	LS	\$1,900.00	\$1,900.00	\$4,000.00	\$4,000.00
3a. Existing Roof Hatch Modification to relocate hinges.	1	LS	\$1,800.00	\$1,800.00	\$3,850.00	\$3,850.00
4a. Roof Railing and Safety Cable installation.	1	LS	\$6,900.00	\$6,900.00	\$6,500.00	\$6,500.00
5a. Sample Tap installation in tank wall.	2	Each	\$1,750.00	\$3,500.00	\$2,500.00	\$5,000.00
6a. Electrical Work including conduit, pull string, caps, and wiring.	1	LS	\$8,800.00	\$8,800.00	\$18,000.00	\$18,000.00
7a. Seal Unused/Abandoned Penetrations through existing tank shell and roof.	1	LS	\$2,700.00	\$2,700.00	\$4,250.00	\$4,250.00
8a. Install Concrete RTU Pad.	1	LS	\$1,100.00	\$1,100.00	\$5,200.00	\$5,200.00
9a. Install New Inward-Swing 36" Manways to replace existing.	2	Each	\$5,300.00	\$10,600.00	\$4,000.00	\$8,000.00
10a. Install New Liquid Level Indicator including vault, lid, and piping.	1	LS	\$15,200.00	\$15,200.00	\$10,500.00	\$10,500.00
11a. Install New 6" Bollards	2	Each	\$500.00	\$1,000.00	\$1,600.00	\$3,200.00
12a. Cover Existing Ladder Cage with expanded metal.	1	LS	\$1,400.00	\$1,400.00	\$4,500.00	\$4,500.00
13a. Complete Exterior Blast and Repaint including non-skid roof surface.	1	LS	\$59,800.00	\$59,800.00	\$113,625.00	\$113,625.00
14a. Complete Interior Blast and Recoat including heating/DH as required.	1	LS	\$122,100.00	\$122,100.00	\$236,250.00	\$236,250.00
15a. Tank Vent. Provide and install a new tank center vent as specified.	1	LS	\$15,300.00	\$15,300.00	\$16,500.00	\$16,500.00
16a. Demobilization including cleanup, as-builts, and project closeout	1	LS	\$500.00	\$500.00	\$8,000.00	\$8,000.00
Subtotal Schedule A - Saint James 1 Tank				\$261,200.00		\$470,175.00
Schedule B - Northgate 2 Tank						
1b. Mobilization, insurance, bonds, submittals, and misc. permits as required.	1	LS	\$12,300.00	\$12,300.00	\$16,000.00	\$16,000.00
2b. Underdrain installation including PVC liner, geotextile, pipe, manhole, and outlet.	1	LS	\$67,500.00	\$67,500.00	\$49,500.00	\$49,500.00
3b. New Floor including pea gravel, steel, and ringwall grouting.	1	LS	\$408,300.00	\$408,300.00	\$377,000.00	\$377,000.00
4b. New Liquid Level Indicator including vault, lid, and piping.	1	LS	\$21,400.00	\$21,400.00	\$14,500.00	\$14,500.00
5b. Exterior Blast and Repaint to repair all damage to the existing coating.	1	LS	\$2,000.00	\$2,000.00	\$20,000.00	\$20,000.00
6b Interior Blast and Recoat of floor and walls, heat/DH if needed, and washdown.	1	LS	\$70,700.00	\$70,700.00	\$160,000.00	\$160,000.00
7b. Demobilization including cleanup, as-builts, and project closeout	1	LS	\$500.00	\$500.00	\$8,000.00	\$8,000.00
Subtotal Schedule B - Northgate 2 Tank				\$582,700.00		\$645,000.00

Bid Tabulation Report - 2016-2017 TANK IMPROVEMENTS

			Bidder No. 1	Bidder No. 2
			Farr Construction Corporation DBA Resource Developpment Company	Paso Robles Tank-Brown-Minneapolis Tank, Inc.
TOTAL BID PRICE SCHEDULE A (Saint James 1) and SCHEDULE B (Northgate 2 Tank)			\$843,900.00	\$1,115,175.00
Total Bid Price Written in Words? y/n			Yes	Yes
Bidder Information Provided			Yes	Yes
Licensing Information Provided			Yes	Yes
Disclosure of Principals Provided			Yes	Yes
Referenced Provided			Yes	Yes
Debarment & Safety Information Provided			Yes	Yes
Subcontractors Listed / Self Listed			Yes	Yes
Proposal Summary Executed			Yes	Yes