

Bid Tabulation Report - 2014-2015 Fleish Flume Rebuild

| | | Bidder No. 1 | | Bidder No. 2 | | Bidder No. 3 | | Bidder No. 4 | | Bidder No. 5 | | Bidder No. 6 | | Bidder No. 7 | | |
|---|-----------|--|----------|-----------------------------------|---------------------|--|---------------------|--------------------------|---------------------|------------------------------------|----------|-------------------------------------|-----------|------------------------------|-----------|------------|
| | | Farr Construction Corporation dba Resource Development Company | | John Longo Construction Co., Inc. | | Don M Lazorko Construction, Inc., dba D M L Construction | | Q & D Construction, Inc. | | Spanish Springs Construction, Inc. | | Drill Tech Drilling & Shoring, Inc. | | Granite Construction Company | | |
| Bonding Provided | | Yes | | Yes | | Yes | | Yes | | Yes | | Yes | | Yes | | |
| Bidder Acknowledges Receipt of Addendums | | Yes | | Yes | | Yes | | Yes | | Yes | | Yes | | Yes | | |
| Affidavit of Preferential Bidders Status / Bidder's Preference Certificate | | Yes | | No | | No | | Yes | | Yes | | Yes | | Yes | | |
| Description | Scheduled | Unit | Total | Unit | Total | Unit | Total | Unit | Total | Unit | Total | | | Unit | Total | |
| | Value | Unit | Price | Price | Price | Price | Price | Price | Price | Price | Price | | | Price | Price | |
| | 1 | LS | 4,200.00 | 4,200.00 | 5,000.00 | 5,000.00 | 16,200.00 | 16,200.00 | 16,000.00 | 16,000.00 | 8,254.00 | 8,254.00 | 23,500.00 | 23,500.00 | 23,602.00 | 23,602.00 |
| 2. Placement, leveling and consolidation of structural rock flume foundation along the flume alignment | 312 | Linear | 99.00 | 30,888.00 | 85.00 | 26,520.00 | 66.35 | 20,701.20 | 135.00 | 42,120.00 | 120.00 | 37,440.00 | 150.00 | 46,800.00 | 120.00 | 37,440.00 |
| | | Feet | | | | | | | | | | | | | | |
| 3. Construction of new tall (6'-8' high) flume substructure to support new flume boxes at the tines to the existing flume | 1 | EA | 3,073.00 | 3,073.00 | 1,500.00 | 1,500.00 | 1,344.00 | 1,344.00 | 2,100.00 | 2,100.00 | 5,000.00 | 5,000.00 | 8,500.00 | 8,500.00 | 5,000.00 | 5,000.00 |
| | | Bent | | | | | | | | | | | | | | |
| 4. Construction of new short (16" +/-high) flume substructure for a new flume boxes out of the transition structures. | 19 | EA | 675.00 | 12,825.00 | 500.00 | 9,500.00 | 720.00 | 13,680.00 | 950.00 | 18,050.00 | 1,250.00 | 23,750.00 | 2,200.00 | 41,800.00 | 2,500.00 | 47,500.00 |
| | | Box | | | | | | | | | | | | | | |
| 5. Construction of new flume boxes on the substructure constructed in bids Items 3 & 4 above. | 19.5 | EA | 2,452.00 | 47,814.00 | 3,500.00 | 68,250.00 | 3,920.00 | 76,440.00 | 4,500.00 | 87,750.00 | 6,000.00 | 117,000.00 | 5,900.00 | 115,050.00 | 6,600.00 | 128,700.00 |
| | | Box | | | | | | | | | | | | | | |
| Total Bid Price | | | | \$98,800.00 | \$110,770.00 | \$128,365.20 | \$166,020.00 | \$191,444.00 | \$235,650.00 | \$242,242.00 | | | | | | |
| Total Bid Price Written in Words? y/n | | | | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | |
| Bidder Information Provided | | | | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | |
| Licensing Information Provided | | | | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | |
| Disclosure of Principals Provided | | | | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | |
| Referenced Provided | | | | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | |
| Debarment & Safety Information Provided | | | | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | |
| Subcontractors Listed / Self Listed | | | | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | |
| Proposal Summary Executed | | | | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | Yes | |