



Addendum No. 3
Innovation Well and Army Aviation Well
Drilling, Construction, Development and Testing
PWP Bid No. WA-2015-235
July 29, 2015

The following information, clarifications, changes and modifications are by reference incorporated into the bid documents for the above referenced project. Any work items and contract provisions not changed or modified will remain in full force and effect.

DUE TO THE MATERIAL NATURE OF THE FOLLOWING CHANGES, THE BID DATE HAS BEEN EXTENDED TO 2:00 P.M. ON FRIDAY, AUGUST 7, 2015

QUESTIONS AND RESPONSES

Question No. 1: In the revised bid schedule Line item #1 says Mobilization/Demobilization: Innovation well site. At the end of the bid schedule for Innovation below #29 is the same line item Mobilization/Demobilization: Innovation well site. I assume that is not a line item to bid so should it be left blank?

Response to Question No. 1: The bid schedule for this project is divided into two sections – the first 29 line items refer to the Innovation Well, and the second 29 refer to the Army Aviation Well. Since each site has a mobilization/demobilization cost associated with it, each well has a line for this item. The total bid amount at the end of the bid schedule combines all line items for both sites into one sum. The bid schedule is correct as posted on the TMWA website.

Question No. 2: Is it acceptable for the performance period to begin in August and end by December 24th 2015?

Response to Question No. 2: The anticipated start date has been moved from “on or Before October 1, 2015” to “on or about August 22, 2015”. To maintain the project completion date of December 24, 2015 the Contract Time has been extended from 84 Days to 124 Days.

END OF ADDENDUM #3