

Bid Tabulation Report - TMWA Operations Center Expansion

		Bidder No. 1	Bidder No. 2	Bidder No.3	Bidder No. 4	Bidder No. 5
		Bruce Purves Construction, Inc.	Bison Construction	Reyman Brothers Construction, Inc.	Diamond G Construction, Inc.	Walker River Construction
Bonding Provided		Yes	Yes	Yes	Yes	Yes
Bidder Acknowledges Receipt of Addendums		Yes	Yes	Yes	Yes	Yes
Affadivit of Preferential Bidders Status / Bidder's Preference Certificate		No	Yes	Yes	Affidavit= Yes and Certificate = No	Yes
Description	Scheduled	Total	Total	Total	Total	Total
	Value	Price	Price	Price	Price	Price
1. Mobilization, Bonds & Insurance	Lump Sum	106,131.00	130,214.00	25,000.00	57,640.00	4,270.91
2. Demobilization & Cleanup	Lump Sum	3,068.00	11,340.00	50,000.00	6,820.00	7,560.00
3. Demolition of Sitework including Fencing, Curb & Gutter, Valley Gutter, Irrigation System Components and Rocks	Lump Sum	10,400.00	43,200.00	25,000.00	7,590.00	104,993.28
4. Demolition of Existing Building & Salvage as Required Block Walls, Windows, Shade Devices and Carpet/Flooring	Lump Sum	22,392.00	19,537.00	34,000.00	14,663.00	8,802.37
5. Construct New Site Improvements for the Building Addition Including Extending Existing Sewer, Relocating Telecom, Sidewalk, Curb & Gutter, Asphalt Pavement, Fencing, Valley Gutter, Etc.	Lump Sum	116,644.00	72,430.00	174,000.00	128,455.00	35,253.75
6. Construct New Concrete Foundation & Slabs for the Building Addition	Lump Sum	44,185.00	55,792.00	60,000.00	54,689.00	63,307.61
7. Construct New Masonry Walls for the Building Addition	Lump Sum	103,154.00	95,418.00	95,000.00	113,685.00	116,334.78
8. New Interior Improvements for the Building Addition including Framing, Doors, Flooring, Reflected Ceiling, Windows, Painting and Misc. Finish Work	Lump Sum	244,228.00	285,975.00	159,000.00	401,347.00	326,630.41
9. Construct New Roof for the Building Addition including Trusses, Sheathing and Membrane Roofing System	Lump Sum	254,857.00	242,894.00	230,000.00	164,684.00	305,127.62
10. Construct New Mechanical and HVAC Improvements for the Building Addition	Lump Sum	214,445.00	251,175.00	320,000.00	261,015.00	306,376.32
11. Construct New Electrical, Power, Controls, Telecom and Lighting Improvements for the Building Addition	Lump Sum	223,600.00	215,000.00	247,000.00	257,851.00	265,885.04
12. Construct Server Room Fire Protection System Modifications	Lump Sum	15,114.00	50,777.00	45,000.00	29,537.00	14,954.49
13. Construct New Landscaping, Hardscape and Irrigation System Improvements	Lump Sum	35,987.00	21,718.00	33,000.00	38,311.00	24,869.43
Total Bid Price		\$1,394,205.00	\$1,495,470.00	\$1,497,000.00	\$1,536,287.00	\$1,584,366.01
**Total Price Bid Discrepancies Discovered: TMWA's Total: \$1,584,366.01 Bidder Total: \$1,584,365.00 Difference: \$1.01		None	None	None	None	**See Footnote Regarding \$1.01 Discrepancy
Total Bid Price Written in Words? y/n		Yes	Yes	No	Yes	Yes
Bidder Information Provided		Yes	Yes	Yes	Yes	Yes
Licensing Information Provided		Yes	Yes	Yes	Yes	Yes

Bid Tabulation Report - TMWA Operations Center Expansion

	Bidder No. 1	Bidder No. 2	Bidder No.3	Bidder No. 4	Bidder No. 5
	Bruce Purves Construction, Inc.	Bison Construction	Reyman Brothers Construction, Inc.	Diamond G Construction, Inc.	Walker River Construction
Disclosure of Principals Provided	Yes	Yes	Yes	Yes	Yes
Referenced Provided	Yes	Yes	Yes	Yes	Yes
Debarment & Safety Information Provided	Yes	Yes	Yes	Yes	Yes
Subcontractors Listed / Self Listed	Yes	Yes	Yes	Yes	Yes
Proposal Summary Executed	Yes	Yes	Yes	Yes	Yes