

# Bid Tabulation Report - FLEISH FLUME IMPROVEMENTS

			Bidder No. 1		Bidder No. 2		Bidder No. 3	
			Q & D CONSTRUCTION, LLC		GRANITE CONSTRUCTION COMPANY		SYBLON REID	
Bonding Provided			Yes		Yes		Yes	
Bidder Acknowledges Receipt of Addendums			Yes		Yes		Yes	
Affadivit of Preferential Bidders Status / Bidder's Preference Certificate			Yes		Yes		No	
Description	Scheduled	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
	Value	Unit	Price	Price	Price	Price	Price	Price
1.1 Mobilization and Demobilization	1	LS	\$50,000.00	\$50,000.00	\$95,836.00	\$95,836.00	\$69,900.00	\$69,900.00
2.1 BMP's	1	LS	\$9,200.00	\$9,200.00	\$21,000.00	\$21,000.00	\$33,000.00	\$33,000.00
3.1 Site Work, Clearing and Grubbing, Rough Grading	1	LS	\$50,000.00	\$50,000.00	\$70,000.00	\$70,000.00	\$212,900.00	\$212,900.00
3j.2 Demolition (44 Boxes)	44	EA	\$2,800.00	\$123,200.00	\$1,800.00	\$79,200.00	\$2,300.00	\$101,200.00
3.3 Final Grading/Bedding	700	LF	\$140.00	\$98,000.00	\$213.00	\$149,100.00	\$270.00	\$189,000.00
3.4 Flume Bent Installation	88	EA	\$950.00	\$83,600.00	\$2,500.00	\$220,000.00	\$3,300.00	\$290,400.00
3.5 Flume Box Installation	44	EA	\$4,500.00	\$198,000.00	\$6,360.00	\$279,840.00	\$7,100.00	\$312,400.00
3.6 Connection to Concrete Flume	1	LS	\$6,500.00	\$6,500.00	\$13,500.00	\$13,500.00	\$8,200.00	\$8,200.00
3.7 Security Gate, Expanded Walkway Decking, & Access Ramp	1	LS	\$12,000.00	\$12,000.00	\$7,550.00	\$7,550.00	\$25,000.00	\$25,000.00
3.8 Concrete Channel Reconstruction	1	LS	\$145,000.00	\$145,000.00	\$90,000.00	\$90,000.00	\$180,000.00	\$180,000.00
Total Bid Price				<b>\$775,500.00</b>		<b>\$1,026,026.00</b>		<b>\$1,422,000.00</b>
Total Bid Price Written in Words? y/n				Yes		Yes		Yes
Bidder Information Provided				Yes		Yes		Yes
Licensing Information Provided				Yes		Yes		Yes
Disclosure of Principals Provided				Yes		Yes		Yes
Referenced Provided				Yes		Yes		Yes
Debarment & Safety Information Provided				Yes		Yes		Yes
Subcontractors Listed / Self Listed				Yes		Yes		Yes
Proposal Summary Executed				Yes		Yes		Yes