Bid Tabulation Report - 2018-2019 Tank Improvements

PWP NO.: WA-2019-055	Bid Tal	bulation	n Report -	2018-201	9 Tank In	nprovem	ents	
			Bidder	No. 1	Bidde	r No. 2	Bidde	r No. 3
			Farr Construction dba Resource Development Yes		Olympus & Associate Yes		Riley Industrial Services Yes	
Bonding Provided								
Bidder Acknowledges Receipt of Addendums			Yes		Yes		Yes	
Affadivit of Preferential Bidders Status / Bidder's Preference Ce	ertificate		Ye	es	١	lo	1	No
Description	Scheduled		Unit	Total	Unit	Total	Unit	Total
	Value	Unit	Price	Price	Price	Price	Price	Price
Schedule A – Northgate 1 Tank								
1A. Mobilization , insurance, bonds, submittals, and misc. permits as required.	1	LS	10,100.00	10,100.00	4,500.00	4,500.00	68,520.00	68,520.00
2A. Air Gap installation on the existing 12" tank overflow pipe.	1	LS	4,000.00		,		,	
3A. Existing Roof Hatch Removal	1	LS	1,200.00				, , , , , , , , , , , , , , , , , , ,	
4A. Roof Railing and Safety Cable installation.	1	LS	7,500.00		,		,	
5A. Sample Tap installation in tank wall.	1	Each	2,800.00	2,800.00	3,850.00	3,850.00	4,050.00	4,050.00
6A. Conduit and Conductor Work including conduit, wire, and boxes.	1	LS	14,200.00	14,200.00	20,000.00	20,000.00	17,250.00	17,250.00
7A. Seal Unused/Abandoned Penetrations through existing tank shell and roof.	1	LS	2,000.00		,		,	
9A. Install New Inward-Swing 36" Manways to replace existing.	2	Each	8,500.00		,			
10A. Install New Liquid Level Indicator	1	LS	9,400.00		,		,	
11A. Install New 36" Square Roof Hatch	2	Each	3,000.00	6,000.00	4,950.00	9,900.00	3,085.00	6,170.00
12A. Modify Existing Ladder to add additional expanded metal cage.	1	LS	2,600.00	2,600.00	10,450.00	10,450.00	3,545.00	3,545.00
13A. Complete Exterior Blast and Repaint including non-skid roof surface.	1	LS	161,800.00	161,800.00	242,800.00	242,800.00	246,522.00	246,522.00
14A. Complete Interior Blast and Recoat including heating/DH as	1	LS	345,600.00	345,600.00	342,800.00	342,800.00	408,220.00	408,220.00
15A. Tank Vent Provide & install new tank center vent as specified.	1	LS	8,000.00	8,000.00	12,100.00	12,100.00	11,685.00	11,685.00
16A. Demobilization including cleanup, as-builts, and project closeout	1	LS	4,000.00	4,000.00	500.00	500.00	28,130.00	28,130.00
18A. Pavement Crack Fill for cracks wider than 2"	100	Lin Ft	6.00	600.00	5.50	550.00	84.00	8,400.00
19A. Pavement Crack Seal for cracks narrower than 2"	140	Lin Ft	5.00	700.00	2.20	308.00	98.00	13,720.00
20A. Sump Pump Discharge including AC saw cut, discharge piping, and gravel pit.	1	LS	4,400.00	4,400.00	118,100.00	118,100.00	21,000.00	21,000.00
TOTAL NORTHGATE 1 BID PRICE (Sum of items in Schedule A)				601,900.00		801,718.00		1,067,387.00
Schedule B – Community College Tank								
1B. Mobilization , insurance, bonds, submittals, and misc. permits as required.	1	LS		10,100.00	1,000.00	1,000.00	10,150.00	10,150.00
17B. Complete Exterior Lead Abatement, Blast and Repaint including non-skid roof surface.	1	LS		101,300.00	68,000.00	68,000.00	82,845.00	82,845.00
16B. Demobilization including cleanup, as-builts, and project closeout	1	LS		2,000.00	500.00	500.00	8,800.00	8,800.00
TOTAL COMMUNITY COLLEGE BID PRICE (Sum of items in Sched	lule B)			113,400.00		69,500.00		101,795.00
Schedule C – Horizon Hills 1 Tank								

Bid Tabulation Report - 2018-2019 Tank Improvements

Farr Constr Resource De 10,100.00 3,700.00 4,000.00 2,800.00 2,000.00 1,000.00 8,500.00 18,000.00 2,600.00 107,900.00 4,000.00	10,100.00 3,700.00 4,000.00 2,800.00 8,700.00 2,000.00 1,000.00	3,850.00 5,500.00 3,850.00 20,000.00 1,650.00 7,150.00 4,950.00 10,450.00	4,500.00 3,850.00 5,500.00 3,850.00 20,000.00 1,650.00 1,650.00	4,510.00 6,070.00 4,050.00 21,000.00 7,225.00 2,625.00 9,960.00 1,800,000.00 3,542.00	58,660.00 4,510.00 6,070.00 4,050.00 21,000.00 7,225.00 19,920.00 180,000.00 3,542.00 82,845.00 150,795.00	
3,700.00 4,000.00 2,800.00 8,700.00 2,000.00 1,000.00 8,500.00 18,000.00 2,600.00 55,300.00 107,900.00	3,700.00 4,000.00 2,800.00 8,700.00 1,000.00 17,000.00 18,000.00 2,600.00 55,300.00 107,900.00	3,850.00 5,500.00 3,850.00 20,000.00 1,650.00 7,150.00 4,950.00 10,450.00	3,850.00 5,500.00 3,850.00 20,000.00 1,650.00 14,300.00 4,950.00 10,450.00 58,200.00	4,510.00 6,070.00 4,050.00 21,000.00 7,225.00 2,625.00 9,960.00 1,800,000.00 3,542.00	4,510.00 6,070.00 4,050.00 21,000.00 7,225.00 2,625.00 19,920.00 180,000.00 3,542.00	
4,000.00 2,800.00 8,700.00 2,000.00 1,000.00 8,500.00 18,000.00 2,600.00 55,300.00 107,900.00	4,000.00 2,800.00 8,700.00 2,000.00 1,000.00 17,000.00 2,600.00 55,300.00 107,900.00	5,500.00 3,850.00 20,000.00 1,650.00 7,150.00 4,950.00 10,450.00 58,200.00	5,500.00 3,850.00 20,000.00 1,650.00 14,300.00 4,950.00 10,450.00 58,200.00	6,070.00 4,050.00 21,000.00 7,225.00 2,625.00 9,960.00 1,800,000.00 3,542.00 82,845.00	6,070.00 4,050.00 21,000.00 7,225.00 2,625.00 19,920.00 180,000.00 3,542.00 82,845.00	
2,800.00 8,700.00 2,000.00 1,000.00 8,500.00 18,000.00 2,600.00 55,300.00 107,900.00 8,000.00	2,800.00 8,700.00 2,000.00 1,000.00 17,000.00 18,000.00 2,600.00 55,300.00 107,900.00	3,850.00 20,000.00 1,650.00 7,150.00 4,950.00 10,450.00 58,200.00	3,850.00 20,000.00 1,650.00 14,300.00 4,950.00 10,450.00 58,200.00	4,050.00 21,000.00 7,225.00 2,625.00 9,960.00 1,800,000.00 3,542.00 82,845.00	4,050.00 21,000.00 7,225.00 2,625.00 19,920.00 180,000.00 3,542.00 82,845.00	
8,700.00 2,000.00 1,000.00 8,500.00 18,000.00 2,600.00 55,300.00 107,900.00	8,700.00 2,000.00 1,000.00 17,000.00 18,000.00 2,600.00 55,300.00 107,900.00	20,000.00 1,650.00 1,650.00 7,150.00 4,950.00 10,450.00 58,200.00	20,000.00 1,650.00 1,650.00 14,300.00 4,950.00 10,450.00 58,200.00	21,000.00 7,225.00 2,625.00 9,960.00 1,800,000.00 3,542.00 82,845.00	21,000.00 7,225.00 2,625.00 19,920.00 180,000.00 3,542.00 82,845.00	
2,000.00 1,000.00 8,500.00 18,000.00 2,600.00 55,300.00 107,900.00	2,000.00 1,000.00 17,000.00 18,000.00 2,600.00 55,300.00 107,900.00	1,650.00 1,650.00 7,150.00 4,950.00 10,450.00 58,200.00	1,650.00 1,650.00 14,300.00 4,950.00 10,450.00 58,200.00	7,225.00 2,625.00 9,960.00 1,800,000.00 3,542.00 82,845.00	7,225.00 2,625.00 19,920.00 180,000.00 3,542.00 82,845.00	
1,000.00 8,500.00 18,000.00 2,600.00 55,300.00 107,900.00	1,000.00 17,000.00 18,000.00 2,600.00 55,300.00 107,900.00	1,650.00 7,150.00 4,950.00 10,450.00 58,200.00	1,650.00 14,300.00 4,950.00 10,450.00 58,200.00	2,625.00 9,960.00 1,800,000.00 3,542.00 82,845.00	2,625.00 19,920.00 180,000.00 3,542.00 82,845.00	
8,500.00 18,000.00 2,600.00 55,300.00 107,900.00 8,000.00	17,000.00 18,000.00 2,600.00 55,300.00 107,900.00	7,150.00 4,950.00 10,450.00 58,200.00	14,300.00 4,950.00 10,450.00 58,200.00	9,960.00 1,800,000.00 3,542.00 82,845.00	19,920.00 180,000.00 3,542.00 82,845.00	
18,000.00 2,600.00 55,300.00 107,900.00 8,000.00	18,000.00 2,600.00 55,300.00 107,900.00	4,950.00 10,450.00 58,200.00	4,950.00 10,450.00 58,200.00	1,800,000.00 3,542.00 82,845.00	180,000.00 3,542.00 82,845.00	
2,600.00 55,300.00 107,900.00 8,000.00	2,600.00 55,300.00 107,900.00	10,450.00 58,200.00	10,450.00 58,200.00	3,542.00 82,845.00	3,542.00 82,845.00	
55,300.00 107,900.00 8,000.00	55,300.00 107,900.00	58,200.00	58,200.00	82,845.00	82,845.00	
107,900.00 8,000.00	107,900.00	,	•		•	
8,000.00		89,000.00	89,000.00	150,795.00	150,795.00	
	8,000.00			T		
4 000 00		12,100.00	12,100.00	11,685.00	11,685.00	
4,000.00	4,000.00	500.00	500.00	28,350.00	28,350.00	
7,000.00	7,000.00	46,500.00	46,500.00	14,000.00	14,000.00	
**	252,100.00		277,000.00		595,277.00	
	\$967,400.00		\$1,148,218.00		\$1,764,459.00	
Yes		Yes		Yes		
Yes		Yes		Yes		
Yes		Yes		Yes		
Yes		Yes		Yes		
Ye	es	Yes		Yes		
Ye	es	Yes		Yes		
Yes		Yes		Yes		
1 16	Yes		Yes		Yes	
	Ye	Yes Yes Yes Yes Yes Yes Yes Yes	Yes	Yes Yes	Yes Yes Yes Yes Yes Yes	

PWP NO.: WA-2019-055